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Item No Description Unit Quantity Unit Cost Total Cost

0100-6002 PREPARING ROW STA 68.4 $1,500.00 $102,600.00

0104-6023 REMOVING CONC (CTB) LF 165 $20.00 $3,300.00

0104-6054  REMOVING CONCRETE(MOW STRIP) LF 485 $25.00 $12,125.00

0110-6001 EXCAVATION (ROADWAY) CY 31,491 $17.50 $551,092.50

0110-6002 EXCAVATION (CHANNEL) CY 60 $20.00 $1,200.00

0132-6001 EMBANKMENT (FINAL)(ORD COMP)(TY A) CY 22,726 $17.00 $386,342.00

0164-6001 BROADCAST SEED (PERM) (RURAL) (SANDY) SY 43,894 $0.35 $15,362.90

0164-6009 BROADCAST SEED (TEMP) (WARM) SY 10,975 $0.40 $4,390.00

0164-6011 BROADCAST SEED (TEMP) (COOL) SY 10,975 $0.40 $4,390.00

0168-6001 VEGETATIVE WATERING MG 880 $26.00 $22,880.00

0247-6053 FL BS (CMP IN PLC)(TYD GR1-2)(FNAL POS) CY 700 $85.00 $59,500.00

0275-6001 CEMENT TON 618 $300.00 $185,400.00

0275-6010 CEMENT TREAT (SUBGRADE) (8") SY 40,892 $4.50 $184,014.00

0310-6009 PRIME COAT (MC-30) GAL 10,227 $6.00 $61,362.00

0316-6017 ASPH (AC-20-5TR) GAL 2,560 $8.00 $20,480.00

0316-6222 AGGR(TY-PB GR-3 SAC-B) CY 73 $300.00 $21,900.00

0354-6045 PLANE ASPH CONC PAV (2") SY 3,714 $6.00 $22,284.00

0360-6021 CONC PVMT (JOINTED - CPCD) (11") SY 32,769 $90.00 $2,949,210.00

0400-6010 STRUCT EXCAV (SPECIAL) CY 875 $85.00 $74,375.00

0401-6001 FLOWABLE BACKFILL CY 43 $650.00 $27,950.00

0402-6001 TRENCH EXCAVATION PROTECTION LF 1,188 $5.00 $5,940.00

0416-6004 DRILL SHAFT (36 IN) LF 1,080 $350.00 $378,000.00

0416-6026   DRILL SHAFT (HIGH MAST POLE)(60 IN) LF 96 $1,000.00 $96,000.00

0416-6029   DRILL SHAFT (RDWY ILL POLE)(30 IN) LF 210 $350.00 $73,500.00

0420-6037 CL C CONC (COLUMN) CY 40.4 $1,800.00 $72,720.00

0420-6071 CL C CONC (COLLAR) EA 3 $2,000.00 $6,000.00

0420-6128 CL K CONC (MISC) CY 147.6 $2,500.00 $369,000.00

0432-6001  RIPRAP (CONC)(4 IN) CY 489.0 $475.00 $232,275.00

0432-6031 RIPRAP (STONE PROTECTION)(12 IN) CY 8.0 $250.00 $2,000.00

0432-6036 RIPRAP (STONE PROTECTION)(30 IN) CY 56 $275.00 $15,400.00

0432-6045 RIPRAP (MOW STRIP)(4 IN) CY 49 $678.00 $33,222.00

0442-6007 STR STEEL (MISC NON - BRIDGE) LB 5,510 $17.00 $93,670.00

0450-6048 RAIL (HANDRAIL)(TY B) LF 411 $200.00 $82,200.00

0464-6003 RC PIPE (CL III) (18 IN) LF 94 $150.00 $14,100.00

0464-6005 RC PIPE (CL III) (24 IN) LF 164 $150.00 $24,600.00

0464-6008 RC PIPE (CL III) (36 IN) LF 738 $225.00 $166,050.00

0464-6009 RC PIPE (CL III) (42 IN) LF 389 $300.00 $116,700.00

0465-6022 INLET (COMPL)(PCO) (5FT)(LEFT) EA 3 $12,000.00 $36,000.00

0465-6024 INLET (COMPL)(PCO) (5FT)(BOTH) EA 1 $15,000.00 $15,000.00

0465-6558   INL(CMP)(PAZD-CZ)(FG)(3FTX3FT-3FTX3FT) EA 1 $7,000.00 $7,000.00

0465-6561   INL(CMP)(PAZD-CZ)(FG)(5FTX5FT-3FTX3FT) EA 2 $11,500.00 $23,000.00

0467-6001 SET (PIPE RUNNER ASSEMBLY) EA 2 $10,000.00 $20,000.00

0467-6363   SET (TY II) (18 IN) (RCP)(6: 1) (P) EA 2 $1,800.00 $3,600.00

0467-6394   SET (TY II) (24 IN) (RCP) (6: 1) (C) EA 1 $2,700.00 $2,700.00

0467-6450   SET (TY II) (36 IN) (RCP) (4: 1) (C) EA 1 $4,700.00 $4,700.00

0467-6466   SET (TY II)(42 IN) (RCP) (6: 1) (P) EA 1 $8,500.00 $8,500.00

0471-6003 GRATE & FRAME EA 90 $1,500.00 $135,000.00

0481-6023 PIPE (PVC) (SCH 80) (6 IN) LF 600 $100.00 $60,000.00

0496-6004 REMOV STR (SET) EA 2 $100.00 $200.00

0496-6006 REMOV STR (HEADWALL) EA 8 $1,800.00 $14,400.00

0496-6007 REMOV STR (PIPE) LF 102 $30.00 $3,060.00

0496-6041  REMOV STR (LARGE) EA 1 $27,500.00 $27,500.00

0500-6001 MOBILIZATION LS 1 $1,211,601.00 $1,211,601.00

0502-6001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 12 $5,000.00 $60,000.00

0506-6001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 245 $50.00 $12,250.00

0506-6011 ROCK FILTER DAMS (REMOVE) LF 245 $15.00 $3,675.00

0506-6020 CONSTRUCTION EXITS (INSTALL) (TY 1) SY 112 $30.00 $3,360.00

0506-6024 CONSTRUCTION EXITS (REMOVE) SY 112 $9.00 $1,008.00

0506-6038 TEMP SEDMT CONT FENCE (INSTALL) LF 30 $7.00 $210.00

0506-6039 TEMP SEDMT CONT FENCE (REMOVE) LF 30 $4.00 $120.00

0506-6040 BIODEG EROSN CONT LOGS (INSTL) (8") LF 403 $8.00 $3,224.00

0506-6043 BIODEG EROSN CONT LOGS (REMOVE) LF 403 $4.00 $1,612.00

0512-6001    PORT CTB (FUR & INST)(SGL SLOPE)(TY 1) LF 4,680 $65.00 $304,200.00

0512-6025    PORT CTB (MOVE)(SGL SLP)(TY 1) LF 3,240 $20.00 $64,800.00

0512-6049    PORT CTB (REMOVE)(SGL SLP)(TY 1) LF 4,680 $15.00 $70,200.00

0529-6002 CONC CURB (TY II) LF 2,516 $22.00 $55,352.00

0529-6020  CONC CURB & GUTTER (ARMOR CURB) LF 140 $500.00 $70,000.00

0531-6001 CONC SIDEWALKS (4") SY 1,632 $75.00 $122,400.00

0531-6005  CURB RAMPS (TY 2) EA 4 $3,000.00 $12,000.00

0531-6009  CURB RAMPS (TY 6) EA 1 $2,500.00 $2,500.00

0531-6032 CONC SIDEWALKS (SPECIAL) (TYPE A) SY 94 $300.00 $28,200.00

0536-6002 CONC MEDIAN SY 193 $200.00 $38,600.00

0540-6001 MTL W-BEAM GD FEN (TIM POST) LF 875 $30.00 $26,250.00
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0542-6001 REMOVE METAL BEAM GUARD FENCE LF 425 $10.00 $4,250.00

0542-6003 REMOVE DOWNSTREAM ANCHOR TERMINAL EA 1 $250.00 $250.00

0542-6004 RM MTL BM GD FENCE TRANS (THRIE-BEAM) EA 1 $250.00 $250.00

0544-6001 GUARDRAIL END TREATMENT (INSTALL) EA 2 $2,500.00 $5,000.00

0545-6003 CRASH CUSH ATTEN (MOVE & RESET) EA 1 $2,000.00 $2,000.00

0545-6005 CRASH CUSH ATTEN (REMOVE) EA 2 $1,500.00 $3,000.00

0545-6019 CRASH CUSH ATTEN (INSTL)(S)(N)(TL3) EA 2 $12,000.00 $24,000.00

0550-6001 CHAIN LINK FENCE (INSTALL) (6') LF 384 $40.00 $15,360.00

0550-6011 CHAIN LINK FENCE GATE (INSTALL)(6'X4') EA 4 $1,100.00 $4,400.00

0550-6013 CHAIN LINK FENCE GATE (INSTALL)(6'X10') EA 4 $1,200.00 $4,800.00

0556-6008 PIPE UNDERDRAINS (TY 8) (6") LF 2,585 $60.00 $155,100.00

0610-6009 REMOVE RD IL ASM (TRANS-BASE) EA 22 $1,200.00 $26,400.00

0610-6288 IN RD IL (TY SA) 50T-10 (400W EQ) LED EA 21 $6,000.00 $126,000.00

0613-6005  HI MST IL POLE (150 FT)( 80 MPH) EA 3 $62,000.00 $186,000.00

0618-6021 CONDT (PVC) (SCH 40) (1 1/2") LF 495 $11.12 $5,506.00

0618-6027 CONDT (PVC) (SCH 40) (2 1/2") LF 33 $13.00 $429.00

0618-6046  CONDT (PVC)(SCH 80) (2") LF 10,325 $15.00 $154,875.00

0618-6047   CONDT (PVC) (SCH 80) (2") (BORE) LF 214 $28.00 $5,992.00

0618-6064 CONDT (RM) (1") LF 1 $39.49 $39.49

0618-6066 CONDT (RM) (1 1/4") LF 22 $50.00 $1,100.00

0618-6070 CONDT (RM) (2") LF 1,200 $35.00 $42,000.00

0618-6072 CONDT (RM) (2 1/2") LF 12 $101.97 $1,223.62

0620-6007 ELEC CONDR (NO.8) BARE LF 7,392 $2.00 $14,784.00

0620-6008 ELEC CONDR (NO.8) INSULATED LF 14,784 $2.00 $29,568.00

0620-6009 ELEC CONDR (NO.6) BARE LF 534 $1.91 $1,019.35

0620-6015 ELEC CONDR (NO.2) BARE LF 6 $2.00 $12.00

0620-6018 ELEC CONDR (NO.1) INSULATED LF 1,584 $5.68 $8,991.10

0620-6029 ELEC CONDR (350 KCMIL) INSULATED LF 264 $21.44 $5,661.26

0624-6001 GROUND BOX TY A (122311) EA 1 $950.00 $950.00

0624-6002 GROUND BOX TY A (122311)W/APRON EA 29 $1,500.00 $43,500.00

0628-6011 ELC SRV TY A 120/240 060(NS)SS(E)TP(O) EA 1.0 $8,500.00 $8,500.00

0628-6040 ELC SRV TY A 240/480 060(NS)SS(E)EX(O) EA 2 $10,000.00 $20,000.00

0636-6002 ALUMINUM SIGNS (TY G) SF 133 $50.00 $6,625.00

0644-6001 IN SM RD SN SUP&AM TY10BWG(1)SA(P) EA 3 $850.00 $2,550.00

0644-6004 IN SM RD SN SUP&AM TY10BWG(1)SA(T) EA 1 $950.00 $950.00

0644-6037 IN SM RD SN SUP&AM TYS80(1)SA(U-WC) EA 1 $1,400.00 $1,400.00

0644-6060 IN SM RD SN SUP&AM TYTWT(1)WS(P) EA 4 $1,000.00 $4,000.00

0647-6001 INSTALL LRSS (STRUCT STEEL) LB 870 $10.00 $8,700.00

0647-6003 REMOVE LRSA EA 3 $1,500.00 $4,500.00

0658-6062 INSTL DEL ASSM (D-SW)SZ 1(BRF)GF2(BI) EA 10 $42.00 $420.00

0658-6081 INSTL DEL ASSM (D-SW)SZ 1(WFLX)GND(BI) EA 34 $50.00 $1,700.00

0662-6057 WK ZN PAV MRK REMOV (TRAF BTN) TY W LF 10,264 $3.00 $30,792.00

0666-6018   REFL PAV MRK TY I (W)6"(DOT)(100MIL) LF 390 $2.00 $780.00

0666-6036   REFL PAV MRK TY I (W)8"(SLD)(100MIL) LF 4,792 $1.00 $4,792.00

0666-6042   REFL PAV MRK TY I (W)12"(SLD)(100MIL) LF 730 $4.00 $2,920.00

0666-6048 REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 2,563 $8.00 $20,504.00

0666-6090   REF PAV MRK TY I (W)(MED NOSE)(100MIL) EA 6 $300.00 $1,800.00

0666-6225 PAVEMENT SEALER 6" LF 20,027 $0.50 $10,013.50

0666-6226 PAVEMENT SEALER 8" LF 4,792 $0.60 $2,875.20

0666-6228 PAVEMENT SEALER 12" LF 730 $0.70 $511.00

0666-6230 PAVEMENT SEALER 24" LF 2,563 $3.00 $7,689.00

0666-6233 PAVEMENT SEALER (MED NOSE) EA 6 $100.00 $600.00

0666-6241 PAVEMENT SEALER (SYMBOL) EA 2 $200.00 $400.00

0666-6306 RE PM W/RET REQ TY I (W)6"(BRK)(100MIL) LF 2,470 $1.00 $2,470.00

0666-6309 RE PM W/RET REQ TY I (W)6"(SLD)(100MIL LF 12,919 $1.00 $12,919.00

0666-6321 RE PM W/RET REQ TY I (Y)6"(SLD)(100MIL) LF 4,248 $1.00 $4,248.00

0668-6010 PREFAB PAV MRK TY B (W)(6")(BRK)CNTST LF 648 $20.00 $12,960.00

0668-6090 PREFAB PAV MRK TY C (W) (SYMBOL) EA 2 $300.00 $600.00

0672-6010 REFL PAV MRKR TY II-C-R EA 433 $5.00 $2,165.00

0677-6002 ELIM EXT PAV MRK & MRKS (6") LF 2,140 $1.00 $2,140.00

0678-6002 PAV SURF PREP FOR MRK (6") LF 20,027 $1.00 $20,027.00

0678-6004 PAV SURF PREP FOR MRK (8") LF 4,792 $1.20 $5,750.40

0678-6006 PAV SURF PREP FOR MRK (12") LF 730 $1.50 $1,095.00

0678-6008 PAV SURF PREP FOR MRK (24") LF 2,563 $2.50 $6,407.50

0678-6021 PAV SURF PREP FOR MRK (SYMBOL) EA 2 $5.00 $10.00

0678-6024 PAV SURF PREP FOR MRK (MED NOSE) EA 6 $5.00 $30.00

0682-6003 VEH SIG SEC (12")LED(YEL) EA 4 $375.00 $1,500.00

0685-6001 INSTALL RDSD FLASH BEACON ASSEMBLY EA 2 $6,000.00 $12,000.00

0752-6015 TREE AND BRUSH REMOVAL AC 1.79 $10,000.00 $17,900.00

3021-6001 WIDE FLANGE PAVEMENT TERMINALS LF 44 $600.00 $26,400.00

3076-6066 TACK COAT GAL 2,562 $5.00 $12,810.00

3077-6051 SP MIXES SP-D PG70-22 TON 10,826 $160.00 $1,732,112.00

3077-6064 SP MIXES SP-D PG76-22 TON 687 $160.00 $109,952.00
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4020-6001 PERMEABLE CONCRETE EDGE DRAIN LF 2,585 $75.00 $193,875.00

5084-6001 FIXED BOLLARD EA 10 $1,200.00 $12,000.00

5086-6001 PRE-ENGINEERED METAL BUILDING/CANOPY LS 2 $500,000.00 $1,000,000.00

6079-6003 AUTO PORT SMRT TRF MONITOR SYS (PLAN 2) DAY 45 $500.00 $22,500.00

6156-6002   LED HI MST IL ASM(6 FIXT)(ASYM)(TY A) EA 3 $50,000.00 $150,000.00

6185-6002 TMA (STATIONARY) DAY 10 $300.00 $3,000.00

6185-6005 TMA (MOBILE OPERATION) DAY 10 $350.00 $3,500.00

Subtotal $12,657,292.32

Contingency (5%) $632,864.62

Total $13,290,156.93
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