INDEX OF SHEETS

DESCRIPTION

SEE SHEET NO. 2 & 3 FOR INDEX OF SHEETS

SHEET NO.

STATE OF TEXAS DEPARTMENT OF TRANSPORTATION

# PLANS OF PROPOSED STATE HIGHWAY IMPROVEMENT

FEDERAL AID PROJECT. STP () CSJ 0915-12-586 DESIGN SPEED = N/AAREA OF DISTURBED SOIL = 1.00 ACRES ADT: N/A


STATE TEXAS SAT

BEXAR

CONT. SECT. JOB HIGHWAY NO. 0915 12 586 VA

## BEXAR COUNTY

LIMITS: AT VARIOUS LOCATIONS IN THE SAN ANTONIO DISTRICT



EXCEPTIONS: NONE EQUATIONS: NONE RR X-ING'S: NONE

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIFICATION ITEMS LISTED AND DATED AS FOLLOWS, SHALL GOVERN ON THIS PROJECT: REQUIRED CONTRACT PROVISIONS FOR ALL FEDERAL-AID CONSTRUCTION CONTRACTS (FORM FHWA 1273, MAY, 2012).

© 2017 by Texas Department of Transportation; all rights reserved

DATE WORK WAS ACCEPTED	):	_
FINAL CONTRACT COST: 9	<b></b>	_
CONTRACTOR:		_
FINAL PLANS STATEMENT:		
THE CONSTRUCTION WORK WAS PER IN ACCORDANCE WITH THE PLANS.		
	P.E. DATE	
AREA ENGINEER	DATE	
TEXAS	DEPARTMENT OF TRANSPORTATION	
	RECOMMENDED FOR	
	LETTING	
	DESIGN	SUPPORT DIRECTOR
RECOMMENDED FOR LETTING	APPROVED FOR LETTING	
RECTOR OF TRANSPORTATION PLANNING 8	. DEVELOPMENT DIS	STRICT ENGINEER

FINAL PLANS

DATE CONTRACTOR BEGAN WORK:\_\_\_\_

LETTING DATE: \_\_\_

177

178

179

180

WW WHITE SIDEWALK CONSTRUCTION PLAN 18 OF 51

WW WHITE SIDEWALK CONSTRUCTION PLAN 19 OF 51

WW WHITE SIDEWALK CONSTRUCTION PLAN 20 OF 51

WW WHITE SIDEWALK CONSTRUCTION PLAN 21 OF 51

THE STANDARD SHEETS SPECIFICALLY SHOWN WITH PRECEDING (\*). HAVE BEEN SELECTED BY ME OR UNDER MY RESPONSIBLE SUPERVISION AS BEING APPLICABLE TO THIS PROJECT.

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

DATE: 9/29/2017



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



Texas Department of Transportation © 2017

INDEX OF SHEETS

SHEET 1 OF 2

DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	2	

108

109

110

IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 11 OF 12


IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 12 OF 12

E HOUSTON SIDEWALK CONSTRUCTION PLAN 1 OF 13

E HOUSTON

	SHEET NO.	DESCRIPTION	SHEET NO.	DESCRIPTION	SHEET NO.	DESCRIPTION
		WW WHITE CONT		RIGSBY CONT		ILLUMINATION/TRAFFIC SIGNAL-STANDARS CONT
	181	WW WHITE SIDEWALK CONSTRUCTION PLAN 22 OF 51	253	RIGSBY SIDEWALK CONSTRUCTION PLAN 43 OF 80	333 * ED (11)-	4
	182	WW WHITE SIDEWALK CONSTRUCTION PLAN 23 OF 51	254	RIGSBY SIDEWALK CONSTRUCTION PLAN 44 OF 80	334 * ED (12)-	
117	183	WW WHITE SIDEWALK CONSTRUCTION PLAN 24 OF 51	255	RIGSBY SIDEWALK CONSTRUCTION PLAN 45 OF 80	335 * RIP(1)-1	
.720.	184 185	WW WHITE SIDEWALK CONSTRUCTION PLAN 25 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 26 OF 51	256 257	RIGSBY SIDEWALK CONSTRUCTION PLAN 46 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 47 OF 80	336 * RIP(2)-1 337 * RIP(3)-1	
,759,	186	WW WHITE SIDEWALK CONSTRUCTION PLAN 26 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 27 OF 51	25 <i>1</i> 258	RIGSBY SIDEWALK CONSTRUCTION PLAN 47 OF 80	338 * RIP(3)-1	
6	187	WW WHITE SIDEWALK CONSTRUCTION PLAN 28 OF 51	259	RIGSBY SIDEWALK CONSTRUCTION PLAN 49 OF 80	339 * RFBA-13	
Ë	188	WW WHITE SIDEWALK CONSTRUCTION PLAN 29 OF 51	260	RIGSBY SIDEWALK CONSTRUCTION PLAN 50 OF 80	340 * TS-FD-12	
D.	189	WW WHITE SIDEWALK CONSTRUCTION PLAN 30 OF 51	261	RIGSBY SIDEWALK CONSTRUCTION PLAN 51 OF 80	341 * LMA (1)-	2
9++0	190	WW WHITE SIDEWALK CONSTRUCTION PLAN 31 OF 51	262	RIGSBY SIDEWALK CONSTRUCTION PLAN 52 OF 80	342 * LMA (2)-	
0	191	WW WHITE SIDEWALK CONSTRUCTION PLAN 32 OF 51	263	RIGSBY SIDEWALK CONSTRUCTION PLAN 53 OF 80	343 * LMA (3) -	
	192 193	WW WHITE SIDEWALK CONSTRUCTION PLAN 33 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 34 OF 51	264 265	RIGSBY SIDEWALK CONSTRUCTION PLAN 54 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 55 OF 80	344 * LMA (4) - 345 * LMA (5) -	
	194	WW WHITE SIDEWALK CONSTRUCTION PLAN 35 OF 51	266	RIGSBY SIDEWALK CONSTRUCTION PLAN 55 OF 80		ESENCE DETECTOR AND RADAR ADVANCE DETECTOR PLACEME
	195	WW WHITE SIDEWALK CONSTRUCTION PLAN 36 OF 51	267	RIGSBY SIDEWALK CONSTRUCTION PLAN 57 OF 80		DRAINAGE - STANDARDS
	196	WW WHITE SIDEWALK CONSTRUCTION PLAN 37 OF 51	268	RIGSBY SIDEWALK CONSTRUCTION PLAN 58 OF 80	347-348 * PCO	
	197	WW WHITE SIDEWALK CONSTRUCTION PLAN 38 OF 51	269	RIGSBY SIDEWALK CONSTRUCTION PLAN 59 OF 80		INLETS & MANHOLES (SAT DIST STANDARDS)
	198	WW WHITE SIDEWALK CONSTRUCTION PLAN 39 OF 51	270	RIGSBY SIDEWALK CONSTRUCTION PLAN 60 OF 80		PIPE COLLAR AND CONNECTION DETAIL
	199 200	WW WHITE SIDEWALK CONSTRUCTION PLAN 40 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 41 OF 51	271 272	RIGSBY SIDEWALK CONSTRUCTION PLAN 61 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 62 OF 80	351-352 * SCC-8	ENVIRONMENTAL
	201	WW WHITE SIDEWALK CONSTRUCTION PLAN 41 OF 51	273	RIGSBY SIDEWALK CONSTRUCTION PLAN 62 OF 80	353 * EPIC	ENVIRONMENTAL
	202	WW WHITE SIDEWALK CONSTRUCTION PLAN 43 OF 51	274	RIGSBY SIDEWALK CONSTRUCTION PLAN 64 OF 80	354 * SW3P	
	203	WW WHITE SIDEWALK CONSTRUCTION PLAN 44 OF 51	275	RIGSBY SIDEWALK CONSTRUCTION PLAN 65 OF 80	355-357 * EC(9)-16	
	204	WW WHITE SIDEWALK CONSTRUCTION PLAN 45 OF 51	276	RIGSBY SIDEWALK CONSTRUCTION PLAN 66 OF 80	358 SWP3 SAM	PLE INTERSECTION
	205	WW WHITE SIDEWALK CONSTRUCTION PLAN 46 OF 51	277	RIGSBY SIDEWALK CONSTRUCTION PLAN 67 OF 80		CROSS SECTIONS
	206	WW WHITE SIDEWALK CONSTRUCTION PLAN 47 OF 51	278	RIGSBY SIDEWALK CONSTRUCTION PLAN 68 OF 80	359-362 SAN PEDR	O TRANSIT CENTER PROPOSED CROSS SECTIONS
	207 208	WW WHITE SIDEWALK CONSTRUCTION PLAN 48 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 49 OF 51	279 280	RIGSBY SIDEWALK CONSTRUCTION PLAN 69 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 70 OF 80		
	209	WW WHITE SIDEWALK CONSTRUCTION PLAN 50 OF 51	281	RIGSBY SIDEWALK CONSTRUCTION PLAN 71 OF 80		THE STANDARD SHEETS SPECIFICALLY SHOWN
	210	WW WHITE SIDEWALK CONSTRUCTION PLAN 51 OF 51	282	RIGSBY SIDEWALK CONSTRUCTION PLAN 72 OF 80		WITH PRECEDING (*), HAVE BEEN SELECTED BY ME OR UNDER MY RESPONSIBLE SUPERVISION
		RIGSBY	283	RIGSBY SIDEWALK CONSTRUCTION PLAN 73 OF 80		AS BEING APPLICABLE TO THIS PROJECT.
	211	RIGSBY SIDEWALK CONSTRUCTION PLAN 1 OF 80	284	RIGSBY SIDEWALK CONSTRUCTION PLAN 74 OF 80		DESIGN
	212	RIGSBY SIDEWALK CONSTRUCTION PLAN 2 OF 80	285	RIGSBY SIDEWALK CONSTRUCTION PLAN 75 OF 80		INTERIM REVIEW
	213 214	RIGSBY SIDEWALK CONSTRUCTION PLAN 3 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 4 OF 80	286 287	RIGSBY SIDEWALK CONSTRUCTION PLAN 76 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 77 OF 80		DOCUMENT INCOMPLETE. NOT INTENDED FOR
	215	RIGSBY SIDEWALK CONSTRUCTION PLAN 5 OF 80	288	RIGSBY SIDEWALK CONSTRUCTION PLAN 77 OF 80		PERMIT, BIDDING OR CONSTRUCTION.
	216	RIGSBY SIDEWALK CONSTRUCTION PLAN 6 OF 80	289	RIGSBY SIDEWALK CONSTRUCTION PLAN 79 OF 80		ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193
	217	RIGSBY SIDEWALK CONSTRUCTION PLAN 7 OF 80	290	RIGSBY SIDEWALK CONSTRUCTION PLAN 80 OF 80		DATE: 9/29/2017
	218	RIGSBY SIDEWALK CONSTRUCTION PLAN 8 OF 80		ROADWAY - STANDARDS		
	219	RIGSBY SIDEWALK CONSTRUCTION PLAN 9 OF 80	291-294 *			REVIEW AND APPROVAL
	220 221	RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 11 OF 80		PRD-13 CCCG-12		INTERIM REVIEW
⊆	222	RIGSBY SIDEWALK CONSTRUCTION PLAN 12 OF 80		ARMOR CURB SLOT WITH CONCRETE FOUNDATION (SAT DIST STANDARDS)		DOCUMENT INCOMPLETE, NOT INTENDED FOR
φ.	223	RIGSBY SIDEWALK CONSTRUCTION PLAN 13 OF 80	300-303 *	MB-15(1)		PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
0		RIGSBY SIDEWALK CONSTRUCTION PLAN 14 OF 80		MB-14(2)		P.E. SERIAL NO: 84722
<del>့</del>		RIGSBY SIDEWALK CONSTRUCTION PLAN 15 OF 80		MB-14 (2A)		DATE: 9/29/2017
<u> </u>		RIGSBY SIDEWALK CONSTRUCTION PLAN 16 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 17 OF 80		MB-14 (2B) JS-14		
100	228	RIGSBY SIDEWALK CONSTRUCTION PLAN 17 OF 80		CRCP (1) -17		
135		RIGSBY SIDEWALK CONSTRUCTION PLAN 19 OF 80		REPCP-14		
5	230	RIGSBY SIDEWALK CONSTRUCTION PLAN 20 OF 80	312 *	RW 1(L) A		
<u> </u>		RIGSBY SIDEWALK CONSTRUCTION PLAN 21 OF 80		RW 1(L) B		REV. NO. DATE DESCRIPTION BY
e l	232	RIGSBY SIDEWALK CONSTRUCTION PLAN 22 OF 80		RW 1 (L) C		
) Ce		RIGSBY SIDEWALK CONSTRUCTION PLAN 23 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 24 OF 80	315 *	RW 2 SIGNING & PAVEMENT MARKING - STANDARDS		
=		RIGSBY SIDEWALK CONSTRUCTION PLAN 25 OF 80	316 *	SMD (GEN) - 08		ENGINEERS
ć	236	RIGSBY SIDEWALK CONSTRUCTION PLAN 26 OF 80		SMD (SLIP-1)-08		SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS
Lug	237	RIGSBY SIDEWALK CONSTRUCTION PLAN 27 OF 80	318 *	SMD (SLIP-2)-08		2000 NW LOOP 410   SAN ANTONIO, TX 78213   210.375.9000
· · · · · · · · · · · · · · · · · · ·		RIGSBY SIDEWALK CONSTRUCTION PLAN 28 OF 80		SMD (SLIP-3)-08		TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800
₽		RIGSBY SIDEWALK CONSTRUCTION PLAN 29 OF 80		D & OM(1) -15		Texas Department of Transportation
5	240 241	RIGSBY SIDEWALK CONSTRUCTION PLAN 30 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 31 OF 80		D & OM(2)-15 PM(1)-12		© 2017
\35	242	RIGSBY SIDEWALK CONSTRUCTION PLAN 32 OF 80		PM(2) -12		
<u>-</u>		RIGSBY SIDEWALK CONSTRUCTION PLAN 33 OF 80		PM(3) -12		
<u> </u>	244	RIGSBY SIDEWALK CONSTRUCTION PLAN 34 OF 80		ILLUMINATION / TRAFFIC SIGNAL - STANDARDS		
ä	245	RIGSBY SIDEWALK CONSTRUCTION PLAN 35 OF 80		ED (1)-14		
ë	246	RIGSBY SIDEWALK CONSTRUCTION PLAN 36 OF 80		ED (3) -14		INDEX OF SHEETS
end	247 248	RIGSBY SIDEWALK CONSTRUCTION PLAN 37 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 38 OF 80		ED (4)-14 ED (5)-14		
Ē.	248	RIGSBY SIDEWALK CONSTRUCTION PLAN 38 OF 80		ED (6)-14		
ت ا	250	RIGSBY SIDEWALK CONSTRUCTION PLAN 40 OF 80		ED (7)-14		SHEET 2 OF 2
 6	251	RIGSBY SIDEWALK CONSTRUCTION PLAN 41 OF 80		ED (9)-14		DGN: FED. RD. STATE FEDERAL AID PROJECT NO. HIGHWAY NO.
De	252	RIGSBY SIDEWALK CONSTRUCTION PLAN 42 OF 80	332 *	ED (10)-14		CHK DGN: 6 TEXAS VA
						DWG: DIST. COUNTY CONT. NO. SECT. NO. JOB NO. SHEET NO.

4:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
( 4:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
ζ.	SAT	BEXAR	0915	12	586	3




PROJECT LAYOUT

MAPS

SHEET 1 OF 2

٧A

FEDERAL AID PROJECT NO. HIGHWAY NO





иот то	SCALE		
REV. NO.	DATE	DESCRIPTION	BY
		NOT TO SCALE  REV. NO. DATE	


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



## PROJECT LAYOUT MAPS


SHEET :	2 OF 2
PROJECT NO.	HIGHWAY NO.
	VA

N:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
K N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
K G:	SAT	BEXAR	0915	12	586	5



# EXISTING TYPICAL SECTION IH-35

NOT TO SCALE FROM STA 100+00 TO STA 147+00



## PROPOSED TYPICAL SECTION

IH-35 NOT TO SCALE FROM STA 100+00 TO STA 147+00 DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL


## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




IH 35 TYPICAL SECTION

SHEET 1 OF 1

					SHELL	1 01 1
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	6




FROM STA 300+00 TO STA 407+00



EXISTING TYPICAL SECTION ROYAL VIEW DR NOT TO SCALE

STA 406+00



NOT TO SCALE

FROM STA 300+00 TO STA 407+00

16′ 11′ 10′ 10′ 11′ SHLDR 2% MAX EXIST CURB-

> PROPOSED TYPICAL SECTION ROYAL VIEW DR NOT TO SCALE STA 406+00

REVIEW AND APPROVAL

DESIGN

INTERIM REVIEW

INTERIM REVIEW DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

DATE: 9/29/2017

P.E. SERIAL NO: 105193 DATE: 9/29/2017




SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




E HOUSTON TYPICAL SECTION

				SHEET	1 UF 1
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	7



## EXISTING TYPICAL SECTION

US 90 NOT TO SCALE FROM STA 302+00 TO STA 356+00



## PROPOSED TYPICAL SECTION

US 90 NOT TO SCALE FROM STA 302+00 TO STA 356+00 DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL


## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

REV. NO. DATE DESCRIPTION BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




US 90 TYPICAL SECTION

SHEET 1 OF 1


					SHEET	I UF I
N:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
< N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
<u> </u>	SAT	BEXAR	0915	12	586	8






NOT TO SCALE

FROM STA 117+00 TO STA 284+00





DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017


#### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017


## PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




RIGSBY TYPICAL SECTION


					SHEET	I UF I
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	9




## EXISTING TYPICAL SECTION

SAN PEDRO NOT TO SCALE FROM STA 606+00 TO STA 614+00







DETAIL B NOT TO SCALE DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

REV. NO. DATE DESCRIPTION BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SAN PEDRO TYPICAL SECTION


SHEET 1 OF 1

					SHEEL	I UF I
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	10




## EXISTING TYPICAL SECTION

WW WHITE NOT TO SCALE FROM STA 104+00 TO STA 108+00




## EXISTING TYPICAL SECTION

WW WHITE NOT TO SCALE FROM STA 120+00 TO STA 187+00



## EXISTING TYPICAL SECTION

WW WHITE NOT TO SCALE FROM STA 187+00 TO STA 280+00



WW WHITE NOT TO SCALE DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL


## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

DATE: 9/29/2017



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




WW WHITE TYPICAL SECTION

SHEET 1 OF 3

FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	11


EXISTING TYPICAL SECTION

FROM STA 280+00 TO STA 316+00




# PROPOSED TYPICAL SECTION

WW WHITE
NOT TO SCALE
FROM STA 104+00 TO STA 108+00




## PROPOSED TYPICAL SECTION

WW WHITE
NOT TO SCALE
FROM STA 120+00 TO STA 187+00



## PROPOSED TYPICAL SECTION

WW WHITE
NOT TO SCALE
FROM STA 187+00 TO STA 280+00



## PROPOSED TYPICAL SECTION

WW WHITE
NOT TO SCALE
FROM STA 280+00 TO STA 316+00

DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

DATE: 9/29/2017


## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

EV. NO. DATE DESCRIPTION BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



WW WHITE Typical section


SHEET 2 OF 3

1					J	2 0. 3
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	12



## EXISTING TYPICAL SECTION

WW WHITE
NOT TO SCALE
FROM STA 316+00 TO STA 365+00



PROPOSED TYPICAL SECTION

WW WHITE
NOT TO SCALE
FROM STA 316+00 TO STA 365+00

DESIGN

INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

REVIEW AND APPROVAL


INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

REV. NO. DATE DESCRIPTION BY



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



WW WHITE Typical section

SHEET 3 OF 3

FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.								
6	TEXAS				VA						
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.						
SAT	BEXAR	0915	12	586	13						

6 TEXAS

 DIST.
 COUNTY
 CONT. NO.
 SECT. NO.
 JOB NO.
 SHEET NO.


 SAT
 BEXAR
 0915
 12
 586
 14

VA

REV. NO. DATE DESCRIPTION BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



# ESTIMATE AND QUANTITY


SHEET

					SHEET	Ur
GN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
HK GN:	6	TEXAS				VA
WG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
HK WG:	SAT	BEXAR	0915	15		

	ITEM	0104-6001	0104-6009	0104-6011	104-6017	104-6024	0104-6028	0104-6029	0104-6036	105-6037	0162-6002	0168-6001	0340-6066	0351-6028	0360-6004	0360-6032	0420-6002	0420-6074	0420-6132	0423-6008	0432-6003
	INTERSECTION	REMOVING CONC (PAV)	REMOVING CONC (RIPRAP)	REMOVING CONC (MEDIANS)	REMOVING CONC (DRIVEWAYS)	REMOVING CONC (RETAINING 01	REMOVING CONC 0 (MISC)	REMOVING CONC (CURB OR CURB & O GUTTER)	REMOVING CONC (SIDEWALK OR O RAMP)	REMOVING STAB BASE AND ASPH 01 PAV(0"-16")	BLOCK SODDING 0	VEGETATIVE WATERING	D-GR HMA (SQ) TY-C PG76-22		CONC PVMT (CONT REINF - CRCP) 0	CONC PAV (JOINT O	CL A CONC (MISC) 0	CL C CONC (MISC) 0	CL A CONC (STEPS)	RETAINING WALL (CAST - IN - OPLACE)	RIPRAP (CONC) (6 0 IN)
SHT NO		SY	SY	SY	SY	SY	SY	LF	SY	SY	SY	MG	TON	SY	SY	SY	CY	CY	CY	SF	CY
85	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 1 OF 13				15			62	22	60	161	2.51									
86	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 2 OF 13				1.4				10	4.1	150	2.34		-							
88	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 3 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 4 OF 13				14 32				10	117	154 127	2.40 1.98									
89	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 5 OF 13				13					22	11	0.17									
90	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 6 OF 13				32					58	117	1.83									
91	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 7 OF 13				21					37	102	1.59									
92	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 8 OF 13				9				2	10	104	1.62									
93	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 9 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 10 OF 13				37 19				-	31	52 123	0.81									
95	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 10 OF 13				13					31	98	1.53									
96	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 12 OF 13				1					8	8	0.12									
99	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 2 OF 12									15	60	0.94									
100	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 3 OF 12				14				25	16	289	4.51									
101	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 4 OF 12				1.5			4	5	42	188	2.93									
102	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 5 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 6 OF 12				15 16				42	54 25	286 114	4.46 1.78		-							
104	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 7 OF 12				5					5	18	0.28									
105	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 8 OF 12				28				20	43	195	3.04									
106	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 9 OF 12				7			41		20	42	0.66						2.0			
107	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 10 OF 12				12					21	44	0.69									
108	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 11 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 12 OF 12				7			274	2	6 13	187	2.92									
110	E HOUSTON SIDEWALK CONSTRUCTION PLAN 12 OF 12				166			264		98	112 26	1.75		_							
111	E HOUSTON SIDEWALK CONSTRUCTION PLAN 2 OF 13				113			53		45	46	0.72						6.0			0.5
112	E HOUSTON SIDEWALK CONSTRUCTION PLAN 3 OF 13				92			133			78	1.22						5.0			
113	E HOUSTON SIDEWALK CONSTRUCTION PLAN 4 OF 13		3					31			18	0.28						6.0			
114	E HOUSTON SIDEWALK CONSTRUCTION PLAN 5 OF 13				89 90			64			42	0.66									
116	E HOUSTON SIDEWALK CONSTRUCTION PLAN 6 OF 13 E HOUSTON SIDEWALK CONSTRUCTION PLAN 7 OF 13				90			49 19			58 7	0.90									
117	E HOUSTON SIDEWALK CONSTRUCTION PLAN 8 OF 13							80			32	0.50						4.0			
118	E HOUSTON SIDEWALK CONSTRUCTION PLAN 9 OF 13							40			16	0.25						2.0			
119	E HOUSTON SIDEWALK CONSTRUCTION PLAN 10 OF 13							50			234	3.65						2.0			
120	E HOUSTON SIDEWALK CONSTRUCTION PLAN 11 OF 13 E HOUSTON SIDEWALK CONSTRUCTION PLAN 12 OF 13							80			32 32	0.50						4.0			
122	E HOUSTON SIDEWALK CONSTRUCTION PLAN 13 OF 13		20					90			34	0.53						12.0			
123	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 1 OF 6							103	23	99	26	0.41			130						
124	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 2 OF 6		95					410	84		92	1.44			333		1.0				
125	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 3 OF 6 SAN PEDRO SIDEWALK CONSTRUCTION PLAN 4 OF 6			53				40 399	11		17	0.27			60						
128	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 4 OF 6			33				106	50		130	2.03			22						
133	SAN PEDRO SIGNING AND PAVEMENT MARKING 1 OF 6																				
134	SAN PEDRO SIGNING AND PAVEMENT MARKING 2 OF 6																				
135	SAN PEDRO SIGNING AND PAVEMENT MARKING 3 OF 6					-			-				-	-							
136	SAN PEDRO SIGNING AND PAVEMENT MARKING 4 OF 6  SAN PEDRO SIGNING AND PAVEMENT MARKING 5 OF 6					-															
138	SAN PEDRO SIGNING AND PAVEMENT MARKING 6 OF 6											<u> </u>									
140	US 90 EB SIDEWALK CONSTRUCTION PLAN 1 OF 9		5		173			150			81	1.26									1.2
1 4 1	US 90 EB SIDEWALK CONSTRUCTION PLAN 2 OF 9				69			22			56	0.87									
142	US 90 EB SIDEWALK CONSTRUCTION PLAN 3 OF 9 US 90 EB SIDEWALK CONSTRUCTION PLAN 4 OF 9							45 32		55	94 155	1.47									
143	US 90 EB SIDEWALK CONSTRUCTION PLAN 4 OF 9							144		165	232	3.62						6.0			
1 45	US 90 EB SIDEWALK CONSTRUCTION PLAN 6 OF 9										110	1.72									
146	US 90 EB SIDEWALK CONSTRUCTION PLAN 7 OF 9		12					30			44	0.69						6.0		68	
147	US 90 EB SIDEWALK CONSTRUCTION PLAN 8 OF 9		13					35	12		220	3.43						6.0			
148	US 90 EB SIDEWALK CONSTRUCTION PLAN 9 OF 9 US 90 WB SIDEWALK CONSTRUCTION PLAN 1 OF 11				48	-		11			182 156	2.84									
150	US 90 WB SIDEWALK CONSTRUCTION PLAN 1 OF 11		5		39			55	2		162	2.43						6.0			
151	US 90 WB SIDEWALK CONSTRUCTION PLAN 3 OF 11				142			205		175	68	1.06									
152	US 90 WB SIDEWALK CONSTRUCTION PLAN 4 OF 11				126			188	2	71	135	2.11									
153	US 90 WB SIDEWALK CONSTRUCTION PLAN 5 OF 11							48		77	246	3.84						6.0			
154	US 90 WB SIDEWALK CONSTRUCTION PLAN 6 OF 11 US 90 WB SIDEWALK CONSTRUCTION PLAN 7 OF 11							16		166	239	3.73						6.0			-
156	US 90 WB SIDEWALK CONSTRUCTION PLAN 8 OF 11				79			38	1	1	190	2.96									
157	US 90 WB SIDEWALK CONSTRUCTION PLAN 9 OF 11				160						220	3.43									
158	US 90 WB SIDEWALK CONSTRUCTION PLAN 10 OF 11		18		93			143		47	187	2.92									

REV. NO.	DATE	DESCRIPTION	BY
		DADE DAWCON	

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 1 OF 18

iN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
IK SN:	6	TEXAS				VA
/G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
IK /G:	SAT	BEXAR	0915	12	586	16

	ITEM	0450-6047	0450-6048	0462-6019	0464-6003	0464-6005	0465-6015	0471-6003	0479-6003	0496-6099	0528-6004	0528-6006	0529-6002	0529-6012	0529-6020	0530-6004	0530-6005	0531-6001	0531-6018	0531-6019	0531-6020
	INTERSECTION	RAIL (HANDRAIL)(TY A)	RAIL (HANDRAIL) (TY B)	CONC BOX CULV (8 FT X 4 FT)	RC PIPE (CL III) (18 IN)	RC PIPE (CL III) (24 IN)	INLET (COMPL) (PCO) (3F T) (RIGHT)	GRATE & FRAME	ADJUSTING MANHOLES & INLETS	REMOVE STR (RAIL)	LANDSCAPE PAVERS	REMOVE AND RELAY PAVERS	CONC CURB (TY	CONC CURB (SLOTTED)	CONC CURB & GUTTER (ARMOR CURB)	DRIVEWAYS (CONC)	DRIVEWAYS (ACP)	CONC SIDEWALKS (4")	CURB RAMPS (TY	CURB RAMPS (TY	CURB RAMPS (TY 3)
SHT NO	THE ZE AIDED CIDEWALK CONCIDENTION DEAN 1 OF 17	LF	LF	LF	LF	LF	EA	EA	EA	LF	SY	SY	LF	LF	LF	SY	SY	SY	SY	SY	SY
85 86	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 1 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 2 OF 13												62			27	48	138 178			
87	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 3 OF 13															18	34	187			
88	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 4 OF 13															35	114	177			
89	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 5 OF 13															13	22	54			
90	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 6 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 7 OF 13															35 23	55 35	205			
92	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 7 OF 13															8	11	136			
93	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 9 OF 13															37		89			
94	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 10 OF 13															23	27	175			
95	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 11 OF 13															20	24	190			
96 99	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 12 OF 13  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 2 OF 12															5	10	68 59			
100	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 3 OF 12															21	20	198			
101	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 4 OF 12												4			34	14	198		13	
102	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 5 OF 12															18	52	216			
103	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 6 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 7 OF 12															21 5	22 5	127 27			
105	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 8 OF 12															45	25	259			
106	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 9 OF 12							6					41			7	20	106			
107	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 10 OF 12															13	20	43			
108	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 11 OF 12															7	6	207			
109	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 12 OF 12 E HOUSTON SIDEWALK CONSTRUCTION PLAN 1 OF 13												246 210		28	7 169	13	154			
111	E HOUSTON SIDEWALK CONSTRUCTION PLAN 1 OF 13												78			112	103 45	53			
112	E HOUSTON SIDEWALK CONSTRUCTION PLAN 3 OF 13												133			92		96			
113	E HOUSTON SIDEWALK CONSTRUCTION PLAN 4 OF 13												31					26			
114	E HOUSTON SIDEWALK CONSTRUCTION PLAN 5 OF 13												64			89		55			
115	E HOUSTON SIDEWALK CONSTRUCTION PLAN 6 OF 13  E HOUSTON SIDEWALK CONSTRUCTION PLAN 7 OF 13												62 19			90		67 10			
117	E HOUSTON SIDEWALK CONSTRUCTION PLAN 8 OF 13												80					54			
118	E HOUSTON SIDEWALK CONSTRUCTION PLAN 9 OF 13												40					27			
119	E HOUSTON SIDEWALK CONSTRUCTION PLAN 10 OF 13												50					227		15	
120	E HOUSTON SIDEWALK CONSTRUCTION PLAN 11 OF 13  E HOUSTON SIDEWALK CONSTRUCTION PLAN 12 OF 13												80 80					54 54			
122	E HOUSTON SIDEWALK CONSTRUCTION PLAN 12 OF 13												90					51			
123	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 1 OF 6												102					42			
124	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 2 OF 6					5	1		1			176	320					106			
125	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 3 OF 6										7.4		40					22			
126 128	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 4 OF 6 SAN PEDRO SIDEWALK CONSTRUCTION PLAN 6 OF 6		60							50	74	66	216 43					107			
133	SAN PEDRO SIGNING AND PAVEMENT MARKING 1 OF 6		- 00							30			73					101			
134	SAN PEDRO SIGNING AND PAVEMENT MARKING 2 OF 6																				
135	SAN PEDRO SIGNING AND PAVEMENT MARKING 3 OF 6																				
136	SAN PEDRO SIGNING AND PAVEMENT MARKING 4 OF 6  SAN PEDRO SIGNING AND PAVEMENT MARKING 5 OF 6																				
138	SAN PEDRO SIGNING AND PAVEMENT MARKING 5 OF 6																				
140	US 90 EB SIDEWALK CONSTRUCTION PLAN 1 OF 9												183			171		88			
141	US 90 EB SIDEWALK CONSTRUCTION PLAN 2 OF 9												24			69		204			
142	US 90 EB SIDEWALK CONSTRUCTION PLAN 3 OF 9												45			1 5	A 1	150		17	
143	US 90 EB SIDEWALK CONSTRUCTION PLAN 4 OF 9 US 90 EB SIDEWALK CONSTRUCTION PLAN 5 OF 9												42 231			15 41	41 127	194		10	
145	US 90 EB SIDEWALK CONSTRUCTION PLAN 6 OF 9															· · ·		184			
146	US 90 EB SIDEWALK CONSTRUCTION PLAN 7 OF 9												30					51			
147	US 90 EB SIDEWALK CONSTRUCTION PLAN 8 OF 9												35					184			
148	US 90 EB SIDEWALK CONSTRUCTION PLAN 9 OF 9 US 90 WB SIDEWALK CONSTRUCTION PLAN 1 OF 11												11			48		134			
150	US 90 WB SIDEWALK CONSTRUCTION PLAN 2 OF 11												55			39		165			
151	US 90 WB SIDEWALK CONSTRUCTION PLAN 3 OF 11												222			192	125	135			
152	US 90 WB SIDEWALK CONSTRUCTION PLAN 4 OF 11												188			156	43	116			
153 154	US 90 WB SIDEWALK CONSTRUCTION PLAN 5 OF 11 US 90 WB SIDEWALK CONSTRUCTION PLAN 6 OF 11												48 45			23 42	54 125	209 187			
155	US 90 WB SIDEWALK CONSTRUCTION PLAN 7 OF 11												16			40	101	172			
156	US 90 WB SIDEWALK CONSTRUCTION PLAN 8 OF 11												38			79		188			
157	US 90 WB SIDEWALK CONSTRUCTION PLAN 9 OF 11															161		169			
158	US 90 WB SIDEWALK CONSTRUCTION PLAN 10 OF 11												131			110	33	197			



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 2 OF 18

OGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY N
CHK DGN:	6	TEXAS				VA
OWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO
CHK DWG:	SAT	BEXAR	0915	12	586	17

	ITEM	0531-6022	0531-6023	0531-6024	0531-6027	0531-6029	0531-6030	0531-6031	0531-6032	0531-6033	0560-6014	0610-6004	0618-6016	0618-6017	0620-6009	0624-6009	0624-6010	0624-6028	0644-6001	0644-6070	0644-6076
	INTERSECTION	CURB RAMPS (TY	CURB RAMPS (TY	CURB RAMPS (TY	CURB RAMPS (TY	CURB RAMPS (TY 20)	CURB RAMPS (TY 21)	CURB RAMPS (TY 22)	CONC SIDEWALKS (SPECIAL) (TYPE A)	CONC SIDEWALKS (SPECIAL) (TYPE B)	MAILBOX INSTALL-S (TWG-POST) TY 4	RELOCATE RD IL ASM (TRANS-BASE)	CONDT (PVC) (SCH 40) (1")	CONDT (PVC) (SCH 40) (1") (BORE)	ELEC CONDR (NO.6) BARE	GROUND BOX TY D (162922)	GROUND BOX TY D (162922)W/APRON	REMOVE GROUND BOX	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	RELOCATE SM RD SN SUP&AM TY S80	REMOVE SM RD SN SUP&AM
SHT NO	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 1 OF 13	SY	SY	SY 16	SY	SY	SY	SY	SY	SY 16	EA	EA	LF	LF	LF	EA	EA	EA	EA	EA	EA
86	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 2 OF 13			10						10											
87	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 3 OF 13																				
88	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 5 OF 13																			1	
89 90	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 5 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 6 OF 13																			'	
91	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 7 OF 13																				
92	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 8 OF 13																				
93	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 9 OF 13		-																		
94	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 10 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 11 OF 13		+							-							-				$\overline{}$
96	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 12 OF 13																				
99	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 2 OF 12																				
100	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 3 OF 12									5											
101	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 4 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 5 OF 12																				
103	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 6 OF 12																				
104	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 7 OF 12																				
105	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 8 OF 12																				
106	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 9 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 10 OF 12																				
108	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 11 OF 12																				
109	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 12 OF 12								20												
110	E HOUSTON SIDEWALK CONSTRUCTION PLAN 1 OF 13  E HOUSTON SIDEWALK CONSTRUCTION PLAN 2 OF 13												84							2	
112	E HOUSTON SIDEWALK CONSTRUCTION PLAN 2 OF 13												11								
113	E HOUSTON SIDEWALK CONSTRUCTION PLAN 4 OF 13												11								
114	E HOUSTON SIDEWALK CONSTRUCTION PLAN 5 OF 13		12																	1	
115	E HOUSTON SIDEWALK CONSTRUCTION PLAN 6 OF 13  E HOUSTON SIDEWALK CONSTRUCTION PLAN 7 OF 13		-							14											
117	E HOUSTON SIDEWALK CONSTRUCTION PLAN 8 OF 13									<u> </u>			35								
118	E HOUSTON SIDEWALK CONSTRUCTION PLAN 9 OF 13												54								
119	E HOUSTON SIDEWALK CONSTRUCTION PLAN 10 OF 13		-										30 73							1	
120	E HOUSTON SIDEWALK CONSTRUCTION PLAN 11 OF 13 E HOUSTON SIDEWALK CONSTRUCTION PLAN 12 OF 13												19								
122	E HOUSTON SIDEWALK CONSTRUCTION PLAN 13 OF 13												41						1		
123	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 1 OF 6												12			1					
124	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 2 OF 6 SAN PEDRO SIDEWALK CONSTRUCTION PLAN 3 OF 6											1	119				1				
126	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 4 OF 6						28									1		1			
128	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 6 OF 6			14																	
133	SAN PEDRO SIGNING AND PAVEMENT MARKING 1 OF 6 SAN PEDRO SIGNING AND PAVEMENT MARKING 2 OF 6																		1 1		-
135	SAN PEDRO SIGNING AND PAVEMENT MARKING 2 OF 6		+	+															'		$\overline{}$
136	SAN PEDRO SIGNING AND PAVEMENT MARKING 4 OF 6																		2		1
137	SAN PEDRO SIGNING AND PAVEMENT MARKING 5 OF 6																				
138	SAN PEDRO SIGNING AND PAVEMENT MARKING 6 OF 6 US 90 EB SIDEWALK CONSTRUCTION PLAN 1 OF 9		+	-						30							-			2	
141	US 90 EB SIDEWALK CONSTRUCTION PLAN 1 OF 9		+							50										'	$\overline{}$
142	US 90 EB SIDEWALK CONSTRUCTION PLAN 3 OF 9																				
143	US 90 EB SIDEWALK CONSTRUCTION PLAN 4 OF 9			9						3			1.0								
144	US 90 EB SIDEWALK CONSTRUCTION PLAN 5 OF 9 US 90 EB SIDEWALK CONSTRUCTION PLAN 6 OF 9		-							15			16							1	
146	US 90 EB SIDEWALK CONSTRUCTION PLAN 7 OF 9												29								
1 4 7	US 90 EB SIDEWALK CONSTRUCTION PLAN 8 OF 9												50							1	1
148	US 90 EB SIDEWALK CONSTRUCTION PLAN 1 OF 11		-	-						-										1	
149	US 90 WB SIDEWALK CONSTRUCTION PLAN 1 OF 11 US 90 WB SIDEWALK CONSTRUCTION PLAN 2 OF 11		+	+						+			138				-		<del>                                     </del>	1	
151	US 90 WB SIDEWALK CONSTRUCTION PLAN 3 OF 11																				
152	US 90 WB SIDEWALK CONSTRUCTION PLAN 4 OF 11																			1	
153 154	US 90 WB SIDEWALK CONSTRUCTION PLAN 5 OF 11 US 90 WB SIDEWALK CONSTRUCTION PLAN 6 OF 11		-										22 10							1	
154	US 90 WB SIDEWALK CONSTRUCTION PLAN 6 OF 11		+	+									10							ı	——
156	US 90 WB SIDEWALK CONSTRUCTION PLAN 8 OF 11																			1	
157	US 90 WB SIDEWALK CONSTRUCTION PLAN 9 OF 11																				
158	US 90 WB SIDEWALK CONSTRUCTION PLAN 10 OF 11	1	1	1	l	1	1	I						l		I		1	1	1	

REV. NO.	DATE	DESCRIPTION	BY

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 3 OF 18

DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	18

	ITEM	0658-6047	0658-6058	0658-6060	9009-9990	0666-6030	0666-6036	0666-6048	0666-6054	0666-6078	6609-9990	0666-6147	0666-6224	0666-6226	0666-6230	0666-6231	0666-6232	0666-6243	0666-6300	0666-6303	0666-6315
	INTERSECTION	INSTL OM ASSM (OM-2Y) (WC) GND	INSTL OM ASSM (OM-3C) (FLX) SRF	REMOVE DELIN & OBJECT MARKER ASSMS	REFL PAV MRK TY I (W) 4" (DOT) (100M IL)	REFL PAV MRK TY (W)8" (DOT) (100M IL)	REFL PAV MRK TY I (W) 8" (SLD) (100M IL)		REFL PAV MRK TY I (W) (ARROW) (100M IL)		REF PAV MRK TY I(W)18"(YLD TRI)(100MIL)	REFL PAV MRK TY I (Y)24"(SLD)(100 MIL)	PAVEMENT SEALER 4"	PAVEMENT SEALER 8"	PAVEMENT SEALER 24"	PAVEMENT SEALER (ARROW)	PAVEMENT SEALER (WORD)	PAVEMENT SEALER (YLD TRI)	RE PM W/RET REQ TY I (W) 4" (BRK) (100M IL)		
SHT NO		EΑ	EA	EA	LF	LF	LF	LF	EA	EA	EA	LF	LF	LF	LF	EΑ	EA	EA	LF	LF	LF
85 86	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 1 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 2 OF 13																				
87	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 3 OF 13																				
88	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 4 OF 13																				
89 90	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 5 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 6 OF 13																				
91	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 7 OF 13																				
92	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 8 OF 13																				
93	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 9 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 10 OF 13																				
95	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 10 OF 13																				
96	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 12 OF 13																				
99	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 2 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 3 OF 12		-						-		-										
101	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 3 OF 12																				
102	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 5 OF 12																				
103	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 6 OF 12																				<u> </u>
104	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 7 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 8 OF 12																				
106	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 9 OF 12																				
107	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 10 OF 12																				
108	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 11 OF 12																				
109	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 12 OF 12 E HOUSTON SIDEWALK CONSTRUCTION PLAN 1 OF 13																				<del>                                     </del>
111	E HOUSTON SIDEWALK CONSTRUCTION PLAN 2 OF 13																				
112	E HOUSTON SIDEWALK CONSTRUCTION PLAN 3 OF 13																				
113	E HOUSTON SIDEWALK CONSTRUCTION PLAN 4 OF 13  E HOUSTON SIDEWALK CONSTRUCTION PLAN 5 OF 13																				
115	E HOUSTON SIDEWALK CONSTRUCTION PLAN 6 OF 13																				
116	E HOUSTON SIDEWALK CONSTRUCTION PLAN 7 OF 13																				
117	E HOUSTON SIDEWALK CONSTRUCTION PLAN 8 OF 13  E HOUSTON SIDEWALK CONSTRUCTION PLAN 9 OF 13																				
119	E HOUSTON SIDEWALK CONSTRUCTION PLAN 10 OF 13																				
120	E HOUSTON SIDEWALK CONSTRUCTION PLAN 11 OF 13																				
121	E HOUSTON SIDEWALK CONSTRUCTION PLAN 12 OF 13  E HOUSTON SIDEWALK CONSTRUCTION PLAN 13 OF 13																				
123	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 1 OF 6																				$\vdash$
124	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 2 OF 6																				
125	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 3 OF 6																				
126	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 4 OF 6 SAN PEDRO SIDEWALK CONSTRUCTION PLAN 6 OF 6																				
133	SAN PEDRO SIGNING AND PAVEMENT MARKING 1 OF 6					3	385	24	4	3			294	388	24	4	3		100		194
134	SAN PEDRO SIGNING AND PAVEMENT MARKING 2 OF 6					18	200	63		1			251	218	63		1		120		131
135	SAN PEDRO SIGNING AND PAVEMENT MARKING 3 OF 6 SAN PEDRO SIGNING AND PAVEMENT MARKING 4 OF 6	4	1	1	10		135	12					235 10	135	12				100		1 35
137	SAN PEDRO SIGNING AND PAVEMENT MARKING 5 OF 6				76								76								
138	SAN PEDRO SIGNING AND PAVEMENT MARKING 6 OF 6							123	2				52		123	2				52	
140	US 90 EB SIDEWALK CONSTRUCTION PLAN 1 OF 9 US 90 EB SIDEWALK CONSTRUCTION PLAN 2 OF 9																				
142	US 90 EB SIDEWALK CONSTRUCTION PLAN 3 OF 9																				
143	US 90 EB SIDEWALK CONSTRUCTION PLAN 4 OF 9																				
144	US 90 EB SIDEWALK CONSTRUCTION PLAN 5 OF 9 US 90 EB SIDEWALK CONSTRUCTION PLAN 6 OF 9																	-			
145	US 90 EB SIDEWALK CONSTRUCTION PLAN 7 OF 9																				
147	US 90 EB SIDEWALK CONSTRUCTION PLAN 8 OF 9																				
148	US 90 EB SIDEWALK CONSTRUCTION PLAN 9 OF 9 US 90 WB SIDEWALK CONSTRUCTION PLAN 1 OF 11																			-	-
150	US 90 WB SIDEWALK CONSTRUCTION PLAN 1 OF 11  US 90 WB SIDEWALK CONSTRUCTION PLAN 2 OF 11		-							<del>                                     </del>											
151	US 90 WB SIDEWALK CONSTRUCTION PLAN 3 OF 11																				
152	US 90 WB SIDEWALK CONSTRUCTION PLAN 4 OF 11										_										<del></del>
153 154	US 90 WB SIDEWALK CONSTRUCTION PLAN 5 OF 11 US 90 WB SIDEWALK CONSTRUCTION PLAN 6 OF 11		-																		
155	US 90 WB SIDEWALK CONSTRUCTION PLAN 7 OF 11																				
156	US 90 WB SIDEWALK CONSTRUCTION PLAN 8 OF 11																				
157	US 90 WB SIDEWALK CONSTRUCTION PLAN 9 OF 11			1			1	1	1	1							I				1 '



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 4 OF 18

				•		0
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY N
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO
CHK DWG:	SAT	BEXAR	0915	12	586	19

	ITEM	0672-6007	0672-6009	0677-6001	0677-6003	7009-1190	0677-6008	0677-6012	0677-6018	0678-6001	0678-6004	0678-6008	0678-6009	0678-6016	0678-6022	0682-6017	0684-6009	0684-6028	0685-6002	0687-6001	0688-6002
	INTERSECTION	REFL PAV MRKR TY I-C	REFL PAV MRKR TY II-A-A	ELIM EXT PAV MRK & MRKS (4")	ELIM EXT PAV MRK & MRKS (8")	ELIM EXT PAV MRK & MRKS (24")	ELIM EXT PAV MRK & MRKS (ARROW)	ELIM EXT PAV MRK & MRKS (WORD)	ELIM EXT PAV MRK & MRKS (18") (YLD TRI)	PAV SURF PREP FOR MRK (4")	PAV SURF PREP FOR MRK (8")	PAV SURF PREP FOR MRK (24")	PAV SURF PREP FOR MRK (ARROW)	PAV SURF PREP FOR MRK (WORD)	PAV SURF PREP FOR MRK (18") (YLD TRI)	PED SIG SEC (LED) (2 INDICATIONS)	TRF SIG CBL (TY A) (12 AWG) (4 CONDR)	TRF SIG CBL (TY A) (14 AWG) (2 CONDR)	RELOCATE RDSD FLASH BEACON ASSEMBLY	PED POLE ASSEMBLY	PED DETECT PUSH BUTTON (STANDARD)
SHT NO	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 1 OF 13	EA	EA	LF	LF	LF	EA	EA	EA	LF	LF	LF	EA	EA	EA	EA	LF	LF	EA	EA	EA
86	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 2 OF 13																				
87	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 3 OF 13																				
88 89	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 4 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 5 OF 13																				
90	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 6 OF 13																				
91	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 7 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 8 OF 13																				
93	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 8 OF 13																				
94	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 10 OF 13																				
95	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 11 OF 13																				<b></b>
96 99	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 12 OF 13  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 2 OF 12																				$\vdash$
100	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 3 OF 12																				
101	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 4 OF 12																				
102	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 5 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 6 OF 12																				
104	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 7 OF 12																				
105	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 8 OF 12																				
106	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 9 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 10 OF 12																				$\vdash$
108	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 11 OF 12																				
109	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 12 OF 12																				
110	E HOUSTON SIDEWALK CONSTRUCTION PLAN 1 OF 13  E HOUSTON SIDEWALK CONSTRUCTION PLAN 2 OF 13																				$\vdash$
112	E HOUSTON SIDEWALK CONSTRUCTION PLAN 3 OF 13																				
113	E HOUSTON SIDEWALK CONSTRUCTION PLAN 4 OF 13																				
114	E HOUSTON SIDEWALK CONSTRUCTION PLAN 5 OF 13  E HOUSTON SIDEWALK CONSTRUCTION PLAN 6 OF 13																				
116	E HOUSTON SIDEWALK CONSTRUCTION PLAN 7 OF 13																				
117	E HOUSTON SIDEWALK CONSTRUCTION PLAN 8 OF 13																				
118	E HOUSTON SIDEWALK CONSTRUCTION PLAN 9 OF 13 E HOUSTON SIDEWALK CONSTRUCTION PLAN 10 OF 13																				<del></del>
120	E HOUSTON SIDEWALK CONSTRUCTION PLAN 11 OF 13																				
121	E HOUSTON SIDEWALK CONSTRUCTION PLAN 12 OF 13																				
122	E HOUSTON SIDEWALK CONSTRUCTION PLAN 13 OF 13 SAN PEDRO SIDEWALK CONSTRUCTION PLAN 1 OF 6																				$\vdash$
124	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 1 OF 6																				
125	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 3 OF 6																				
126	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 4 OF 6 SAN PEDRO SIDEWALK CONSTRUCTION PLAN 6 OF 6																				
133	SAN PEDRO SIGNING AND PAVEMENT MARKING 1 OF 6	30		294	364		1	3		294	388	24	4	3							
134	SAN PEDRO SIGNING AND PAVEMENT MARKING 2 OF 6	22		300	233		1	1		251	218	63		1							
135	SAN PEDRO SIGNING AND PAVEMENT MARKING 3 OF 6 SAN PEDRO SIGNING AND PAVEMENT MARKING 4 OF 6	17		195 48	287		1	1		235 10	135	12									$\vdash$
137	SAN PEDRO SIGNING AND PAVEMENT MARKING 5 OF 6			26						76											
138	SAN PEDRO SIGNING AND PAVEMENT MARKING 6 OF 6			105	125	50				52		123	2						1		2
140	US 90 EB SIDEWALK CONSTRUCTION PLAN 1 OF 9 US 90 EB SIDEWALK CONSTRUCTION PLAN 2 OF 9																				$\vdash$
142	US 90 EB SIDEWALK CONSTRUCTION PLAN 3 OF 9																				
143	US 90 EB SIDEWALK CONSTRUCTION PLAN 4 OF 9																				
144	US 90 EB SIDEWALK CONSTRUCTION PLAN 5 OF 9 US 90 EB SIDEWALK CONSTRUCTION PLAN 6 OF 9																	-			
146	US 90 EB SIDEWALK CONSTRUCTION PLAN 7 OF 9																				
147	US 90 EB SIDEWALK CONSTRUCTION PLAN 8 OF 9																				
148	US 90 EB SIDEWALK CONSTRUCTION PLAN 9 OF 9 US 90 WB SIDEWALK CONSTRUCTION PLAN 1 OF 11		-														-				
150	US 90 WB SIDEWALK CONSTRUCTION PLAN 2 OF 11																				
151	US 90 WB SIDEWALK CONSTRUCTION PLAN 3 OF 11																				
152 153	US 90 WB SIDEWALK CONSTRUCTION PLAN 4 OF 11 US 90 WB SIDEWALK CONSTRUCTION PLAN 5 OF 11		-														-	+			
154	US 90 WB SIDEWALK CONSTRUCTION PLAN 6 OF 11																				
155	US 90 WB SIDEWALK CONSTRUCTION PLAN 7 OF 11																				
156 157	US 90 WB SIDEWALK CONSTRUCTION PLAN 8 OF 11 US 90 WB SIDEWALK CONSTRUCTION PLAN 9 OF 11		-														-	-			
158	US 90 WB SIDEWALK CONSTRUCTION PLAN 10 OF 11																				



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES


SHEET 5 OF 18

					JE.E	0 0
N:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
K N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
K 'G:	SAT	BEXAR	0915	12	586	20

	ITEM	0690-6024	0690-6027	0690-6029	0690-6030
	INTERSECTION	REMOVAL OF SIGNAL HEAD ASSM	REMOVAL OF SIGNAL RELATED SIGNS	INSTALL OF SIGNAL RELATED SIGNS	REMOVAL OF PEDESTRIAN PUSH BUTTONS
SHT NO	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 1 OF 13	EA	EA	EA	EA
86	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 2 OF 13				
87	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 3 OF 13				
88	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 4 OF 13				
90	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 5 OF 13  IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 6 OF 13				
91	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 7 OF 13				
92	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 8 OF 13				
93	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 9 OF 13				
94	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 11 OF 13				
95 96	IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 11 OF 13 IH 35 NBFR SIDEWALK CONSTRUCTION PLAN 12 OF 13				
99	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 2 OF 12				
100	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 3 OF 12				
101	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 4 OF 12			<u> </u>	
102	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 5 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 6 OF 12				
103	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 7 OF 12				
105	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 8 OF 12				
106	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 9 OF 12				
107	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 10 OF 12  IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 11 OF 12				
109	IH 35 SBFR SIDEWALK CONSTRUCTION PLAN 12 OF 12				
110	E HOUSTON SIDEWALK CONSTRUCTION PLAN 1 OF 13				
111	E HOUSTON SIDEWALK CONSTRUCTION PLAN 2 OF 13				
112	E HOUSTON SIDEWALK CONSTRUCTION PLAN 3 OF 13 E HOUSTON SIDEWALK CONSTRUCTION PLAN 4 OF 13				
114	E HOUSTON SIDEWALK CONSTRUCTION PLAN 5 OF 13				
115	E HOUSTON SIDEWALK CONSTRUCTION PLAN 6 OF 13				
116	E HOUSTON SIDEWALK CONSTRUCTION PLAN 7 OF 13				
117	E HOUSTON SIDEWALK CONSTRUCTION PLAN 8 OF 13 E HOUSTON SIDEWALK CONSTRUCTION PLAN 9 OF 13				
119	E HOUSTON SIDEWALK CONSTRUCTION PLAN 10 OF 13				
120	E HOUSTON SIDEWALK CONSTRUCTION PLAN 11 OF 13				
121	E HOUSTON SIDEWALK CONSTRUCTION PLAN 12 OF 13				
122	E HOUSTON SIDEWALK CONSTRUCTION PLAN 13 OF 13 SAN PEDRO SIDEWALK CONSTRUCTION PLAN 1 OF 6				
124	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 2 OF 6				
125	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 3 OF 6				
126	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 4 OF 6 SAN PEDRO SIDEWALK CONSTRUCTION PLAN 6 OF 6				
128	SAN PEDRO SIDEWALK CONSTRUCTION PLAN 6 OF 6  SAN PEDRO SIGNING AND PAVEMENT MARKING 1 OF 6				
134	SAN PEDRO SIGNING AND PAVEMENT MARKING 2 OF 6				
135	SAN PEDRO SIGNING AND PAVEMENT MARKING 3 OF 6				
136	SAN PEDRO SIGNING AND PAVEMENT MARKING 4 OF 6 SAN PEDRO SIGNING AND PAVEMENT MARKING 5 OF 6		1	1	
138	SAN PEDRO SIGNING AND PAVEMENT MARKING 5 OF 6				2
140	US 90 EB SIDEWALK CONSTRUCTION PLAN 1 OF 9				
141	US 90 EB SIDEWALK CONSTRUCTION PLAN 2 OF 9				
142	US 90 EB SIDEWALK CONSTRUCTION PLAN 3 OF 9 US 90 EB SIDEWALK CONSTRUCTION PLAN 4 OF 9				
144	US 90 EB SIDEWALK CONSTRUCTION PLAN 5 OF 9				
145	US 90 EB SIDEWALK CONSTRUCTION PLAN 6 OF 9				
146	US 90 EB SIDEWALK CONSTRUCTION PLAN 7 OF 9 US 90 EB SIDEWALK CONSTRUCTION PLAN 8 OF 9				
147	US 90 EB SIDEWALK CONSTRUCTION PLAN 8 OF 9				
149	US 90 WB SIDEWALK CONSTRUCTION PLAN 1 OF 11	_			
150	US 90 WB SIDEWALK CONSTRUCTION PLAN 2 OF 11				
151	US 90 WB SIDEWALK CONSTRUCTION PLAN 3 OF 11 US 90 WB SIDEWALK CONSTRUCTION PLAN 4 OF 11				
153	US 90 WB SIDEWALK CONSTRUCTION PLAN 4 OF 11				
154	US 90 WB SIDEWALK CONSTRUCTION PLAN 6 OF 11				
155	US 90 WB SIDEWALK CONSTRUCTION PLAN 7 OF 11				
					1
156 157	US 90 WB SIDEWALK CONSTRUCTION PLAN 8 OF 11 US 90 WB SIDEWALK CONSTRUCTION PLAN 9 OF 11				

REV. NO.	DATE	DESCRIPTION	BY

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 6 OF 18

iN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
IK SN:	6	TEXAS				VA
/G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
IK /G:	SAT	BEXAR	0915	12	586	21

	ITEM	0104-6001	0104-6009	0104-6011	0104-6017	0104-6024	0104-6028	0104-6029	0104-6036	0105-6037	0162-6002	0168-6001	0340-6066	0351-6028	0360-6004	0360-6032	0420-6002	0420-6074	0420-6132	0423-6008	0432-6003
	INTERSECTION	REMOVING CONC (PAV)	REMOVING CONC	REMOVING CONC (MEDIANS)	REMOVING CONC (DRIVEWAYS)	REMOVING CONC (RETAINING WALLS)	REMOVING CONC (MISC)	REMOVING CONC (CURB OR CURB & GUTTER)	REMOVING CONC (SIDEWALK OR RAMP)	REMOVING STAB BASE AND ASPH PAV(0"-16")	BLOCK SODDING	VEGETATIVE WATERING	D-GR HMA(SQ) TY-C PG76-22	FLEX PAVE STRUCTURE REPAIR (8"-10")	CONC PVMT (CONT REINF - CRCP)	CONC PAV (JOINT REINF) (10")	CL A CONC (MISC)	CL C CONC (MISC)	CL A CONC (STEPS)	RETAINING WALL (CAST - IN - PLACE)	RIPRAP (CONC) (6 IN)
SHT NO		SY	SY	SY	SY	SY	SY	LF	SY	SY	SY	MG	TON	SY	SY	SY	CY	CY	CY	SF	CY
159	US 90 WB SIDEWALK CONSTRUCTION PLAN 11 OF 11		3		164			178	2		56	0.87									0.5
160	WW WHITE SIDEWALK CONSTRUCTION PLAN 1 OF 51		38					187			36	0.56	71 5	200				6.0		40	0.7
161	WW WHITE SIDEWALK CONSTRUCTION PLAN 2 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51								6		50 64	0.78	31.5	268 196				6.0		42	
163	WW WHITE SIDEWALK CONSTRUCTION PLAN 4 OF 51							15	4		5	0.08	17.0	143							
164	WW WHITE SIDEWALK CONSTRUCTION PLAN 5 OF 51		10					34			53	0.83	17.0	142				12.0			
165	WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51				64			13	21		85	1.33	20.5	177				5.0			
166 167	WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 8 OF 51				51 43			27	7	6											29.9
168	WW WHITE SIDEWALK CONSTRUCTION PLAN 9 OF 51				15			34	2												1.6
169	WW WHITE SIDEWALK CONSTRUCTION PLAN 10 OF 51		6		111			128	11	43								3.0			
170	WW WHITE SIDEWALK CONSTRUCTION PLAN 11 OF 51				45			86	5		42	0.66									
171	WW WHITE SIDEWALK CONSTRUCTION PLAN 12 OF 51		5					65		6	27	0.42						6.0			
172	WW WHITE SIDEWALK CONSTRUCTION PLAN 13 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 14 OF 51		6					40			18	0.28						5.0			
174	WW WHITE SIDEWALK CONSTRUCTION PLAN 15 OF 51		7					75	7		38	0.59						11.0		62	
175	WW WHITE SIDEWALK CONSTRUCTION PLAN 16 OF 51							16			14	0.22									
176	WW WHITE SIDEWALK CONSTRUCTION PLAN 17 OF 51							63			20	0.31									
177	WW WHITE SIDEWALK CONSTRUCTION PLAN 18 OF 51		18	15	0.7			117	6	7	31	0.48									5.9
178 179	WW WHITE SIDEWALK CONSTRUCTION PLAN 19 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 20 OF 51		5		87 130			17	16	3	81 279	1.26 4.35						5.0		72	1.3
180	WW WHITE SIDEWALK CONSTRUCTION PLAN 21 OF 51				246				22		312	4.87						3.0		, , ,	1.5
181	WW WHITE SIDEWALK CONSTRUCTION PLAN 22 OF 51				141			57	8		130	2.03	16.0	136							
182	WW WHITE SIDEWALK CONSTRUCTION PLAN 23 OF 51		6		151			80			197	3.07									1.0
183	WW WHITE SIDEWALK CONSTRUCTION PLAN 24 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 25 OF 51		3		140 380			36	72 10		235 120	3.67 1.87						5.8		50	0.5 2.5
185	WW WHITE SIDEWALK CONSTRUCTION PLAN 25 OF 51		9		408			36	7		153	2.39						3.0		30	1.5
186	WW WHITE SIDEWALK CONSTRUCTION PLAN 27 OF 51		6		533			66	12		189	2.95									1.0
187	WW WHITE SIDEWALK CONSTRUCTION PLAN 28 OF 51				238						222	3.46						0.7			
188	WW WHITE SIDEWALK CONSTRUCTION PLAN 29 OF 51				152			1.0			106	1.65									
189	WW WHITE SIDEWALK CONSTRUCTION PLAN 30 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 31 OF 51		4		70			10			117 23	1.83						6.0		68	
191	WW WHITE SIDEWALK CONSTRUCTION PLAN 32 OF 51		'					11	7	12	25	0.39						0.0		00	
192	WW WHITE SIDEWALK CONSTRUCTION PLAN 33 OF 51							55	12		45	0.70						2.2			
193	WW WHITE SIDEWALK CONSTRUCTION PLAN 34 OF 51		-	61	0.0			133		1.0	31	0.48	1.0.0	170						6.0	10.4
194	WW WHITE SIDEWALK CONSTRUCTION PLAN 35 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 36 OF 51		18		90	76		99	10	12	27 31	0.42	16.0	136				5.0		62 70	
196	WW WHITE SIDEWALK CONSTRUCTION PLAN 37 OF 51		21			10		86	18	9	9	0.14						13.0		10	
197	WW WHITE SIDEWALK CONSTRUCTION PLAN 38 OF 51	123	5					55	3	10	9	0.14	15.0	123		123		5.0			
198	WW WHITE SIDEWALK CONSTRUCTION PLAN 39 OF 51							21			17	0.27									
199 200	WW WHITE SIDEWALK CONSTRUCTION PLAN 40 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 41 OF 51		13					32			16	0.25									1.6
201	WW WHITE SIDEWALK CONSTRUCTION PLAN 42 OF 51		28					202	9				154.0								1.9
202	WW WHITE SIDEWALK CONSTRUCTION PLAN 43 OF 51		6								38	0.59	11.0	95				6.0			
203	WW WHITE SIDEWALK CONSTRUCTION PLAN 44 OF 51										10	0.16	15.0	704				0.8			
204	WW WHITE SIDEWALK CONSTRUCTION PLAN 45 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 46 OF 51		10					63	30		51 128	0.80 2.00	45.0 16.0	391 133				6.0			
206	WW WHITE SIDEWALK CONSTRUCTION PLAN 47 OF 51		10					15	5		37	0.58	33.0	278				6.0			
207	WW WHITE SIDEWALK CONSTRUCTION PLAN 48 OF 51												24.5	208							
208	WW WHITE SIDEWALK CONSTRUCTION PLAN 49 OF 51							35			14	0.22						3.0			
209	WW WHITE SIDEWALK CONSTRUCTION PLAN 50 OF 51 RIGSBY SIDEWALK CONSTRUCTION PLAN 1 OF 80				37			71 274	5	10	25 29	0.39	42.0	357 4				5.0		62	0.4
212	RIGSBY SIDEWALK CONSTRUCTION PLAN 2 OF 80				74			244	1	10	23	0.43	1.0	7				3.0		02	
213	RIGSBY SIDEWALK CONSTRUCTION PLAN 3 OF 80				54			186	3	16	28	0.44						3.0			
214	RIGSBY SIDEWALK CONSTRUCTION PLAN 4 OF 80				81			203	2	53	79	1.23									
215	RIGSBY SIDEWALK CONSTRUCTION PLAN 5 OF 80				33			327 41		37	75	1.17						10			
216	RIGSBY SIDEWALK CONSTRUCTION PLAN 6 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 7 OF 80	-			168 10			77	2	9	8 45	0.12						4.0			
218	RIGSBY SIDEWALK CONSTRUCTION PLAN 8 OF 80							160		111	48	0.75						3.0			
219	RIGSBY SIDEWALK CONSTRUCTION PLAN 9 OF 80				36			121	17	35	20	0.31						5.0			
220	RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80							140		150	F 0	0.70									
221	RIGSBY SIDEWALK CONSTRUCTION PLAN 11 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 12 OF 80									152	50 317	0.78 4.95						6.0			
223	RIGSBY SIDEWALK CONSTRUCTION PLAN 13 OF 80										65	1.01						6.0			
224	RIGSBY SIDEWALK CONSTRUCTION PLAN 14 OF 80									324	200	3.12						6.0			
225	RIGSBY SIDEWALK CONSTRUCTION PLAN 15 OF 80		1			1				183	207	3.23	I		1		1	1			



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 7 OF 18

GN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
HK GN:	6	TEXAS		VA		
√G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
⊣K √G:	SAT	BEXAR	0915	12	586	22

	ITEM	0450-6047	0450-6048	0462-6019	0464-6003	0464-6005	0465-6015	0471-6003	0479-6003	0496-6099	0528-6004	0528-6006	0529-6002	0529-6012	0529-6020	0530-6004	0530-6005	0531-6001	0531-6018	0531-6019	0531-6020
[51 <del>]</del> 10	INTERSECTION	RAIL (HANDRAIL) (TY A)	RAIL (HANDRAIL) (TY B)	CONC BOX CULV (8 FT X 4 FT)	RC PIPE (CL III) (18 IN)	RC PIPE (CL III) (24 IN)	INLET (COMPL) (PCO) (3F T) (RIGHT)	GRATE & FRAME	ADJUSTING MANHOLES & INLETS	REMOVE STR (RAIL)	LANDSCAPE PAVERS	REMOVE AND RELAY PAVERS	CONC CURB (TY II)	CONC CURB (SLOTTED)	CONC CURB & GUTTER (ARMOR CURB)	DRIVEWAYS (CONC)	DRIVEWAYS (ACP)	CONC SIDEWALKS (4")	CURB RAMPS (TY	CURB RAMPS (TY	CURB RAMPS (TY 3)
SHT NO	US 90 WB SIDEWALK CONSTRUCTION PLAN 11 OF 11	LF	LF	LF	LF	LF	EA	EA	EA	LF	SY	SY	LF 169	LF	LF	SY 166	SY	12	SY	SY	SY
160	WW WHITE SIDEWALK CONSTRUCTION PLAN 1 OF 51												187					66		14	
161 162	WW WHITE SIDEWALK CONSTRUCTION PLAN 2 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51												55 50					52 39			
163	WW WHITE SIDEWALK CONSTRUCTION PLAN 4 OF 51												30					39			
164	WW WHITE SIDEWALK CONSTRUCTION PLAN 5 OF 51												95					106	13		
165 166	WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51												50 25			67 51	6	67 14			
167	WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51												241			43	О	43	30		
168	WW WHITE SIDEWALK CONSTRUCTION PLAN 9 OF 51												37								
169	WW WHITE SIDEWALK CONSTRUCTION PLAN 10 OF 51												128			120	43	82			
170	WW WHITE SIDEWALK CONSTRUCTION PLAN 11 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 12 OF 51												86 65			50	6	58 37		33	
172	WW WHITE SIDEWALK CONSTRUCTION PLAN 13 OF 51												40				6	28			
173	WW WHITE SIDEWALK CONSTRUCTION PLAN 14 OF 51																				
174	WW WHITE SIDEWALK CONSTRUCTION PLAN 15 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 16 OF 51												75 16					66 9		26	
176	WW WHITE SIDEWALK CONSTRUCTION PLAN 17 OF 51												49		1 4			26		17	
177	WW WHITE SIDEWALK CONSTRUCTION PLAN 18 OF 51												151					32	12	31	
178	WW WHITE SIDEWALK CONSTRUCTION PLAN 19 OF 51												60			88	3	47	_		
179 180	WW WHITE SIDEWALK CONSTRUCTION PLAN 20 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 21 OF 51												31			130 246		215 187	5		
181	WW WHITE SIDEWALK CONSTRUCTION PLAN 22 OF 51												57			141		138			
182	WW WHITE SIDEWALK CONSTRUCTION PLAN 23 OF 51												80			151		202			
183	WW WHITE SIDEWALK CONSTRUCTION PLAN 24 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 25 OF 51							3					63 36			140 380		123 193			
185	WW WHITE SIDEWALK CONSTRUCTION PLAN 26 OF 51												30			408		163			
186	WW WHITE SIDEWALK CONSTRUCTION PLAN 27 OF 51															533		145			
187	WW WHITE SIDEWALK CONSTRUCTION PLAN 28 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 29 OF 51							2								238 152		173 72			
189	WW WHITE SIDEWALK CONSTRUCTION PLAN 30 OF 51												10			70		79			
190	WW WHITE SIDEWALK CONSTRUCTION PLAN 31 OF 51												40					57			
191	WW WHITE SIDEWALK CONSTRUCTION PLAN 32 OF 51												30				12	28		77	16
192	WW WHITE SIDEWALK CONSTRUCTION PLAN 33 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 34 OF 51							6					58 119		14			42 38	22	37 54	
194	WW WHITE SIDEWALK CONSTRUCTION PLAN 35 OF 51												119			86	12	53		9	14
195	WW WHITE SIDEWALK CONSTRUCTION PLAN 36 OF 51									_			71				0	60			
196 197	WW WHITE SIDEWALK CONSTRUCTION PLAN 37 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 38 OF 51									5			86 55				9	128 38	13		
198	WW WHITE SIDEWALK CONSTRUCTION PLAN 39 OF 51												21					9		22	
199	WW WHITE SIDEWALK CONSTRUCTION PLAN 40 OF 51																	30			
200	WW WHITE SIDEWALK CONSTRUCTION PLAN 41 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 42 OF 51												36 204					16	6		
202	WW WHITE SIDEWALK CONSTRUCTION PLAN 43 OF 51												87					67	-		
203	WW WHITE SIDEWALK CONSTRUCTION PLAN 44 OF 51							3										14			
204	WW WHITE SIDEWALK CONSTRUCTION PLAN 45 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 46 OF 51												63					27 79			
206	WW WHITE SIDEWALK CONSTRUCTION PLAN 47 OF 51												43					37			
207	WW WHITE SIDEWALK CONSTRUCTION PLAN 48 OF 51																				
208	WW WHITE SIDEWALK CONSTRUCTION PLAN 49 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 50 OF 51												35 71				2	30 15	12		18
211	RIGSBY SIDEWALK CONSTRUCTION PLAN 30 OF ST												288			39	4	122	12		10
212	RIGSBY SIDEWALK CONSTRUCTION PLAN 2 OF 80												311			75		176			
213	RIGSBY SIDEWALK CONSTRUCTION PLAN 3 OF 80												245			96 97	14 39	158 118		10 20	
214	RIGSBY SIDEWALK CONSTRUCTION PLAN 4 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 5 OF 80												327			50	22	185		20	
216	RIGSBY SIDEWALK CONSTRUCTION PLAN 6 OF 80												41			176	8	31			
217	RIGSBY SIDEWALK CONSTRUCTION PLAN 7 OF 80												111			66	5	74			
218	RIGSBY SIDEWALK CONSTRUCTION PLAN 8 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 9 OF 80												178			76 56	53 35	102		19	
220	RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80												136		1 4		55	76			
221	RIGSBY SIDEWALK CONSTRUCTION PLAN 11 OF 80												147		1 4	12	140	205			
222	RIGSBY SIDEWALK CONSTRUCTION PLAN 12 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 13 OF 80												51 57					239 62			
224	RIGSBY SIDEWALK CONSTRUCTION PLAN 14 OF 80												56			67	257	114			
225	RIGSBY SIDEWALK CONSTRUCTION PLAN 15 OF 80		25										2			47	169	48			



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 8 OF 18

N:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
K N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
K G:	SAT	BEXAR	0915	12	586	23

	ITEM	0531-6022	0531-6023	0531-6024	0531-6027	0531-6029	0531-6030	0531-6031	0531-6032	0531-6033	0560-6014	0610-6004	0618-6016	0618-6017	009-0290	0624-6009	0624-6010	0624-6028	0644-6001	0644-6070	0644-6076
	INTERSECTION	CURB RAMPS (TY	CURB RAMPS (TY	CURB RAMPS (TY	CURB RAMPS (TY	CURB RAMPS (TY 20)	CURB RAMPS (TY 21)	CURB RAMPS (TY 22)	CONC SIDEWALKS (SPECIAL) (TYPE A)	CONC SIDEWALKS (SPECIAL) (TYPE B)	MAILBOX INSTALL-S (TWG-POST) TY 4	RELOCATE RD IL ASM (TRANS-BASE)	CONDT (PVC) (SCH 40) (1")	CONDT (PVC) (SCH 40) (1") (BORE)	ELEC CONDR (NO. 6) BARE	GROUND BOX TY D (162922)	GROUND BOX TY D (162922)W/APRON	REMOVE GROUND BOX	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	RELOCATE SM RD SN SUP&AM TY S80	REMOVE SM RD SN SUP&AM
SHT NO	US 90 WB SIDEWALK CONSTRUCTION PLAN 11 OF 11	SY	SY	SY	SY	SY	SY	SY	SY	SY 67	EA	EA	LF	LF	LF	EA	EA	EA	EA	EA 1	EA
159	WW WHITE SIDEWALK CONSTRUCTION PLAN 1 OF 51							20		101			24			1		1	1		
161	WW WHITE SIDEWALK CONSTRUCTION PLAN 2 OF 51									14			13							1	
162	WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 4 OF 51												64							1	
164	WW WHITE SIDEWALK CONSTRUCTION PLAN 5 OF 51												51						1	1	
165	WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51												17							1	
166	WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51																				
167	WW WHITE SIDEWALK CONSTRUCTION PLAN 8 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 9 OF 51							13													
169	WW WHITE SIDEWALK CONSTRUCTION PLAN 10 OF 51							1.0					16						1		
170	WW WHITE SIDEWALK CONSTRUCTION PLAN 11 OF 51																				
171	WW WHITE SIDEWALK CONSTRUCTION PLAN 12 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 13 OF 51												92 53		57	2	1	1	1	1	
173	WW WHITE SIDEWALK CONSTRUCTION PLAN 14 OF 51												5	53	58		1		'		
174	WW WHITE SIDEWALK CONSTRUCTION PLAN 15 OF 51												96							3	
175	WW WHITE SIDEWALK CONSTRUCTION PLAN 17 OF 51								10												
177	WW WHITE SIDEWALK CONSTRUCTION PLAN 17 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 18 OF 51			7			13		10							1		1		2	
178	WW WHITE SIDEWALK CONSTRUCTION PLAN 19 OF 51	5		29												1		1			
179	WW WHITE SIDEWALK CONSTRUCTION PLAN 20 OF 51																			2	
180	WW WHITE SIDEWALK CONSTRUCTION PLAN 21 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 22 OF 51																				
182	WW WHITE SIDEWALK CONSTRUCTION PLAN 23 OF 51																				
183	WW WHITE SIDEWALK CONSTRUCTION PLAN 24 OF 51	1.1		23																	
184	WW WHITE SIDEWALK CONSTRUCTION PLAN 25 OF 51												29							1	
185	WW WHITE SIDEWALK CONSTRUCTION PLAN 26 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 27 OF 51																				
187	WW WHITE SIDEWALK CONSTRUCTION PLAN 28 OF 51																				
188	WW WHITE SIDEWALK CONSTRUCTION PLAN 29 OF 51																				
189	WW WHITE SIDEWALK CONSTRUCTION PLAN 30 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 31 OF 51			11									28							1	
191	WW WHITE SIDEWALK CONSTRUCTION PLAN 32 OF 51			11									20								
192	WW WHITE SIDEWALK CONSTRUCTION PLAN 33 OF 51									13						1		1			
193	WW WHITE SIDEWALK CONSTRUCTION PLAN 34 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 35 OF 51								10	18			33							3	<u> </u>
195	WW WHITE SIDEWALK CONSTRUCTION PLAN 36 OF 51									10			46	50	60		1				
196	WW WHITE SIDEWALK CONSTRUCTION PLAN 37 OF 51												47						1	1	
197	WW WHITE SIDEWALK CONSTRUCTION PLAN 38 OF 51									_			57		46	1			1		
198	WW WHITE SIDEWALK CONSTRUCTION PLAN 39 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 40 OF 51									7			10		10		1				
200	WW WHITE SIDEWALK CONSTRUCTION PLAN 41 OF 51							1 4													
201	WW WHITE SIDEWALK CONSTRUCTION PLAN 42 OF 51							16												1	1
202	WW WHITE SIDEWALK CONSTRUCTION PLAN 43 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 44 OF 51												58						-		
203	WW WHITE SIDEWALK CONSTRUCTION PLAN 44 OF 51		8	21																	
205	WW WHITE SIDEWALK CONSTRUCTION PLAN 46 OF 51								20				35							1	1
206	WW WHITE SIDEWALK CONSTRUCTION PLAN 47 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 48 OF 51												25							1	
207	WW WHITE SIDEWALK CONSTRUCTION PLAN 48 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 49 OF 51												105						-		$\overline{}$
209	WW WHITE SIDEWALK CONSTRUCTION PLAN 50 OF 51					15				22											
211	RIGSBY SIDEWALK CONSTRUCTION PLAN 1 OF 80									21			30							2	
212	RIGSBY SIDEWALK CONSTRUCTION PLAN 2 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 3 OF 80										1									1	$\overline{}$
214	RIGSBY SIDEWALK CONSTRUCTION PLAN 4 OF 80										1									1	
215	RIGSBY SIDEWALK CONSTRUCTION PLAN 5 OF 80										1									1	
216	RIGSBY SIDEWALK CONSTRUCTION PLAN 6 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 7 OF 80				-								29						1		
218	RIGSBY SIDEWALK CONSTRUCTION PLAN 7 OF 80																			2	
219	RIGSBY SIDEWALK CONSTRUCTION PLAN 9 OF 80												24							2	
220	RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 11 OF 80								10												
222	RIGSBY SIDEWALK CONSTRUCTION PLAN 11 OF 80  RIGSBY SIDEWALK CONSTRUCTION PLAN 12 OF 80								10				55								
223	RIGSBY SIDEWALK CONSTRUCTION PLAN 13 OF 80								10				18							1	
224	RIGSBY SIDEWALK CONSTRUCTION PLAN 14 OF 80									2			2							2	
225	RIGSBY SIDEWALK CONSTRUCTION PLAN 15 OF 80				1					130											

REV. NO.	DATE	DESCRIPTION	BY

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 9 OF 18

FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	24
	DIV. NO.	6 TEXAS DIST. COUNTY	6 TEXAS DIST. COUNTY CONT. NO.	6 TEXAS DIST. COUNTY CONT. NO. SECT. NO.	6 TEXAS DIST. COUNTY CONT. NO. SECT. NO. JOB NO.

	ITEM	0658-6047	0658-6058	0658-6060	9009-9990	0666-6030	0666-6036	0666-6048	0666-6054	0666-6078	6609-9990	0666-6147	0666-6224	0666-6226	0666-6230	0666-6231	0666-6232	0666-6243	0666-6300	0666-6303	0666-6315
	INTERSECTION	INSTL OM ASSM (OM-2Y) (WC) GND	INSTL OM ASSM (OM-3C) (FLX) SRF				REFL PAV MRK TY (W)8" (SLD) (100M IL)			REFL PAV MRK TY (W) (WORD) (100MI L)		REFL PAV MRK TY I (Y)24"(SLD)(100 MIL)	PAVEMENT SEALER 4"	PAVEMENT SEALER 8"	PAVEMENT SEALER 24"	PAVEMENT SEALER (ARROW)	PAVEMENT SEALER (WORD)	PAVEMENT SEALER (YLD TRI)	RE PM W/RET REQ TY I (W) 4" (BRK) (100M IL)		RE PM W/RET REQ TY I (Y) 4" (SLD) (100M IL)
SHT NO	US OO WE SIDEWALK CONSTRUCTION DIAM AS OF AS	EA	EA	EA	LF	LF	LF	LF	EA	EA	EA	LF	LF	LF	LF	EA	EA	EA	LF	LF	LF
159 160	US 90 WB SIDEWALK CONSTRUCTION PLAN 11 OF 11 WW WHITE SIDEWALK CONSTRUCTION PLAN 1 OF 51																				
161	WW WHITE SIDEWALK CONSTRUCTION PLAN 2 OF 51																				
162	WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51																				
163	WW WHITE SIDEWALK CONSTRUCTION PLAN 4 OF 51																				
164	WW WHITE SIDEWALK CONSTRUCTION PLAN 5 OF 51																				
165 166	WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51																				
167	WW WHITE SIDEWALK CONSTRUCTION PLAN 8 OF 51							205							205						
168	WW WHITE SIDEWALK CONSTRUCTION PLAN 9 OF 51							127							127						
169	WW WHITE SIDEWALK CONSTRUCTION PLAN 10 OF 51																				
170	WW WHITE SIDEWALK CONSTRUCTION PLAN 11 OF 51							007							007						
171	WW WHITE SIDEWALK CONSTRUCTION PLAN 12 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 13 OF 51							293							293						
173	WW WHITE SIDEWALK CONSTRUCTION PLAN 14 OF 51							159							159						
174	WW WHITE SIDEWALK CONSTRUCTION PLAN 15 OF 51																				
175	WW WHITE SIDEWALK CONSTRUCTION PLAN 16 OF 51							156							156						
176	WW WHITE SIDEWALK CONSTRUCTION PLAN 17 OF 51							50							50						
177	WW WHITE SIDEWALK CONSTRUCTION PLAN 18 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 19 OF 51																				
179	WW WHITE SIDEWALK CONSTRUCTION PLAN 20 OF 51																				
180	WW WHITE SIDEWALK CONSTRUCTION PLAN 21 OF 51																				
181	WW WHITE SIDEWALK CONSTRUCTION PLAN 22 OF 51		6	6																	
182	WW WHITE SIDEWALK CONSTRUCTION PLAN 23 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 24 OF 51																				
184	WW WHITE SIDEWALK CONSTRUCTION PLAN 25 OF 51																				
185	WW WHITE SIDEWALK CONSTRUCTION PLAN 26 OF 51																				
186	WW WHITE SIDEWALK CONSTRUCTION PLAN 27 OF 51																				
187	WW WHITE SIDEWALK CONSTRUCTION PLAN 28 OF 51																				
188	WW WHITE SIDEWALK CONSTRUCTION PLAN 29 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 30 OF 51																				
190	WW WHITE SIDEWALK CONSTRUCTION PLAN 31 OF 51																				
191	WW WHITE SIDEWALK CONSTRUCTION PLAN 32 OF 51																				
192	WW WHITE SIDEWALK CONSTRUCTION PLAN 33 OF 51							200							000						
193 194	WW WHITE SIDEWALK CONSTRUCTION PLAN 34 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 35 OF 51							200							200						
195	WW WHITE SIDEWALK CONSTRUCTION PLAN 36 OF 51							155							155						
196	WW WHITE SIDEWALK CONSTRUCTION PLAN 37 OF 51																				
197	WW WHITE SIDEWALK CONSTRUCTION PLAN 38 OF 51							81							81						
198	WW WHITE SIDEWALK CONSTRUCTION PLAN 39 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 40 OF 51							124							124						
200	WW WHITE SIDEWALK CONSTRUCTION PLAN 40 OF 51											203	83		203					83	
201	WW WHITE SIDEWALK CONSTRUCTION PLAN 42 OF 51							134			15		116		134			15		116	
202	WW WHITE SIDEWALK CONSTRUCTION PLAN 43 OF 51																				
203	WW WHITE SIDEWALK CONSTRUCTION PLAN 44 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 45 OF 51																				
205	WW WHITE SIDEWALK CONSTRUCTION PLAN 45 OF 51																				
206	WW WHITE SIDEWALK CONSTRUCTION PLAN 47 OF 51																				
207	WW WHITE SIDEWALK CONSTRUCTION PLAN 48 OF 51																				
208	WW WHITE SIDEWALK CONSTRUCTION PLAN 49 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 50 OF 51							21					0.6		21				-		-06
209	RIGSBY SIDEWALK CONSTRUCTION PLAN 30 OF 31							21					86		21						86
212	RIGSBY SIDEWALK CONSTRUCTION PLAN 2 OF 80																		<u> </u>		
213	RIGSBY SIDEWALK CONSTRUCTION PLAN 3 OF 80																				
214	RIGSBY SIDEWALK CONSTRUCTION PLAN 4 OF 80																				
215 216	RIGSBY SIDEWALK CONSTRUCTION PLAN 5 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 6 OF 80																		1		
217	RIGSBY SIDEWALK CONSTRUCTION PLAN 7 OF 80																		<u> </u>		
218	RIGSBY SIDEWALK CONSTRUCTION PLAN 8 OF 80																				
219	RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80																		-		
220	RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 11 OF 80																				
222	RIGSBY SIDEWALK CONSTRUCTION PLAN 12 OF 80																				
223	RIGSBY SIDEWALK CONSTRUCTION PLAN 13 OF 80																				
224	RIGSBY SIDEWALK CONSTRUCTION PLAN 14 OF 80																		-		
225	RIGSBY SIDEWALK CONSTRUCTION PLAN 15 OF 80																				

REV. NO.	DATE	DESCRIPTION	BY

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

N:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
K N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
K G:	SAT	BEXAR	0915	12	586	25

	ITEM	0672-6007	0672-6009	1009-11-0001	0677-6003	1009-7790	8009-7790	0677-6012	0677-6018	0678-6001	0678-6004	0678-6008	6009-8290	0678-6016	0678-6022	0682-6017	0684-6009	0684-6028	0685-6002	0687-6001	0688-6002
	INTERSECTION	REFL PAV MRKR TY	REFL PAV MRKR TY II-A-A	ELIM EXT PAV MRK & MRKS (4")	ELIM EXT PAV MRK & MRKS (8")	ELIM EXT PAV MRK & MRKS (24")	ELIM EXT PAV MRK & MRKS (ARROW)	ELIM EXT PAV MRK & MRKS (WORD)	ELIM EXT PAV MRK & MRKS (18") (YLD 1 TRI)	PAV SURF PREP FOR MRK (4")	PAV SURF PREP FOR MRK (8")	PAV SURF PREP FOR MRK (24")	PAV SURF PREP FOR MRK (ARROW)	PAV SURF PREP FOR MRK (WORD)	PAV SURF PREP FOR MRK (18") (YLD TRI)	PED SIG SEC (LED) (2 INDICATIONS)	TRF SIG CBL (TY A) (12 AWG) (4 CONDR)	TRF SIG CBL (TY A) (14 AWG) (2 CONDR)	RELOCATE RDSD FLASH BEACON ASSEMBLY	PED POLE ASSEMBLY	PED DETECT PUSH BUTTON (STANDARD)
SHT NO	LIC OO WD CIDEWALK CONCIDUOTION DIAN 44 OF 44	EA	EA	LF	LF	LF	EA	EA	EA	LF	LF	LF	EA	EA	EA	EA	LF	LF	EA	EA	EA
159 160	US 90 WB SIDEWALK CONSTRUCTION PLAN 11 OF 11 WW WHITE SIDEWALK CONSTRUCTION PLAN 1 OF 51																				
161	WW WHITE SIDEWALK CONSTRUCTION PLAN 2 OF 51																				
162	WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51																				
163	WW WHITE SIDEWALK CONSTRUCTION PLAN 4 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 5 OF 51																				
165	WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51																				
166	WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51																				
167	WW WHITE SIDEWALK CONSTRUCTION PLAN 8 OF 51					205						205				2					2
168 169	WW WHITE SIDEWALK CONSTRUCTION PLAN 9 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 10 OF 51					127						127				2					2
170	WW WHITE SIDEWALK CONSTRUCTION PLAN 11 OF 51																				
171	WW WHITE SIDEWALK CONSTRUCTION PLAN 12 OF 51					153						293				4	230	230		1	4
172	WW WHITE SIDEWALK CONSTRUCTION PLAN 13 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 14 OF 51					89						159				3	158	158		1	3
174	WW WHITE SIDEWALK CONSTRUCTION PLAN 15 OF 51					0.5						133				3	130	130		1	
175	WW WHITE SIDEWALK CONSTRUCTION PLAN 16 OF 51					176						156									2
176	WW WHITE SIDEWALK CONSTRUCTION PLAN 17 OF 51					50						50									1
177	WW WHITE SIDEWALK CONSTRUCTION PLAN 18 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 19 OF 51																				3 4
179	WW WHITE SIDEWALK CONSTRUCTION PLAN 20 OF 51																				
180	WW WHITE SIDEWALK CONSTRUCTION PLAN 21 OF 51																				
181	WW WHITE SIDEWALK CONSTRUCTION PLAN 22 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 23 OF 51																				
183	WW WHITE SIDEWALK CONSTRUCTION PLAN 23 OF 51																				
184	WW WHITE SIDEWALK CONSTRUCTION PLAN 25 OF 51																				
185	WW WHITE SIDEWALK CONSTRUCTION PLAN 26 OF 51																				
186 187	WW WHITE SIDEWALK CONSTRUCTION PLAN 27 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 28 OF 51																				
188	WW WHITE SIDEWALK CONSTRUCTION PLAN 29 OF 51																				
189	WW WHITE SIDEWALK CONSTRUCTION PLAN 30 OF 51																				
190	WW WHITE SIDEWALK CONSTRUCTION PLAN 31 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 32 OF 51																				1
192	WW WHITE SIDEWALK CONSTRUCTION PLAN 32 OF 51																				3
193	WW WHITE SIDEWALK CONSTRUCTION PLAN 34 OF 51					210						200									3
194	WW WHITE SIDEWALK CONSTRUCTION PLAN 35 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 36 OF 51					115						155				7	705	705			7
195 196	WW WHITE SIDEWALK CONSTRUCTION PLAN 36 OF 51					115						155				3	305	305			3
197	WW WHITE SIDEWALK CONSTRUCTION PLAN 38 OF 51					21						81				2	150	150		1	2
198	WW WHITE SIDEWALK CONSTRUCTION PLAN 39 OF 51					44						124				2	150	150		1	2
199	WW WHITE SIDEWALK CONSTRUCTION PLAN 40 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 41 OF 51			83		203				83		203				2					2
201	WW WHITE SIDEWALK CONSTRUCTION PLAN 42 OF 51			116		124			11	116		134			15	2					2
202	WW WHITE SIDEWALK CONSTRUCTION PLAN 43 OF 51																				
203	WW WHITE SIDEWALK CONSTRUCTION PLAN 44 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 45 OF 51	-	-																		
205	WW WHITE SIDEWALK CONSTRUCTION PLAN 46 OF 51																				
206	WW WHITE SIDEWALK CONSTRUCTION PLAN 47 OF 51																				
207	WW WHITE SIDEWALK CONSTRUCTION PLAN 48 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 49 OF 51	-																			
209	WW WHITE SIDEWALK CONSTRUCTION PLAN 50 OF 51		2							86		21									
211	RIGSBY SIDEWALK CONSTRUCTION PLAN 1 OF 80																				
212	RIGSBY SIDEWALK CONSTRUCTION PLAN 2 OF 80																				
213	RIGSBY SIDEWALK CONSTRUCTION PLAN 3 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 4 OF 80	-																			
215	RIGSBY SIDEWALK CONSTRUCTION PLAN 5 OF 80																				
216	RIGSBY SIDEWALK CONSTRUCTION PLAN 6 OF 80																				
217	RIGSBY SIDEWALK CONSTRUCTION PLAN 7 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 8 OF 80																				
219	RIGSBY SIDEWALK CONSTRUCTION PLAN 9 OF 80																				
220	RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80																				
221	RIGSBY SIDEWALK CONSTRUCTION PLAN 11 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 12 OF 80																				
223	RIGSBY SIDEWALK CONSTRUCTION PLAN 12 OF 80																				
224	RIGSBY SIDEWALK CONSTRUCTION PLAN 14 OF 80																				
225	RIGSBY SIDEWALK CONSTRUCTION PLAN 15 OF 80							1													1



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES


SHEET 11 OF 18

N:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
K N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
K G:	SAT	BEXAR	0915	12	586	26

ITEM	0690-6024	0690-6027	0690-6059	0690-6030
INTERSECTION	REMOVAL OF SIGNAL HEAD ASSM	REMOVAL OF SIGNAL RELATED SIGNS	INSTALL OF SIGNAL RELATED SIGNS	REMOVAL OF PEDESTRIAN PUSH BUTTONS
US 90 WB SIDEWALK CONSTRUCTION PLAN 11 OF 11	EA	EA	EA	EA
WW WHITE SIDEWALK CONSTRUCTION PLAN 1 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 2 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 8 OF 51	2			2
	2			2
	1			1
WW WHITE SIDEWALK CONSTRUCTION PLAN 13 OF 51	,			
WW WHITE SIDEWALK CONSTRUCTION PLAN 14 OF 51	1			1
WW WHITE SIDEWALK CONSTRUCTION PLAN 15 OF 51				
				2
				3
WW WHITE SIDEWALK CONSTRUCTION PLAN 19 OF 51				4
WW WHITE SIDEWALK CONSTRUCTION PLAN 20 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 21 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 25 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 26 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 31 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 32 OF 51				1
				3
				3
WW WHITE SIDEWALK CONSTRUCTION PLAN 36 OF 51	1			1
WW WHITE SIDEWALK CONSTRUCTION PLAN 37 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 38 OF 51				
	1			1
	2			2
WW WHITE SIDEWALK CONSTRUCTION PLAN 42 OF 51	2			2
WW WHITE SIDEWALK CONSTRUCTION PLAN 43 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 44 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 46 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 47 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 48 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 49 OF 51				
WW WHITE SIDEWALK CONSTRUCTION PLAN 50 OF 51				
RIGSBY SIDEWALK CONSTRUCTION PLAN 2 OF 80				
RIGSBY SIDEWALK CONSTRUCTION PLAN 4 OF 80				
RIGSBY SIDEWALK CONSTRUCTION PLAN 5 OF 80				
RIGSRY SIDEWALK CONSTRUCTION PLAN 8 OF 80				
RIGSBY SIDEWALK CONSTRUCTION PLAN 8 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 9 OF 80				
RIGSBY SIDEWALK CONSTRUCTION PLAN 9 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80				
RIGSBY SIDEWALK CONSTRUCTION PLAN 9 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 11 OF 80				
RIGSBY SIDEWALK CONSTRUCTION PLAN 9 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 11 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 12 OF 80				
RIGSBY SIDEWALK CONSTRUCTION PLAN 9 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 10 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 11 OF 80				
	US 90 WB SIDEWALK CONSTRUCTION PLAN 11 OF 11 WW WHITE SIDEWALK CONSTRUCTION PLAN 2 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 4 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 5 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 8 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 9 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 1 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 2 OF 51 WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51 WW WHITE SIDEWALK CON	INTERSECTION  US 90 WB SIDEWALK CONSTRUCTION PLAN 11 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 2 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 4 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 8 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 9 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 10 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 11 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 17 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 18 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 20 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 30 OF 51  WW WHITE SIDEWALK	INTERSECTION  US 90 WB SIDEWALK CONSTRUCTION PLAN 11 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 20 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 3 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 4 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 5 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 6 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 7 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 8 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 10 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 20 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 30 OF 51  WW WHITE SIDEWALK CONSTRUCTION PLAN 40 OF 51  WW WHITE SIDEWALK	INTERSECTION  EA  EA  EA  EA  EA  EA  EA  EA  EA  E

REV. NO.	DATE	DESCRIPTION	BY

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES


SHEET 12 OF

					HEET 12	2 OF 18
N:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
K N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
K IC-	SAT	BEXAR	0915	12	586	27

	ITEM	0104-6001	0104-6009	0104-6011	0104-6017	0104-6024	0104-6028	0104-6029	0104-6036	0105-6037	0162-6002	0168-6001	0340-6066	0351-6028	0360-6004	0360-6032	0420-6002	0420-6074	0420-6132	0423-6008	0432-6003
	INTERSECTION	REMOVING CONC (PAV)	REMOVING CONC (RIPRAP)	REMOVING CONC (MEDIANS)	REMOVING CONC (DRIVEWAYS)	REMOVING CONC (RETAINING WALLS)	REMOVING CONC (MISC)	REMOVING CONC (CURB OR CURB & GUTTER)	REMOVING CONC (SIDEWALK OR RAMP)	REMOVING STAB BASE AND ASPH PAV(O"-16")	BLOCK SODDING	VEGETATIVE WATERING	D-GR HMA(SQ) TY-C PG76-22	FLEX F STRUCTURE (8"-1	CONC PVMT (CONT REINF - CRCP)	CONC PAV (JOINT REINF) (10")	CL A CONC (MISC)	CF C CONC (MISC)	CL A CONC (STEPS)	RETAINING WALL (CAST - IN - PLACE)	RIPRAP (CONC) (6 IN)
SHT NO	RIGSBY SIDEWALK CONSTRUCTION PLAN 16 OF 80	SY	SY	SY	SY 16	SY	SY	LF	SY	SY 302	93	MG 1.45	TON	SY	SY	SY	CY	CY	CY	SF	CY
226 227	RIGSBY SIDEWALK CONSTRUCTION PLAN 17 OF 80				10					407	98	1.53									
228	RIGSBY SIDEWALK CONSTRUCTION PLAN 18 OF 80									38	237	3.70									
229	RIGSBY SIDEWALK CONSTRUCTION PLAN 30 OF 80		10							142	129	2.01						5.0			
230	RIGSBY SIDEWALK CONSTRUCTION PLAN 20 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 21 OF 80				39					164 123	27	1.73	32.0	269				5.0			
232	RIGSBY SIDEWALK CONSTRUCTION PLAN 22 OF 80				110			50	9	123	47	0.73	02.0	200				3.0			
233	RIGSBY SIDEWALK CONSTRUCTION PLAN 23 OF 80				342			25	11	168	18	0.28									
234 235	RIGSBY SIDEWALK CONSTRUCTION PLAN 24 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 25 OF 80		6		278 136			110 54	6	22	63	0.98									
236	RIGSBY SIDEWALK CONSTRUCTION PLAN 25 OF 80		"		416			189	14	100	36 125	0.56						6.0		88	$\vdash$
237	RIGSBY SIDEWALK CONSTRUCTION PLAN 27 OF 80				171			193	6		102	1.59									
238	RIGSBY SIDEWALK CONSTRUCTION PLAN 28 OF 80				108			251	11	33	57	0.89									
239 240	RIGSBY SIDEWALK CONSTRUCTION PLAN 29 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 30 OF 80		1		223 142			65 163	12	89	1 4 7 4	1.15						6.0		68	
241	RIGSBY SIDEWALK CONSTRUCTION PLAN 31 OF 80				274			83	14	107	38	0.59						0.0		00	
242	RIGSBY SIDEWALK CONSTRUCTION PLAN 32 OF 80				225			129	9	50	78	1.22									
243	RIGSBY SIDEWALK CONSTRUCTION PLAN 33 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 34 OF 80				218			226 322	3		137	2.14						6.0			
245	RIGSBY SIDEWALK CONSTRUCTION PLAN 34 OF 80				229			62		27	93	1.45									
246	RIGSBY SIDEWALK CONSTRUCTION PLAN 36 OF 80				66			2		20	42	0.66									
247	RIGSBY SIDEWALK CONSTRUCTION PLAN 37 OF 80									5	25	0.39									
248	RIGSBY SIDEWALK CONSTRUCTION PLAN 38 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 39 OF 80		15		286 232			127	25	6 63	110	0.20									6.4 15.5
250	RIGSBY SIDEWALK CONSTRUCTION PLAN 40 OF 80		2		52			89	23	104	38	0.59									0.5
251	RIGSBY SIDEWALK CONSTRUCTION PLAN 41 OF 80		6		200			87	12		82	1.28						6.0			
252	RIGSBY SIDEWALK CONSTRUCTION PLAN 42 OF 80				184			95	16		80	1.25						6.0			
253 254	RIGSBY SIDEWALK CONSTRUCTION PLAN 43 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 44 OF 80		5		351 244			113	23	31	141	2.20						6.0		66 19	2.3
255	RIGSBY SIDEWALK CONSTRUCTION PLAN 45 OF 80				375			103	13	86	45	0.70								13	
256	RIGSBY SIDEWALK CONSTRUCTION PLAN 46 OF 80		9		140	27		97	7		86	1.34						6.0		68	1.2
257 258	RIGSBY SIDEWALK CONSTRUCTION PLAN 47 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 48 OF 80		10		353	60		178	7		103	1.11									
259	RIGSBY SIDEWALK CONSTRUCTION PLAN 49 OF 80		10		264	- 60		119	9	70	23	0.36									
260	RIGSBY SIDEWALK CONSTRUCTION PLAN 50 OF 80				305			183	7	10	61	0.95									
261	RIGSBY SIDEWALK CONSTRUCTION PLAN 51 OF 80		6		77			20			14	0.22						6.0		1.05	10.7
262 263	RIGSBY SIDEWALK CONSTRUCTION PLAN 52 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 53 OF 80		73 45		33 10		7	24	3	4	69	0.37						5.0		165	12.3
264	RIGSBY SIDEWALK CONSTRUCTION PLAN 54 OF 80		22		10			27	2	103	153	2.39						1110			
265	RIGSBY SIDEWALK CONSTRUCTION PLAN 55 OF 80										143	2.23						5.0		36	
266 267	RIGSBY SIDEWALK CONSTRUCTION PLAN 56 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 57 OF 80				173					73	250	3.90 1.25									7.0
268	RIGSBY SIDEWALK CONSTRUCTION PLAN 57 OF 80				113					13	146	2.28									3.0
269	RIGSBY SIDEWALK CONSTRUCTION PLAN 59 OF 80										234	3.65	16.0	85							
270	RIGSBY SIDEWALK CONSTRUCTION PLAN 60 OF 80								1		134	2.09									
271	RIGSBY SIDEWALK CONSTRUCTION PLAN 61 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 62 OF 80							18		55 278	36	0.56	3.0	279				6.0			
273	RIGSBY SIDEWALK CONSTRUCTION PLAN 63 OF 80									186	230	3.59						6.0		48	
274	RIGSBY SIDEWALK CONSTRUCTION PLAN 64 OF 80								11	64	263	4.10									
275 276	RIGSBY SIDEWALK CONSTRUCTION PLAN 65 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 66 OF 80								26	52 69	223 319	3.48 4.98						6.0			
277	RIGSBY SIDEWALK CONSTRUCTION PLAN 67 OF 80							10	146	03	383	5.97						0.0			
278	RIGSBY SIDEWALK CONSTRUCTION PLAN 68 OF 80				33			196		89	79	1.23									
279 280	RIGSBY SIDEWALK CONSTRUCTION PLAN 69 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 70 OF 80							220 125	4	134 74	53 57	0.83						5.0		62	
280	RIGSBY SIDEWALK CONSTRUCTION PLAN 70 OF 80				245			103	4	74	18	0.89						3.0		UZ	
282	RIGSBY SIDEWALK CONSTRUCTION PLAN 72 OF 80		11		108			195	4	23	64	1.00						1.0			
283	RIGSBY SIDEWALK CONSTRUCTION PLAN 73 OF 80				155			77	24	40	7	0.11									
284 285	RIGSBY SIDEWALK CONSTRUCTION PLAN 74 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 75 OF 80		13		127 51			189	26	99 33	63	0.33						6.0			0.3
286	RIGSBY SIDEWALK CONSTRUCTION PLAN 75 OF 80		36		162			111	1 20	89	40	0.62						0.0			6.4
287	RIGSBY SIDEWALK CONSTRUCTION PLAN 77 OF 80							100		311	45	0.70						2.0			
288	RIGSBY SIDEWALK CONSTRUCTION PLAN 78 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 79 OF 80		48	-	110	40		42		22	130	2.03	20 ^	242				-	4.0		
289 290	RIGSBY SIDEWALK CONSTRUCTION PLAN 79 OF 80  RIGSBY SIDEWALK CONSTRUCTION PLAN 80 OF 80							292 307			160	2.50	28.0	242							+
	TOTALS	123	726	129	12718	203	7	13380	1205	6914	17070	266.29	562.0	3669	545	123	1.0	355.5	4.0	1176	116.0



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 13 OF 18

N:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
K N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
K G:	SAT	BEXAR	0915	12	586	28

ITEM	0450-6047	0450-6048	0462-6019	0464-6003	0464-6005	0465-6015	0471-6003	0479-6003	0496-6099	0528-6004	0528-6006	0529-6002	0529-6012	0529-6020	0530-6004	0530-6005	0531-6001	0531-6018	0531-6019	0531-6020
INTERSECTION	RAIL (HANDRAIL) (TY A)	RAIL (HANDRAIL) (TY B)	CONC BOX CULV (8 FT X 4 FT)	RC PIPE (CL III) (18 IN)	RC PIPE (CL III) (24 IN)	INLET (COMPL) (PCO) (3F T) (RIGHT)	GRATE & FRAME	ADJUSTING MANHOLES & INLETS	REMOVE STR (RAIL)	LANDSCAPE PAVERS	REMOVE AND RELAY PAVERS	CONC CURB (TY II)	CONC CURB (SLOTTED)	CONC CURB & GUTTER (ARMOR CURB)	DRIVEWAYS (CONC)	DRIVEWAYS (ACP)	CONC SIDEWALKS	CURB RAMPS (TY	CURB RAMPS (TY	CURB RAMPS (TY 3)
SHT NO  226 RIGSBY SIDEWALK CONSTRUCTION PLAN 16 OF 80	LF	LF	LF	LF	LF	EA	EA	EA	LF	SY	SY	LF	LF	LF	52 52	SY 230	SY 204	SY	SY	SY
227 RIGSBY SIDEWALK CONSTRUCTION PLAN 17 OF 80															79	328	149			
228 RIGSBY SIDEWALK CONSTRUCTION PLAN 18 OF 80															6	32	181			
229 RIGSBY SIDEWALK CONSTRUCTION PLAN 19 OF 80												34				143	269		9	
230 RIGSBY SIDEWALK CONSTRUCTION PLAN 20 OF 80 231 RIGSBY SIDEWALK CONSTRUCTION PLAN 21 OF 80												72			78	164 82	224 162			
232 RIGSBY SIDEWALK CONSTRUCTION PLAN 22 OF 80												50			110	92	37			
233 RIGSBY SIDEWALK CONSTRUCTION PLAN 23 OF 80												28			351	168	193			
234 RIGSBY SIDEWALK CONSTRUCTION PLAN 24 OF 80												144			287	20	90			7.6
235 RIGSBY SIDEWALK CONSTRUCTION PLAN 25 OF 80 236 RIGSBY SIDEWALK CONSTRUCTION PLAN 26 OF 80												31 197			144	96 19	142			36
237 RIGSBY SIDEWALK CONSTRUCTION PLAN 27 OF 80												233			178	.,	89			15
238 RIGSBY SIDEWALK CONSTRUCTION PLAN 28 OF 80												251			124	33	172			
239 RIGSBY SIDEWALK CONSTRUCTION PLAN 29 OF 80												75			238	84	100			
240 RIGSBY SIDEWALK CONSTRUCTION PLAN 30 OF 80 241 RIGSBY SIDEWALK CONSTRUCTION PLAN 31 OF 80												215 61			1 4 9 3 0 5	97	48 62			
242 RIGSBY SIDEWALK CONSTRUCTION PLAN 32 OF 80												135			238	47	92			
243 RIGSBY SIDEWALK CONSTRUCTION PLAN 33 OF 80												237		14	228		120			
244 RIGSBY SIDEWALK CONSTRUCTION PLAN 34 OF 80												308		14	077	71	218			
245 RIGSBY SIDEWALK CONSTRUCTION PLAN 35 OF 80 246 RIGSBY SIDEWALK CONSTRUCTION PLAN 36 OF 80												111 76			233 81	31 9	99 49			
247 RIGSBY SIDEWALK CONSTRUCTION PLAN 37 OF 80												32			4	2	21			
248 RIGSBY SIDEWALK CONSTRUCTION PLAN 38 OF 80												127			254		50			
249 RIGSBY SIDEWALK CONSTRUCTION PLAN 39 OF 80												C 0	0	1.4	233	7.5	41			
250 RIGSBY SIDEWALK CONSTRUCTION PLAN 40 OF 80 251 RIGSBY SIDEWALK CONSTRUCTION PLAN 41 OF 80												68 85	8	14	86 220	75	15 78			
252 RIGSBY SIDEWALK CONSTRUCTION PLAN 42 OF 80												96			196		83			
253 RIGSBY SIDEWALK CONSTRUCTION PLAN 43 OF 80												113			369		95			
254 RIGSBY SIDEWALK CONSTRUCTION PLAN 44 OF 80 255 RIGSBY SIDEWALK CONSTRUCTION PLAN 45 OF 80												26 102			251 392	24 65	176 122			
256 RIGSBY SIDEWALK CONSTRUCTION PLAN 46 OF 80												97			149	65	70			
257 RIGSBY SIDEWALK CONSTRUCTION PLAN 47 OF 80												168					144			
258 RIGSBY SIDEWALK CONSTRUCTION PLAN 48 OF 80												123			363		91			
259 RIGSBY SIDEWALK CONSTRUCTION PLAN 49 OF 80 260 RIGSBY SIDEWALK CONSTRUCTION PLAN 50 OF 80												119			275 313	66 10	81 45			
261 RIGSBY SIDEWALK CONSTRUCTION PLAN 51 OF 80												20			313	10	12			
262 RIGSBY SIDEWALK CONSTRUCTION PLAN 52 OF 80				28								53			33		200			
263 RIGSBY SIDEWALK CONSTRUCTION PLAN 53 OF 80 264 RIGSBY SIDEWALK CONSTRUCTION PLAN 54 OF 80	53		14						39			22 27	5		11	4 88	32 202	4		
265 RIGSBY SIDEWALK CONSTRUCTION PLAN 55 OF 80		18										40			10	00	200			
266 RIGSBY SIDEWALK CONSTRUCTION PLAN 56 OF 80																	222			
267 RIGSBY SIDEWALK CONSTRUCTION PLAN 57 OF 80												138			182	15	110			
268 RIGSBY SIDEWALK CONSTRUCTION PLAN 58 OF 80 269 RIGSBY SIDEWALK CONSTRUCTION PLAN 59 OF 80																	93 180			
270 RIGSBY SIDEWALK CONSTRUCTION PLAN 60 OF 80																	112			
271 RIGSBY SIDEWALK CONSTRUCTION PLAN 61 OF 80												61			43	12	80	10	15	
272 RIGSBY SIDEWALK CONSTRUCTION PLAN 62 OF 80												56			107	171	92			
273 RIGSBY SIDEWALK CONSTRUCTION PLAN 63 OF 80 274 RIGSBY SIDEWALK CONSTRUCTION PLAN 64 OF 80							3					50			30 16	154 59	157 207			
275 RIGSBY SIDEWALK CONSTRUCTION PLAN 65 OF 80															14	49	111			
276 RIGSBY SIDEWALK CONSTRUCTION PLAN 66 OF 80												50			8	61	235			
277 RIGSBY SIDEWALK CONSTRUCTION PLAN 67 OF 80												10		1.4	77	5.0	211			
278 RIGSBY SIDEWALK CONSTRUCTION PLAN 68 OF 80 279 RIGSBY SIDEWALK CONSTRUCTION PLAN 69 OF 80												177 99		14	77 87	58 70	142 172			
280 RIGSBY SIDEWALK CONSTRUCTION PLAN 70 OF 80												125			44	34	86			
281 RIGSBY SIDEWALK CONSTRUCTION PLAN 71 OF 80												104			249	74	75			
282 RIGSBY SIDEWALK CONSTRUCTION PLAN 72 OF 80												231			112	32	120			
283 RIGSBY SIDEWALK CONSTRUCTION PLAN 73 OF 80 284 RIGSBY SIDEWALK CONSTRUCTION PLAN 74 OF 80												86 171			217 142	40 99	120			
285 RIGSBY SIDEWALK CONSTRUCTION PLAN 75 OF 80												61			50	32	83		28	
286 RIGSBY SIDEWALK CONSTRUCTION PLAN 76 OF 80												229			184	66	173			
287 RIGSBY SIDEWALK CONSTRUCTION PLAN 77 OF 80 288 RIGSBY SIDEWALK CONSTRUCTION PLAN 78 OF 80												171 422			134	169 6	66 33		21	
289 RIGSBY SIDEWALK CONSTRUCTION PLAN 78 OF 80		1										309			143		145		13	
290 RIGSBY SIDEWALK CONSTRUCTION PLAN 80 OF 80												307					208			
TOTALS	53	103	14	28	5	1	23	1	94	74	242	15334	13	140	14601	5358	20649	127	441	99



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES


SHEET 14 OF 18

DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	29

	ITEM	0531-6022	0531-6023	0531-6024	0531-6027	0531-6029	0531-6030	0531-6031	0531-6032	0531-6033	0560-6014	0610-6004	0618-6016	0618-6017	0620-6009	0624-6009	0624-6010	0624-6028	0644-6001	0644-6070	0644-6076
	INTERSECTION	CURB RAMPS (TY 20)	CURB RAMPS (TY 21)	CURB RAMPS (TY	CONC SIDEWALKS (SPECIAL) (TYPE A)	CONC SIDEWALKS (SPECIAL) (TYPE B)	MAILBOX INSTALL-S (TWG-POST) TY 4	RELOCATE RD IL ASM (TRANS-BASE)	CONDT (PVC) (SCH	CONDT (PVC) (SCH	ELEC CONDR (NO. 6) BARE	GROUND BOX TY D (162922)	GROUND BOX TY D (162922) W/APRON	REMOVE GROUND BOX	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	RELOCATE SM RD SN SUP&AM TY S80	REMOVE SM RD SN SUP&AM				
SHT NO  226 RIGSBY SI	DEWALK CONSTRUCTION PLAN 16 OF 80	SY	SY	SY	SY	SY	SY	SY	SY	SY	EA	EA	LF	LF	LF	EA	EA	EA	EA	EA	EA
227 RIGSBY SI	DEWALK CONSTRUCTION PLAN 17 OF 80																				1
	DEWALK CONSTRUCTION PLAN 18 OF 80 DEWALK CONSTRUCTION PLAN 19 OF 80			18							1		29							1	
	DEWALK CONSTRUCTION PLAN 20 OF 80																				1
	DEWALK CONSTRUCTION PLAN 21 OF 80												18							1	
	DEWALK CONSTRUCTION PLAN 22 OF 80 DEWALK CONSTRUCTION PLAN 23 OF 80																				
	DEWALK CONSTRUCTION PLAN 24 OF 80									7											
	DEWALK CONSTRUCTION PLAN 25 OF 80 DEWALK CONSTRUCTION PLAN 26 OF 80									4			68								1
	DEWALK CONSTRUCTION PLAN 27 OF 80									36			11							2	
	DEWALK CONSTRUCTION PLAN 28 OF 80																				
	DEWALK CONSTRUCTION PLAN 29 OF 80 DEWALK CONSTRUCTION PLAN 30 OF 80		-							8 42	-		46							1	$\overline{}$
	DEWALK CONSTRUCTION PLAN 31 OF 80									4											
	DEWALK CONSTRUCTION PLAN 32 OF 80								1.0	1.0			4.5.7								
	DEWALK CONSTRUCTION PLAN 33 OF 80 DEWALK CONSTRUCTION PLAN 34 OF 80								10	12			157			1		1		1	
	DEWALK CONSTRUCTION PLAN 35 OF 80									4										1	
	DEWALK CONSTRUCTION PLAN 36 OF 80										1										
	DEWALK CONSTRUCTION PLAN 37 OF 80 DEWALK CONSTRUCTION PLAN 38 OF 80									13	1										
249 RIGSBY SI	DEWALK CONSTRUCTION PLAN 39 OF 80																				
	DEWALK CONSTRUCTION PLAN 41 OF 80								10	17			2.4							1	
	DEWALK CONSTRUCTION PLAN 41 OF 80 DEWALK CONSTRUCTION PLAN 42 OF 80												24								
253 RIGSBY SI	DEWALK CONSTRUCTION PLAN 43 OF 80												22						1		
	DEWALK CONSTRUCTION PLAN 44 OF 80 DEWALK CONSTRUCTION PLAN 45 OF 80									8										1	$\vdash$
	DEWALK CONSTRUCTION PLAN 46 OF 80												13							1	
	DEWALK CONSTRUCTION PLAN 47 OF 80																				
	DEWALK CONSTRUCTION PLAN 48 OF 80 DEWALK CONSTRUCTION PLAN 49 OF 80																				
	DEWALK CONSTRUCTION PLAN 50 OF 80									38											
	DEWALK CONSTRUCTION PLAN 51 OF 80												9							1	
	DEWALK CONSTRUCTION PLAN 52 OF 80 DEWALK CONSTRUCTION PLAN 53 OF 80												52							1	
264 RIGSBY SI	DEWALK CONSTRUCTION PLAN 54 OF 80									6											
	DEWALK CONSTRUCTION PLAN 55 OF 80								10				60								
	DEWALK CONSTRUCTION PLAN 56 OF 80 DEWALK CONSTRUCTION PLAN 57 OF 80		+				21														
	DEWALK CONSTRUCTION PLAN 58 OF 80																				
	DEWALK CONSTRUCTION PLAN 59 OF 80 DEWALK CONSTRUCTION PLAN 60 OF 80		+	21												1		1			$\overline{}$
	DEWALK CONSTRUCTION PLAN 61 OF 80								10									· .		1	
	DEWALK CONSTRUCTION PLAN 62 OF 80												35							1	$\vdash$
	DEWALK CONSTRUCTION PLAN 63 OF 80 DEWALK CONSTRUCTION PLAN 64 OF 80												23							1	$\overline{}$
275 RIGSBY SI	DEWALK CONSTRUCTION PLAN 65 OF 80																				1
	DEWALK CONSTRUCTION PLAN 66 OF 80 DEWALK CONSTRUCTION PLAN 67 OF 80								10				25 61								
	DEWALK CONSTRUCTION PLAN 67 OF 80 DEWALK CONSTRUCTION PLAN 68 OF 80								10				101								
279 RIGSBY SI	DEWALK CONSTRUCTION PLAN 69 OF 80																			1	1
	DEWALK CONSTRUCTION PLAN 70 OF 80 DEWALK CONSTRUCTION PLAN 71 OF 80		-							-	1	-	10							1	$\vdash$
	DEWALK CONSTRUCTION PLAN 71 OF 80 DEWALK CONSTRUCTION PLAN 72 OF 80									48			15								
283 RIGSBY SI	DEWALK CONSTRUCTION PLAN 73 OF 80																			1	
	DEWALK CONSTRUCTION PLAN 74 OF 80 DEWALK CONSTRUCTION PLAN 75 OF 80		-										46	85	111	1			1	2	
	DEWALK CONSTRUCTION PLAN 75 OF 80												10								
	DEWALK CONSTRUCTION PLAN 77 OF 80				16					25										2	
	DEWALK CONSTRUCTION PLAN 78 OF 80 DEWALK CONSTRUCTION PLAN 79 OF 80		-		18					181	7					1		1		1	
290 RIGSBY SI	DEWALK CONSTRUCTION PLAN 80 OF 80																			1	
TOTALS		16	20	180	34	15	62	63	186	891	15	1	2540	188	342	13	5	9	14	78	10



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET	15	OF

FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	30

	ITEM	0658-6047	0658-6058	0658-6060	9009-9990	0666-6030	0666-6036	0666-6048	0666-6054	0666-6078	6609-9990	0666-6147	0666-6224	0666-6226	0666-6230	0666-6231	0666-6232	0666-6243	0066-6300	0666-6303	0666-6315
	INTERSECTION	INSTL OM ASSM (OM-2Y) (WC) GND	INSTL OM ASSM (OM-3C) (FLX) SRF	REMOVE DELIN & OBJECT MARKER ASSMS	REFL PAV MRK TY 1 (W) 4" (DOT) (100M IL)	REFL PAV MRK TY (W) 8" (DOT) (100M IL)	REFL PAY MRK TY (W) 8" (SLD) (100M IL)	REFL PAV MRK TY (W) 24" (SLD) (100 MIL)	REFL PAY MRK TY (W) (ARROW) (100M IL)	REFL PAV MRK TY (W) (WORD) (100MI	REF PAV MRK TY I(W)18"(YLD TRI)(100MIL)	REFL PAV MRK TY I (Y) 24" (SLD) (100 MIL)	PAVEMENT SEALER	PAVEMENT SEALER 8"	PAVEMENT SEALER 24"	PAVEMENT SEALER (ARROW)	PAVEMENT SEALER (WORD)	PAVEMENT SEALER (YLD TRI)	RE PM W/RET REQ TY I (W) 4" (BRK) (100M IL)	RE PM W/RET REQ TY I (W) 4" (SLD) (100M IL)	RE PM W/RET REQ TY I (Y) 4" (SLD) (100M IL)
SHT NO 226	RIGSBY SIDEWALK CONSTRUCTION PLAN 16 OF 80	EA	EA	EA	LF	LF	LF	LF	EA	EA	EA	LF	LF	LF	LF	EA	EA	EA	LF	LF	LF
227	RIGSBY SIDEWALK CONSTRUCTION PLAN 17 OF 80																				
228	RIGSBY SIDEWALK CONSTRUCTION PLAN 18 OF 80																				
229	RIGSBY SIDEWALK CONSTRUCTION PLAN 19 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 20 OF 80																				$\overline{}$
231	RIGSBY SIDEWALK CONSTRUCTION PLAN 21 OF 80																				
232	RIGSBY SIDEWALK CONSTRUCTION PLAN 22 OF 80																				
233 234	RIGSBY SIDEWALK CONSTRUCTION PLAN 23 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 24 OF 80																				$\vdash$
235	RIGSBY SIDEWALK CONSTRUCTION PLAN 24 OF 80																				
236	RIGSBY SIDEWALK CONSTRUCTION PLAN 26 OF 80																				
237	RIGSBY SIDEWALK CONSTRUCTION PLAN 27 OF 80	1																			
238 239	RIGSBY SIDEWALK CONSTRUCTION PLAN 28 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 29 OF 80																+	-			$\overline{}$
240	RIGSBY SIDEWALK CONSTRUCTION PLAN 30 OF 80																				
241	RIGSBY SIDEWALK CONSTRUCTION PLAN 31 OF 80																				
242	RIGSBY SIDEWALK CONSTRUCTION PLAN 32 OF 80																				$\vdash$
243	RIGSBY SIDEWALK CONSTRUCTION PLAN 33 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 34 OF 80																				
245	RIGSBY SIDEWALK CONSTRUCTION PLAN 35 OF 80																				
246	RIGSBY SIDEWALK CONSTRUCTION PLAN 36 OF 80																				
247	RIGSBY SIDEWALK CONSTRUCTION PLAN 37 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 38 OF 80																				
249	RIGSBY SIDEWALK CONSTRUCTION PLAN 39 OF 80																				
250	RIGSBY SIDEWALK CONSTRUCTION PLAN 40 OF 80																				
251	RIGSBY SIDEWALK CONSTRUCTION PLAN 41 OF 80																				
252 253	RIGSBY SIDEWALK CONSTRUCTION PLAN 42 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 43 OF 80																				$\overline{}$
254	RIGSBY SIDEWALK CONSTRUCTION PLAN 44 OF 80																				
255	RIGSBY SIDEWALK CONSTRUCTION PLAN 45 OF 80																				
256 257	RIGSBY SIDEWALK CONSTRUCTION PLAN 46 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 47 OF 80																				$\vdash$
258	RIGSBY SIDEWALK CONSTRUCTION PLAN 48 OF 80																				
259	RIGSBY SIDEWALK CONSTRUCTION PLAN 49 OF 80																				
260	RIGSBY SIDEWALK CONSTRUCTION PLAN 50 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 51 OF 80																				
261 262	RIGSBY SIDEWALK CONSTRUCTION PLAN 51 OF 80																				
263	RIGSBY SIDEWALK CONSTRUCTION PLAN 53 OF 80																				
264	RIGSBY SIDEWALK CONSTRUCTION PLAN 54 OF 80																				
265 266	RIGSBY SIDEWALK CONSTRUCTION PLAN 55 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 56 OF 80																				
267	RIGSBY SIDEWALK CONSTRUCTION PLAN 56 OF 80	1															+				
268	RIGSBY SIDEWALK CONSTRUCTION PLAN 58 OF 80																				
269	RIGSBY SIDEWALK CONSTRUCTION PLAN 59 OF 80	1															-				
270	RIGSBY SIDEWALK CONSTRUCTION PLAN 60 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 61 OF 80			-													+				
272	RIGSBY SIDEWALK CONSTRUCTION PLAN 62 OF 80																				
273	RIGSBY SIDEWALK CONSTRUCTION PLAN 63 OF 80																				
274 275	RIGSBY SIDEWALK CONSTRUCTION PLAN 64 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 65 OF 80	+															-				
276	RIGSBY SIDEWALK CONSTRUCTION PLAN 65 OF 80			<u> </u>													+				$\Box$
277	RIGSBY SIDEWALK CONSTRUCTION PLAN 67 OF 80																				
278 279	RIGSBY SIDEWALK CONSTRUCTION PLAN 68 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 69 OF 80																-				
280	RIGSBY SIDEWALK CONSTRUCTION PLAN 70 OF 80																+				$\overline{}$
281	RIGSBY SIDEWALK CONSTRUCTION PLAN 71 OF 80																				
282	RIGSBY SIDEWALK CONSTRUCTION PLAN 72 OF 80	1																			$\vdash$
283	RIGSBY SIDEWALK CONSTRUCTION PLAN 73 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 74 OF 80																+				$\overline{}$
285	RIGSBY SIDEWALK CONSTRUCTION PLAN 75 OF 80							160							160						
286	RIGSBY SIDEWALK CONSTRUCTION PLAN 76 OF 80																				
287 288	RIGSBY SIDEWALK CONSTRUCTION PLAN 77 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 78 OF 80	1															1				$\vdash$
289	RIGSBY SIDEWALK CONSTRUCTION PLAN 78 OF 80  RIGSBY SIDEWALK CONSTRUCTION PLAN 79 OF 80																				
290	RIGSBY SIDEWALK CONSTRUCTION PLAN 80 OF 80																				
	TOTALS	4	7	7	86	21	720	2087	6	4	15	203	1203	741	2290	6	4	15	320	251	546

REV. NO.	DATE	DESCRIPTION	BY

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 16 OF
-------------

FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY N
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO
SAT	BEXAR	0915	12	586	31

	ITEM	0672-6007	0672-6009	0677-6001	0677-6003	0677-6007	0677-6008	0677-6012	0677-6018	0678-6001	0678-6004	0678-6008	0678-6009	0678-6016	0678-6022	0682-6017	0684-6009	0684-6028	0685-6002	0687-6001	0688-6002
	INTERSECTION	REFL PAV MRKR TY	REFL PAV MRKR TY II-A-A	ELIM EXT PAV MRK & MRKS (4")	ELIM EXT PAV MRK & MRKS (8")	ELIM EXT PAV MRK 8 MRKS (24")	ELIM EXT PAV MRK & MRKS (ARROW)	. & MRKS (WORD)	ELIM EXT PAV MRK & MRKS (18") (YLD TRI)	PAV SURF PREP FOR MRK (4")	PAV SURF PREP FOR MRK (8")	PAV SURF PREP FOR MRK (24")	PAV SURF PREP FOR MRK (ARROW)	PAV SURF PREP FOR MRK (WORD)	PAV SURF PREP FOR MRK (18") (YLD TRI)	PED SIG SEC (LED) (2 INDICATIONS)	TRF SIG CBL (TY A) (12 AWG) (4 CONDR)	TRF SIG CBL (TY A) (14 AWG) (2 CONDR)	RELOCATE RDSD FLASH BEACON ASSEMBLY	PED POLE ASSEMBLY	PED DETECT PUSH BUTTON (STANDARD)
SHT NO 226	RIGSBY SIDEWALK CONSTRUCTION PLAN 16 OF 80	EA	EA	LF	LF	LF	EA	EA	EA	LF	LF	LF	EA	EA	EA	EA	LF	LF	EA	EA	EA
227	RIGSBY SIDEWALK CONSTRUCTION PLAN 17 OF 80																				
228	RIGSBY SIDEWALK CONSTRUCTION PLAN 18 OF 80																				
229	RIGSBY SIDEWALK CONSTRUCTION PLAN 19 OF 80															1					1
230	RIGSBY SIDEWALK CONSTRUCTION PLAN 20 OF 80																				
231	RIGSBY SIDEWALK CONSTRUCTION PLAN 21 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 22 OF 80																				
233	RIGSBY SIDEWALK CONSTRUCTION PLAN 23 OF 80																				
234	RIGSBY SIDEWALK CONSTRUCTION PLAN 24 OF 80																				
235	RIGSBY SIDEWALK CONSTRUCTION PLAN 25 OF 80																				
236	RIGSBY SIDEWALK CONSTRUCTION PLAN 26 OF 80																				
237	RIGSBY SIDEWALK CONSTRUCTION PLAN 27 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 28 OF 80	-						-													
230	RIGSBY SIDEWALK CONSTRUCTION PLAN 28 OF 80																				
240	RIGSBY SIDEWALK CONSTRUCTION PLAN 30 OF 80																				
241	RIGSBY SIDEWALK CONSTRUCTION PLAN 31 OF 80																				
242	RIGSBY SIDEWALK CONSTRUCTION PLAN 32 OF 80																				
243	RIGSBY SIDEWALK CONSTRUCTION PLAN 33 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 34 OF 80																				
245	RIGSBY SIDEWALK CONSTRUCTION PLAN 35 OF 80																				
246	RIGSBY SIDEWALK CONSTRUCTION PLAN 36 OF 80																				
247	RIGSBY SIDEWALK CONSTRUCTION PLAN 37 OF 80																				
248	RIGSBY SIDEWALK CONSTRUCTION PLAN 38 OF 80																				
249 250	RIGSBY SIDEWALK CONSTRUCTION PLAN 39 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 40 OF 80																				
251	RIGSBY SIDEWALK CONSTRUCTION PLAN 40 OF 80																				
252	RIGSBY SIDEWALK CONSTRUCTION PLAN 42 OF 80																				
253	RIGSBY SIDEWALK CONSTRUCTION PLAN 43 OF 80																				
254 255	RIGSBY SIDEWALK CONSTRUCTION PLAN 44 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 45 OF 80																				
256	RIGSBY SIDEWALK CONSTRUCTION PLAN 45 OF 80																				
257	RIGSBY SIDEWALK CONSTRUCTION PLAN 47 OF 80																				
258	RIGSBY SIDEWALK CONSTRUCTION PLAN 48 OF 80																				
259	RIGSBY SIDEWALK CONSTRUCTION PLAN 49 OF 80																				
260 261	RIGSBY SIDEWALK CONSTRUCTION PLAN 50 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 51 OF 80																				
262	RIGSBY SIDEWALK CONSTRUCTION PLAN 52 OF 80																				
263	RIGSBY SIDEWALK CONSTRUCTION PLAN 53 OF 80																				
264	RIGSBY SIDEWALK CONSTRUCTION PLAN 54 OF 80																				
265 266	RIGSBY SIDEWALK CONSTRUCTION PLAN 55 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 56 OF 80															1					
267	RIGSBY SIDEWALK CONSTRUCTION PLAN 57 OF 80																				
268	RIGSBY SIDEWALK CONSTRUCTION PLAN 58 OF 80																				
269	RIGSBY SIDEWALK CONSTRUCTION PLAN 59 OF 80																				
270	RIGSBY SIDEWALK CONSTRUCTION PLAN 60 OF 80																				
271	RIGSBY SIDEWALK CONSTRUCTION PLAN 61 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 62 OF 80																				
273	RIGSBY SIDEWALK CONSTRUCTION PLAN 63 OF 80																				
274	RIGSBY SIDEWALK CONSTRUCTION PLAN 64 OF 80																				
275	RIGSBY SIDEWALK CONSTRUCTION PLAN 65 OF 80																				
276 277	RIGSBY SIDEWALK CONSTRUCTION PLAN 66 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 67 OF 80																				
278	RIGSBY SIDEWALK CONSTRUCTION PLAN 67 OF 80																				$\vdash$
279	RIGSBY SIDEWALK CONSTRUCTION PLAN 69 OF 80																				
280	RIGSBY SIDEWALK CONSTRUCTION PLAN 70 OF 80																				
281	RIGSBY SIDEWALK CONSTRUCTION PLAN 71 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 72 OF 80																				$\vdash$
283	RIGSBY SIDEWALK CONSTRUCTION PLAN 72 OF 80																				$\vdash$
284	RIGSBY SIDEWALK CONSTRUCTION PLAN 74 OF 80																				
285	RIGSBY SIDEWALK CONSTRUCTION PLAN 75 OF 80			89								160				2	151	151		2	2
286	RIGSBY SIDEWALK CONSTRUCTION PLAN 76 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 77 OF 80																				$\vdash$
288	RIGSBY SIDEWALK CONSTRUCTION PLAN 77 OF 80  RIGSBY SIDEWALK CONSTRUCTION PLAN 78 OF 80																				
289	RIGSBY SIDEWALK CONSTRUCTION PLAN 79 OF 80																				
290	RIGSBY SIDEWALK CONSTRUCTION PLAN 80 OF 80																			_	
	TOTALS	69	2	1256	1009	1567	3	5	11	1203	741	2290	6	4	15	26	1144	1144	1	6	44



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES


SHEET 17 OF 18

FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY N
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO
SAT	BEXAR	0915	12	586	32

	ITEM	0690-6024	0690-6027	0690-6029	0690-6030
	INTERSECTION	REMOVAL OF SIGNAL HEAD ASSM	REMOVAL OF SIGNAL RELATED SIGNS	INSTALL OF SIGNAL RELATED SIGNS	REMOVAL OF PEDESTRIAN PUSH BUTTONS
SHT NO	RIGSBY SIDEWALK CONSTRUCTION PLAN 16 OF 80	EA	EA	EA	EA
226 227	RIGSBY SIDEWALK CONSTRUCTION PLAN 16 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 17 OF 80				
228	RIGSBY SIDEWALK CONSTRUCTION PLAN 18 OF 80				
229	RIGSBY SIDEWALK CONSTRUCTION PLAN 19 OF 80	1			1
230	RIGSBY SIDEWALK CONSTRUCTION PLAN 20 OF 80				
231	RIGSBY SIDEWALK CONSTRUCTION PLAN 21 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 22 OF 80				
233	RIGSBY SIDEWALK CONSTRUCTION PLAN 23 OF 80				
234	RIGSBY SIDEWALK CONSTRUCTION PLAN 24 OF 80				
235	RIGSBY SIDEWALK CONSTRUCTION PLAN 25 OF 80				
236	RIGSBY SIDEWALK CONSTRUCTION PLAN 27 OF 80				
237	RIGSBY SIDEWALK CONSTRUCTION PLAN 27 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 28 OF 80				
239	RIGSBY SIDEWALK CONSTRUCTION PLAN 29 OF 80				
240	RIGSBY SIDEWALK CONSTRUCTION PLAN 30 OF 80				
241	RIGSBY SIDEWALK CONSTRUCTION PLAN 31 OF 80				
242	RIGSBY SIDEWALK CONSTRUCTION PLAN 32 OF 80				
243	RIGSBY SIDEWALK CONSTRUCTION PLAN 33 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 34 OF 80				
244	RIGSBY SIDEWALK CONSTRUCTION PLAN 34 OF 80				
246	RIGSBY SIDEWALK CONSTRUCTION PLAN 36 OF 80				
247	RIGSBY SIDEWALK CONSTRUCTION PLAN 37 OF 80				
248	RIGSBY SIDEWALK CONSTRUCTION PLAN 38 OF 80				
249 250	RIGSBY SIDEWALK CONSTRUCTION PLAN 39 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 40 OF 80				
251	RIGSBY SIDEWALK CONSTRUCTION PLAN 41 OF 80				
252	RIGSBY SIDEWALK CONSTRUCTION PLAN 42 OF 80				
253	RIGSBY SIDEWALK CONSTRUCTION PLAN 43 OF 80				
254 255	RIGSBY SIDEWALK CONSTRUCTION PLAN 44 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 45 OF 80				
256	RIGSBY SIDEWALK CONSTRUCTION PLAN 45 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 46 OF 80				
257	RIGSBY SIDEWALK CONSTRUCTION PLAN 47 OF 80				
258	RIGSBY SIDEWALK CONSTRUCTION PLAN 48 OF 80				
259	RIGSBY SIDEWALK CONSTRUCTION PLAN 49 OF 80				
260 261	RIGSBY SIDEWALK CONSTRUCTION PLAN 50 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 51 OF 80				
262	RIGSBY SIDEWALK CONSTRUCTION PLAN 51 OF 80				
263	RIGSBY SIDEWALK CONSTRUCTION PLAN 53 OF 80				
264	RIGSBY SIDEWALK CONSTRUCTION PLAN 54 OF 80				
265	RIGSBY SIDEWALK CONSTRUCTION PLAN 55 OF 80	1			
266 267	RIGSBY SIDEWALK CONSTRUCTION PLAN 56 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 57 OF 80				
268	RIGSBY SIDEWALK CONSTRUCTION PLAN 58 OF 80				
269	RIGSBY SIDEWALK CONSTRUCTION PLAN 59 OF 80				
270	RIGSBY SIDEWALK CONSTRUCTION PLAN 60 OF 80				
271	RIGSBY SIDEWALK CONSTRUCTION PLAN 61 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 62 OF 80				
273	RIGSBY SIDEWALK CONSTRUCTION PLAN 62 OF 80				
274	RIGSBY SIDEWALK CONSTRUCTION PLAN 64 OF 80				
275	RIGSBY SIDEWALK CONSTRUCTION PLAN 65 OF 80				
276	RIGSBY SIDEWALK CONSTRUCTION PLAN 67 OF 80				
277 278	RIGSBY SIDEWALK CONSTRUCTION PLAN 67 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 68 OF 80				
279	RIGSBY SIDEWALK CONSTRUCTION PLAN 68 OF 80				
280	RIGSBY SIDEWALK CONSTRUCTION PLAN 70 OF 80				
281	RIGSBY SIDEWALK CONSTRUCTION PLAN 71 OF 80				
282 283	RIGSBY SIDEWALK CONSTRUCTION PLAN 72 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 73 OF 80				
283	RIGSBY SIDEWALK CONSTRUCTION PLAN 73 OF 80  RIGSBY SIDEWALK CONSTRUCTION PLAN 74 OF 80				
285	RIGSBY SIDEWALK CONSTRUCTION PLAN 75 OF 80				
286	RIGSBY SIDEWALK CONSTRUCTION PLAN 76 OF 80				
287	RIGSBY SIDEWALK CONSTRUCTION PLAN 77 OF 80				
288 289	RIGSBY SIDEWALK CONSTRUCTION PLAN 78 OF 80 RIGSBY SIDEWALK CONSTRUCTION PLAN 79 OF 80				
290	RIGSBY SIDEWALK CONSTRUCTION PLAN 80 OF 80				
	TOTALS	14	1	1	32

REV. NO.	DATE	DESCRIPTION	BY

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SUMMARY OF QUANTITIES

SHEET 18 OF 18

N:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
< N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
( G:	SAT	BEXAR	0915	12	586	33

# ign Filename: P:\111\35\01\design\Civil\Summaries\1113501\_Summaries.

# TRAFFIC SIGNAL QUANTITIES

	ITEM	0416-6034	0618-6030	0618-6053	0620-6007	0624-6010	0680-6002	0682-6001	0682-6002	0682-6003	0682-6005	0682-6023	0682-6024	0684-6035	0686-6061	6010-6004	6025-6001	6025-6002	6057-6001	6057-XXXX
	TRAFFIC SIGNAL SUMMARY	DRILL SHAFT (TRF SIG POLE) (48 IN)	CONDT (PVC) (SCH 40) (3") (BORE)	CONDT (PVC) (SCH 80) (3")	ELEC CONDR (NO. 8) BARE	GROUND BOX TY D (162922)W/APRON	INSTALL HWY TRF SIG (ISOLATED)	VEH SIG SEC (12")LED(GRN)	VEH SIG SEC (12")LED(GRN ARW)	VEH SIG SEC (12")LED(YEL)	VEH SIG SEC (12")LED(RED)	BACK PLATE (12") (3 SEC)	BACK PLATE (12") (4 SEC)	TRF SIG CBL (TY A) (14 AWG) (9 CONDR)	INS TRF SIG PL AM(S)1 ARM(60')	CCTV MOUNT (POLE)	RADAR PRESENCE DETECTOR	RADAR PRESENCE DETECTOR COMM CABLE	RADAR ADVANCED DETECTION DEVICE	RADAR ADVANCE DETECTOR COMM CABLE
SHT NO		LF	LF	LF	LF	EA	EΑ	EA	EΑ	EΑ	EΑ	EA	EΑ	LF	EΑ	EΑ	EΑ	LF	EA	LF
129	SAN PEDRO TRAFFIC SIGNAL PLAN	22	110	165	318	1	1	6	1	6	6	5	1	340	1	1	1	516	1	318

## INDEFINITE QUANTITIES

INDELLINITE QUANTITIES											
ITEM	0110-6003	0132-6003	0360-6032	0420-6002	0500-6001	0502-6001	0506-6035	0506-6041	0506-6043	0690-6005	6001-6002
INTERSECTION	S EXCAVATION (SPECIAL)	CFINAL) (ORD COMP) (TY	CONC PAV (JOINT	CL A CONC (MISC)	MOBILIZATION	BARRICADES, SIGNS AND TRAFFIC HANDLING	SANDBAGS FOR EROSION CONTROL	BIODEG EROSN CONT LOGS (INSTL) (12")	BIODEG EROSN CONT LOGS (REMOVE)	INSTALL OF VEHICLE DETECTORS	PORTABLE CHANGEABLE MESSAGE SIGN
FORCE ACCOUNT	150.0	150.0	100	20.0	1.0	31	2000	2000	2000	10000	2


# UTILITY ADJUSTMENT QUANTITIES

UIILIIY ADJUSIMENI QUAN	111	<u> 1F2</u>			
ITEM	0479-6001	7027-6001	7090-6001	7091-6001	7091-6003
UTILITY OWNER	ADJUSTING MANHOLES	ADJUST GAS ACCESS COVER	SANITARY SEWER (ADJUST MANHOLE)	ADJUST EXISTING VALVE BOX	ADJUST EXISTING METER AND NEW METER BOX
	EΑ	EΑ	EΑ	EΑ	EA
GAS FACILITY		1			
SANITARY SEWER			7		
TELECOMM	3				
WATER				19	34
STORM SEWER	2				
TOTALS	5	1	7	19	34





SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



# SUPPLEMENTAL QUANTITIES

FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	34

DETOURS, BARRICADES, WARNING SIGNS, SEQUENCE OF WORK, ETC.

1. GENERAL

- (1) TRAFFIC MUST BE HANDLED THROUGHOUT THE PROJECT DURING CONSTRUCTION. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING A SAFE AND COMFORTABLE PASSAGE FOR VEHICULAR AND PEDESTRIAN TRAFFIC WITH MINIMAL INCONVENIENCE TO THE PUBLIC, AS SHOWN IN THE PLANS OR AS DIRECTED / APPROVED BY THE ENGINEER.
- (2) THE CONTRACTOR MAY PROPOSE / RECOMMEND MODIFICATIONS TO THE SEQUENCE OF WORK FOR CONSIDERATION BY THE ENGINEER. ANY MAJOR RECOMMENDED MODIFICATIONS BY THE CONTRACTOR SHALL INCLUDE ANY CHANGES TO THE VARIOUS BID ITEMS, IMPACT TO TRAFFIC, AND EFFECT OF OVERALL PROJECT IN TIME AND COST, ETC. IF THIS PROPOSAL IS IMPLEMENTED, THE CONTRACTOR WILL BE RESPONSIBLE FOR DEVELOPING DETAILED PLAN SHEETS TO BE SEALED BY A LICENSED PROFESSIONAL ENGINEER FOR INCLUSION WITH THE CHANGE ORDER. THE CONTRACTOR CANNOT PROCEED WITH ANY CONSTRUCTION OPERATIONS BASED ON A REVISED PHASE/SEQUENCE UNTIL WRITTEN APPROVAL IS OBTAINED FROM THE ENGINEER. IF AT ANY TIME DURING CONSTRUCTION THE CONTRACTOR'S PROPOSED PLAN OF OPERATION FOR HANDLING TRAFFIC DOES NOT PROVIDE FOR SAFE AND COMPORTABLE MOVEMENT, THE CONTRACTOR WILL IMMEDIATELY CHANGE THEIR OPERATION TO CORRECT THE UNSATISFACTORY CONDITION.
- (3) DO NOT STORE ANY CONSTRUCTION MATERIAL OR EQUIPMENT AT ANY LOCATION THAT WILL CONSTITUTE A HAZARD AND WILL ENDANGER VEHICULAR AND PEDESTRIAN TRAFFIC.
- (4) THE CONTRACTOR WILL PROVIDE ADVANCE NOTIFICATION TO THE ENGINEER OF IMPEDING / UPCOMING LANE CLOSURES FOR ALL TEMPORARY AND / OR PERMANENT LANE, RAMP, CONNECTOR, FRONTAGE, SHOULDER, ETC. CLOSURES OR DETOURS. SEE GENERAL NOTES FOR NOTIFICATION REQUIREMENTS.
- (5) ACCESS TO ADJOINING PROPERTY MUST BE MAINTAINED AT ALL TIMES.
- (6) TEMPORARY DRAINAGE IS THE RESPONSIBILITY OF THE CONTRACTOR.
- (7) AT NO TIME SHALL TWO CONSECUTIVE INTERSECTION ROADWAYS BE CLOSED AT ONE TIME DURING CONSTRUCTION.
- (8) UNLESS OTHERWISE NOTED IN THE PLANS AND/OR AS DIRECTED BY THE ENGINEER, DAILY LANE CLOSURES SHALL BE LIMITED ACCORDING TO THE FOLLOWING RESTRICTIONS.
- LANE CLOSURES WILL BE LIMITED TO MONDAY THRU FRIDAY FROM 9:00 AM TO 4:00 PM, UNLESS OTHERWISE APPROVED.
- DAY TIME: NO MORE THAN 1,500 LF OF LANE CLOSURE IN EACH DIRECTION SHALL BE PERMITTED AT ANY TIME ALONG EACH HIGHWAY CORRIDOR.
- NIGHT TIME: (WITH UNIFORMED OFF DUTY LAW ENFORCEMENT OFFICERS AND OFFICIAL VEHICLE)
- WEEKEND CLOSURES: WHEN APPROVED BY THE ENGINEER
- NO LANE CLOSURES WILL BE PERMITTED FOR THE FOLLOWING
- BETWEEN DECEMBER 15 AND JANUARY 1
- FIESTA WEEK AND TAX FREE WEEKEND (BEXAR COUNTY ONLY)
- WEDNESDAY BEFORE THANKSGIVING THRU THE SUNDAY AFTER THANKSGIVING
- FRIDAY, SATURDAY AND SUNDAY OF EASTER WEEKEND
- SATURDAY AND SUNDAY BEFORE MEMORIAL DAY AND LABOR DAY
- SATURDAY AND SUNDAY WHEN JULY 4 FALLS ON A FRIDAY OR MONDAY
- ELECTION DAYS (BEXAR COUNTY ONLY)
- (9) REMOVAL AND DISPOSAL OF EXISTING ABANDONED UTILITIES (EITHER PREVIOUSLY ABANDONED OR ABANDONED DURING THIS PROJECT) REQUIRED TO SUPPORT THIS PROJECT'S CONSTRUCTION SHALL BE PERFORMED UNDER AND SUBSIDIARY TO THE OVERALL PREPARE RIGHT-OF-WAY ITEM (ITEM 100).
- (10) COORDINATE WITH ADJACENT PROJECTS.
- (11) COVER PERMANENT SIGNS IF NOT USED. THIS IS SUBSIDIARY TO ITEM 502.
- (12) EXCAVATION MORE THAN 12" IN DEPTH WITHIN 5 FEET OF AN EXISTING CPS ENERGY POLE WILL REQUIRE POLE BRACING. CONTACT CPS ENERGY UTILITY COORDINATION TO REQUEST POLE BRACING. THE ESTIMATED DURATION FOE THE POLE BRACING PROCESS IS APPROXIMATELY 6 TO 8 WEEKS.

- (13) COORDINATE WITH THE CITY OF SAN ANTONIO OR TXDOT FOR SIGNAL TIMING REVISIONS, AS NECESSARY.
- (14) LANE CLOSURES MUST BE MOVE UP PERIODICALLY IN ORDER TO KEEP UP WITH THE MOVING WORK ZONE. AS WORK PROGRESSES, THE LANE CLOSURE SIGNING AND APPROPRIATE BARRICADES MUST FOLLOW APPLICABLE STANDARDS.
- (15) CONTRACTOR SHALL NOT REMOVE OR ADJUST ANY VIA ASSETS.
- (16) CONTRACTOR SHALL CONTACT VIA THIRTY (30) DAYS PRIOR, FOR:
- (A) THE REMOVAL OF BENCHES, STOP POLES AND ANY OTHER VIA AMENITIES WITHIN THE PROJECT LIMITS.
- (B) THE REMOVAL OF SHELTERS.
- (C) THE COORDINATION OF TEMPORARY BUS STOPS.
- (17) THE CONTRACTOR WILL BE LIABLE FOR ANY DAMAGES TO VIA FACILITIES NOT REMOVED BY VIA.
- (18) THE CONTRACTOR IS REQUIRED TO REPLACE ALL FLATWORK REMOVED OR DAMAGED IN THE COURSE OF EXECUTING THE CONTRACT UNLESS OTHERWISE NOTED BY VIA.
- (19) THE CONTRACTOR WILL BE RESPONSIBLE FOR PROTECTING VIA FACILITIES IF ADJACENT TO WORK AREA.
- (20) CONCERNING NEW VIA RELATED FLATWORK: THE CONTRACTOR SHALL SCHEDULE WITH VIA A PRE-POUR INSPECTION FOR ANY SHELTER SLAB, PAD, ADA CONNECTOR OR OTHER REPLACEMENT THAT DIRECTLY AFFECTS VIA AMENITIES NOT TO INCLUDE SIDEWALKS.

#### 2. SEQUENCE OF WORK

- (1) NOTIFY AFFECTED BUSINESS OWNERS 2 WEEKS PRIOR TO CONSTRUCTION, MAINTAIN TEMPORARY ACCESS AT ALL TIMES.
- (2) CLOSE SIDEWALK TO PEDESTRIAN TRAFFIC, DETOUR PEDESTRIANS PER TXDOT STANDARD WZ(BTS-2)-13. SEE TCP LINE DIAGRAM SHEETS.
- (3) INSTALL SW3P IN ACCORDANCE WITH STORM WATER POLLUTION PREVENTION PLAN.
- (4) REMOVE EXISTING SIDEWALK, DRAINAGE STRUCTURES, AND EXISTING ROAD MATERIAL, SEE TYPICAL SECTIONS, PAVEMENT DETAILS AND PLAN LAYOUT SHEETS FOR ADDITIONAL INFORMATION. ENSURE POSITIVE DRAINAGE AROUND INTERSECTION RETURNS. CONTRACTOR SHALL INSTALL METAL PLATE OVER OPEN TRENCHES, UNCOVERED MANHOLES AND INLETS ADJACENT TO TRAFFIC OVER NIGHT OR WHEN NO WORK IS BEING PERFORMED. INSTALL TEMPORARY PAVEMENT MARKINGS AS NEEDED OR AS DIRECTED BY THE ENGINEER.
- (5) CONSTRUCT RETAINING WALL FOOTINGS AND WALLS, INSTALL DRAINAGE ELEMENTS FROM DOWNSTREAM TO UPSTREAM. ENSURE POSITIVE DRAINAGE FROM EXISTING TO PROPOSED DRAINAGE STRUCTURES. WORK AT EACH LOCATION MUST BE COMPLETED BY THE END OF EACH DAY (7 AM TO 7 PM).
- (6) FORM SIDEWALKS, CURB RAMPS AND STEPS.
- (7) CONSTRUCT SIDEWALKS, CURB RAMPS, STEPS, AND INSTALL PEDESTRIAN RAILS.
- (8) OPEN COMPLETED SIDEWALK TO PEDESTRIANS AS SOON AS POSSIBLE, WITH THE APPROVAL OF THE ENGINEER.
- (9) ADJUST PEDESTRIAN PUSH BUTTONS.
- (10) AFTER ALL SIDEWALK AND DRAINAGE IMPROVEMENTS ARE COMPLETE FOR ALL CORNERS, AND PLANE ASPHALT AS INDICATED, INSTALL TEMPORARY PAVEMENT MARKINGS AS NEEDED OR AS DIRECTED BY THE FINGINEER
- (11) INSTALL PERMANENT PAVEMENT MARKINGS.
- (12) INSTALL/RELOCATE PERMANENT SIGNING.
- (13) REMOVE SW3P ITEMS.

#### 3. SAFETY

(1) THE CONTRACTOR WILL PROVIDE, CONSTRUCT AND MAINTAIN BARRICADES AND SIGNS REQUIRED THAT ARE NOT DETAILED IN THE STANDARD SHEETS SHALL BE IN ACCORDANCE WITH THE "TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS" AND THE "STANDARD HIGHWAY SIGN DESIGNS FOR TEXAS".

- (2) BARRICADES AND WARNING SIGNS SHALL BE PLACED AS DESCRIBED IN THIS NARRATIVE. THIS SHALL BE CONSIDERED THE MINIMUM REQUIRED TO PROVIDE FOR THE SAFETY OF TRAFFIC DURING CONSTRUCTION. THE CONTRACTOR SHALL PROVIDE AND MAINTAIN OTHER SUCH BARRICADES AND SIGNS DEEMED NECESSARY BY THE ENGINEER OR AS DIRECTED BY FIELD CONDITIONS. TO PROVIDE FOR THE SAFE PASSAGE OF TRAFFIC AT ALL TIMES.
- (3) THE CONTRACTOR SHALL PROVIDE AND MAINTAIN FLAGGERS AS DIRECTED/APPROVED BY THE ENGINEER AT SUCH POINTS, AND FOR SUCH PERIODS OF TIME AS MAY BE REQUIRED TO PROVIDE FOR THE SAFETY OF THE TRAVELING PUBLIC AND THE CONTRACTOR'S PERSONNEL.
- (4) THE CONTRACTOR SHALL KEEP THE ROADWAY CLEAN AND FREE OF DIRT OR OTHER MATERIALS DURING HAULING OPERATIONS. IF THE CONTRACTOR DOES NOT MAINTAIN A CLEAN ROADWAY, THEY SHALL CEASE ALL CONSTRUCTION OPERATIONS, WHEN DIRECTED BY THE ENGINEER, TO CLEAN THE ROADWAY TO THE SATISFACTION OF THE ENGINEER.

#### 4. HAULING EQUIPMENT

- (1) THE USE OF RUBBER-TIRED EQUIPMENT WILL BE REQUIRED FOR MOVING DIRT OR OTHER MATERIALS ALONG OR ACROSS PAVED SURFACES. WHERE THE CONTRACTOR DESIRES TO MOVE ANY EQUIPMENT NOT LICENSED FOR OPERATION ON PUBLIC HIGHWAYS, ON OR ACROSS PAVEMENT. THEY SHALL PROTECT THE PAVEMENT FROM DAMAGE AS DIRECTED/APPROVED BY THE ENGINEER.
- (2) THROUGHOUT CONSTRUCTION OPERATIONS, THE CONTRACTOR WILL BE REQUIRED TO CONDUCT THEIR HAULING OPERATIONS IN MANNER SUCH THAT VEHICLES WILL NOT HAUL OVER PREVIOUSLY RECOMPACTED SUBGRADE OR COMPACTED BASE MATERIAL, EXCEPT IN SHORT SECTIONS FOR DUMPING MANIPULATIONS.

#### 5. FINAL CLEAN UP

UPON COMPLETION OF THE WORK AND BEFORE FINAL ACCEPTANCE AND FINAL PAYMENT IS MADE, THE CONTRACTOR SHALL CLEAR AND REMOVE FROM THE SITE ALL SURPLUS AND DISCARDED MATERIALS AND DEBRIS OF EVERY KIND AND LEAVE THE ENTIRE PROJECT IN A SMOOTH, NEAT AND SIGHTLY CONDITION.


#### 6. PAYMENT

ALL BARRICADES, SIGNS, AND FLAGGERS SHALL BE SUBSIDIARY TO ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING. ALL EROSION CONTROL DEVICES WILL BE PAID FOR UNDER ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL CONTROLS. ALL OTHER WORK AND MATERIALS SHALL BE SUBSIDIARY TO THE VARIOUS BID ITEMS UNLESS OTHERWISE INDICATED IN THE PLANS.




# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



TCP NARRATIVE

GN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
HK GN:	6	TEXAS				VA
WG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
HĶ	SAT	BEYAR	0915	12	586	35



- 1. CONTRACTOR SHALL PLACE ADVANCE WARNING SIGNS ACCORDING TO DISTANCE "X" ON STANDARD BC(2)-14
- CONTRACTOR SHALL FIELD VERIFY POSTED SPEED FOR "X" SPACING
- 3. SIGN LOCATIONS MAY BE ADJUSTED DUE TO CONDITIONS AS APPROVED BY THE ENGINEER
- 4. CONFLICTING SIGNS SHALL BE COVERED BY CONTRACTOR OR AS DIRECTED BY THE ENGINEER
- 5. SIGNS SHOWN SHALL BE COORDINATED WITH SPECIFIC WORK TRAFFIC CONTROL DETAILS INCLUDED IN THE PLANS
- 6. SIGNS 5 & 6 TO BE MOVED AND PLACED ONLY IN ADVANCE OF WHERE WORK IS BEING PERFORMED
- 7. SIGN 8 SHALL DISPLAY APPROPRIATE SPEED LIMIT IN PLACE OF "XX"



POSTED SPEED	LONGITUDINAL BUFFER SPACE "Y" DISTANCE			
MPH	FT (APPROX)			
30	90			
35	120			
40	155			
45	195			
50	240			
55	295			
60	350			
65	410			
70	475			

\* SEE NOTE 6 FOR TYPICAL USE OF SIGNS 5 & 6

#### DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

## REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017


## NOT TO SCALE

DGN: CHK DGN: DWG:



# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



TCP LINE DIAGRAM

SHEET 1 OF 3

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	36



- 1. CONTRACTOR SHALL PLACE ADVANCE WARNING SIGNS ACCORDING TO DISTANCE "X" ON STANDARD BC(2)-14
- CONTRACTOR SHALL FIELD VERIFY POSTED SPEED FOR "X" SPACING
  - 3. SIGN LOCATIONS MAY BE ADJUSTED DUE TO CONDITIONS AS APPROVED BY THE ENGINEER
  - 4. CONFLICTING SIGNS SHALL BE COVERED BY CONTRACTOR OR AS DIRECTED BY THE ENGINEER
- 5. SIGNS SHOWN SHALL BE COORDINATED WITH SPECIFIC WORK TRAFFIC CONTROL DETAILS INCLUDED IN THE PLANS
- 6. SIGNS 5 & 6 TO BE MOVED AND PLACED ONLY IN ADVANCE OF WHERE WORK IS BEING PERFORMED
- 7. SIGN 8 SHALL DISPLAY APPROPRIATE SPEED LIMIT IN PLACE OF "XX"



POSTED SPEED	LONGITUDINAL BUFFER SPACE "Y" DISTANCE
MPH	FT (APPROX)
30	90
35	120
40	155
45	195
50	240
55	295
60	350
65	410
70	475

\* SEE NOTE 6 FOR TYPICAL USE OF SIGNS 5 & 6

#### DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

#### NOT TO SCALE



# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



TCP LINE DIAGRAM

SHEET 2 OF 3

DGN₃	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.				
CHK DGN:	6	TEXAS				VA		
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.		
CHK DWG:	SAT	BEXAR	0915	12	586	37		



- 1. CONTRACTOR SHALL PLACE ADVANCE WARNING SIGNS ACCORDING TO DISTANCE "X" ON STANDARD
- 2. CONTRACTOR SHALL FIELD VERIFY POSTED SPEED FOR "X" SPACING
  - 3. SIGN LOCATIONS MAY BE ADJUSTED DUE TO CONDITIONS AS APPROVED BY THE ENGINEER
  - 4. CONFLICTING SIGNS SHALL BE COVERED BY CONTRACTOR OR AS DIRECTED BY THE ENGINEER
  - 5. SIGNS SHOWN SHALL BE COORDINATED WITH SPECIFIC WORK TRAFFIC CONTROL DETAILS INCLUDED IN THE
  - 6. SIGNS 5 & 6 TO BE MOVED AND PLACED ONLY IN ADVANCE OF WHERE WORK IS BEING PERFORMED
- 7. SIGN 8 SHALL DISPLAY APPROPRIATE SPEED LIMIT IN PLACE OF "XX"



POSTED SPEED	LONGITUDINAL BUFFER SPACE "Y" DISTANCE
MPH	FT (APPROX)
30	90
35	120
40	155
45	195
50	240
55	295
60	350
65	410
70	475

\* SEE NOTE 6 FOR TYPICAL USE OF SIGNS 5 & 6

#### DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ P.E. SERIAL NO: 84722 DATE: 9/29/2017

#### NOT TO SCALE



## PAPE-DAWSON **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



TCP LINE DIAGRAM


SHEET 3 OF 3

DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.				
CHK DGN:	6	TEXAS		VA				
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.		
CHK DWG:	SAT	BEXAR	0915	12	586	38		




SHEET 1 OF 4

DGN:	DIV. NO.	STATE	FEDER.	HIGHWAY NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	39	




SHEET 2 OF 4 FED. RD. STATE FEDERAL AID PROJECT NO. 6 TEXAS VA COUNTY CONT. NO. SECT. NO. JOB NO. SHEET NO. SAT BEXAR 0915 12 586 40



SHEET 3 OF 4

	FED. RD. DIV. NO.	STATE	FEDER.	FEDERAL AID PROJECT NO.					
	6	TEXAS				VA			
4	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.			
	SAT	BEXAR	0915	12	586	41			



SHEET 4 OF 4 FEDERAL AID PROJECT NO. VA COUNTY CONT. NO. SECT. NO. JOB NO. SHEET NO. SAT BEXAR 0915 12 586 42

FED. RD. STATE


6 TEXAS

#### BARRICADE AND CONSTRUCTION (BC) STANDARD SHEETS GENERAL NOTES:

- 1. The Barricade and Construction Standard Sheets (BC sheets) are intended to show typical examples for placement of temporary traffic control devices, construction pavement markings, and typical work zone signs. The information contained in these sheets meet or exceed the requirements shown in the "Texas Manual on Uniform Traffic Control Devices" (TMUTCD).
- 2. The development and design of the Traffic Control Plan (TCP) is the responsibility of the Engineer.
- 3. The Contractor may propose changes to the TCP that are signed and sealed by a licensed professional engineer for approval. The Engineer may develop, sign and seal Contractor proposed changes.
- 4. The Contractor is responsible for installing and maintaining the traffic control devices as shown in the plans. The Contractor may not move or change the approximate location of any device without the approval of the Engineer.
- 5. Geometric design of lane shifts and detours should, when possible, meet the applicable design criteria contained in manuals such as the American Association of State Highway and Transportation Officials (AASHTO), "A Policy on Geometric Design of Highways and Streets," the TxDOT "Roadway Design Manual" or engineering judgment.
- 6. When projects abut, the Engineer(s) may omit the END ROAD WORK, TRAFFIC FINES DOUBLE, and other advance warning signs if the signing would be redundant and the work areas appear continuous to the motorists. If the adjacent project is completed first, the Contractor shall erect the necessary warning signs as shown on these sheets, the TCP sheets or as directed by the Engineer. The BEGIN ROAD WORK NEXT X MILES sign shall be revised to show appropriate work zone distance.
- 7. The Engineer may require duplicate warning signs on the median side of divided highways where median width will permit and traffic volumes justify the signing.
- 8. All signs shall be constructed in accordance with the details found in the "Standard Highway Sign Designs for Texas," latest edition. Sign details not shown in this manual shall be shown in the plans or the Engineer shall provide a detail to the Contractor before the sign is manufactured.
- 9. The temporary traffic control devices shown in the illustrations of the BC sheets are examples. As necessary, the Engineer will determine the most appropriate traffic control devices to be used.
- 10. As shown on BC(2), the OBEY WARNING SIGNS STATE LAW sign, STAY ALERT TALK OR TEXT LATER (see Sign Detail G20-10T) and the WORK ZONE TRAFFIC FINES DOUBLE sign with plaque shall be erected in advance of the CSJ limits. However, the TRAFFIC FINES DOUBLE sign will not be required on projects consisting solely of mobile operation work, such as striping or milling edgeline rumble strips. The BEGIN ROAD WORK NEXT X MILES, CONTRACTOR and END ROAD WORK signs shall be erected at or near the CSJ limits.
- 11. Except for devices required by Note 10, traffic control devices should be in place only while work is actually in progress or a definite need exists.
- 12. The Engineer has the final decision on the location of all traffic control devices.
- 13. Inactive equipment and work vehicles, including workers' private vehicles must be parked away from travel lanes. They should be as close to the right-of-way line as possible, or located behind a barrier or guardrail, or as approved by the Engineer.

#### WORKER SAFETY APPAREL NOTES:

1. Workers on foot who are exposed to traffic or to construction equipment within the right-of-way shall wear high-visibility safety apparel meeting the requirements of ISEA "American National Standard for High-Visibility Apparel," or equivalent revisions, and labeled as ANSI 107-2004 standard performance for Class 2 or 3 risk exposure. Class 3 garments should be considered for high traffic volume work areas or night time work.



Only pre-qualified products shall be used. The "Compliant Work Zone Traffic Control Devices List" (CWZTCD) describes pre-qualified products and their sources and may be found on-line at the web address given below or by contacting:

Texas Department of Transportation Traffic Operations Division - TE Phone (512) 416-3118

THE DOCUMENTS BELOW CAN BE FOUND ON-LINE AT
http://www.txdot.gov
COMPLIANT WORK ZONE TRAFFIC CONTROL DEVICES LIST (CWZTCD)
DEPARTMENTAL MATERIAL SPECIFICATIONS (DMS)
MATERIAL PRODUCER LIST (MPL)
ROADWAY DESIGN MANUAL - SEE "MANUALS (ONLINE MANUALS)"
STANDARD HIGHWAY SIGN DESIGNS FOR TEXAS (SHSD)
TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (TMUTCD)
TRAFFIC ENGINEERING STANDARD SHEETS

SHEET 1 OF 12



BARRICADE AND CONSTRUCTION
GENERAL NOTES
AND REQUIREMENTS

Traffic Operations Division Standard

BC(1)-14

e: bc-14.dgn	DN: T>	OOT	ck: TxDOT	DW:	TxDOT	ck: TxDOT
TxDOT November 2002	CONT	SECT	JOB		H [ GHWAY	
REVISIONS	0915	12	586		,	/ A
03 5-10 8-14 07 7-13	DIST COUNTY				SHEET NO.	
-01 1-13	SAT	BEXAR				43

channelizina devices.

10:13:41

2017

TYPICAL LOCATION OF CROSSROAD SIGNS ROAD WORK NEXT X MILES
 NEXT X MILES 
 ⇒ END ROAD WORK AHEAD G20-2 (Optiona 1 and 4) CROSSROAD ROAD ROAD WORK WORK <⇒ NEXT X MILES NEXT X MILES ⇒ AHEAD END ROAD WORK CW20-1D G20-2 G20-1aT (Optional see Note

May be mounted on back of "ROAD WORK AHEAD" (CW20-1D) sign with approval of Engineer.

- 1. The typical minimum signing on a crossroad approach should be a "ROAD WORK AHEAD" (CW20-1D)sign and a (G20-2) "END ROAD WORK" sign, unless noted otherwise in plans.
- 2. The Engineer may use the reduced size 36" x 36" ROAD WORK AHEAD (CW20-1D) sign mounted back to back with the reduced size 36" x 18" "END ROAD WORK" (G20-2) sign on low volume crossroads (see Note 4 under "Typical Construction Warning Sign Size and Spacing"). See the "Standard Highway Sign Designs for Texas" manual for sign details. The Engineer may omit the advance warning signs on low volume crossroads. The Engineer will determine whether a road is low volume. This information shall be shown in the plans.
- Based on existing field conditions, the Engineer/Inspector may require additional signs such as FLAGGER AHEAD, LOOSE GRAVEL, or other appropriate signs. When additional signs are required, these signs will be considered part of the minimum requirements. The Engineer/Inspector will determine the proper location and spacing of any sign not shown on the BC sheets, Traffic Control Plan sheets or the Work Zone Standard Sheets.
- 4. The "ROAD WORK NEXT X MILES" (G20-1aT) sign shall be required at high volume crossroads to advise motorists of the length of construction in either direction from the intersection. The Engineer will determine whether a roadway is considered high volume.
- 5. Additional traffic control devices may be shown elsewhere in the plans for higher volume crossroads.
- 6. When work occurs in the intersection area, appropriate traffic control devices, as shown elsewhere in the plans or as determined by the Engineer/Inspector, shall be in place.

#### ROAD WORK ROAD WORK <⇒ NEXT X MILES NEXT X MILES ⇒ INTERSECTED 1000′ -1500′ 1 Block - City - Hwy 1000'-1500' - Hwy 1 Block - City ROADWAY $\Rightarrow$ WORK 80' G20-5aP WORK Limit G20-5aP ZONE TRAFFI TRAFFI G20-5 R20-5T FINES R20-5T FINES DOUBLE DOUBL R20-5aTP WHEN WORKERS ARE PRESENT G20-6T R20-5aTP WHEN WORKERS ARE PRESENT END ROAD WORK G20-2

T-INTERSECTION

#### CSJ LIMITS AT T-INTERSECTION

- 1. The Engineer will determine the types and location of any additional traffic control devices, such as a flagger and accompanying signs, or other signs, that should be used when work is being performed at or near an intersection.
- 2. If construction closes the road at a T-intersection the Contractor shall place the "CONTRACTOR NAME" (G20-6T) sign behind the Type 3 Barricades for the road closure (see BC(10) also). The "ROAD WORK NEXT X MILES" left arrow(G20-1bTL) and "ROAD WORK NEXT X MILES" right arrow (G20-1bTR)" signs shall be replaced by the detour signing called for in the plans.

SAMPLE LAYOUT OF SIGNING FOR WORK BEGINNING AT THE CSJ LIMITS

TYPICAL CONSTRUCTION WARNING SIGN SIZE AND SPACING 1,5,6

SIZE

Sign onventional Expressway/ Number Freeway or Series  $CW20^{4}$ 48" × 48' 48" x 48" CW1, CW2, CW7, CW8, 48" x 48' 36" x 36' CW9, CW11 CW14 CW3, CW4, CW5, CW6, 48" x 48' 48" x 48' CW8-3, CW10, CW12

Posted Speed	Sign <sup>Δ</sup> Spacing "X"
MPH	Feet (Apprx.)
30	120
35	160
40	240
45	320
50	400
55	500 <sup>2</sup>
60	600²
65	700 2
70	800 <sup>2</sup>
75	900 <sup>2</sup>
80	1000 <sup>2</sup>
*	* 3

SPACING

- \* For typical sign spacings on divided highways, expressways and freeways, see Part 6 of the "Texas Manual on Uniform Traffic Control Devices" (TMUTCD) typical application diagrams or TCP Standard Sheets.
- $\Delta$  Minimum distance from work area to first Advance Warning sign nearest the work area and/or distance between each additional sign.

#### GENERAL NOTES


CW21

CW22


CW23

CW25

- 1. Special or larger size signs may be used as necessary.
- 2. Distance between signs should be increased as required to have 1500 feet advance warning.
- 3. Distance between signs should be increased as required to have 1/2 mile or more advance warning.
- 4.  $36" \times 36"$  "ROAD WORK AHEAD" (CW20-1D) signs may be used on low volume crossroads at the discretion of the Engineer. See Note 2 under "Typical Location of Crossroad Signs".
- 5. Only diamond shaped warning sign sizes are indicated.
- 6. See sign size listing in "TMUTCD", Sign Appendix or the "Standard Highway Sign Designs for Texas" manual for complete list of available sign design



SAMPLE LAYOUT OF SIGNING FOR WORK BEGINNING DOWNSTREAM OF THE CSJ LIMITS



G20-2 X X

The Contractor shall determine the appropriate distance to be placed on the G20-1 series signs and "BEGIN ROAD WORK NEXT X MILES" (G20-5T) sign for each specific project.

This distance shall replace the "X" and shall be rounded to the nearest whole mile with the approval of the Engineer.

- (X) The "BEGIN WORK ZONE" (G20-9TP) and "END WORK ZONE" (G20-2bT shall be used as shown on the sample layout when advance signs are required outside the CSJ Limits. They inform the motorist of entering or leaving a part of the work zone lying outside the CSJ Limits where traffic fines may double if workers are present.
- XX Required CSJ Limit signing. See Note 10 on BC(1). TRAFFIC FINES DOUBLE signs will not be required on projects consisting solely of mobile operations work.
- Area for placement of "ROAD WORK AHEAD" (CW20-1D) sign and other signs or devices as called for on the Traffic Control Plan.
- Contractor will install a regulatory speed limit sign at the end of the work zone.

LEGEND						
	Type 3 Barricade					
000	Channelizing Devices					
•	Sign					
X	See Typical Construction Warning Sign Size and Spacing chart or the TMUTCD for sign spacing requirements.					

SHEET 2 OF 12



Operation Division Standard

# BARRICADE AND CONSTRUCTION PROJECT LIMIT


BC(2)-14

FILE:	bc-14.dgn	DN: T>	OOT	ck: TxDOT	DW:	TxDOT	ck: TxDOT
© TxDOT	November 2002	CONT	SECT	JOB		HIC	CHWAY
	REVISIONS	0915	12	586		١	/ A
9-07	8-14	DIST		COUNTY			SHEET NO.
7-13		SAT		BEXAF	₹		44

96

# TYPICAL APPLICATION OF WORK ZONE SPEED LIMIT SIGNS

Work zone speed limits shall be regulatory, established in accordance with the "Procedures for Establishing Speed Zones," and approved by the Texas Transportation Commission, or by City Ordinance when within Incorporated City Limits.



#### GUIDANCE FOR USE:

#### LONG/INTERMEDIATE TERM WORK ZONE SPEED LIMITS

This type of work zone speed limit should be included on the design of the traffic control plans when restricted geometrics with a lower design speed are present in the work zone and modification of the geometrics to a higher design speed is not feasible.

Long/Intermediate Term Work Zone Speed Limit signs, when approved as described above, should be posted and visible to the motorist when work activity is present. Work activity may also be defined as a change in the roadway that requires a reduced speed for motorists to safely negotiate the work area, including:

- a) rough road or damaged pavement surface
- b) substantial alteration of roadway geometrics (diversions)
- c) construction detours
- d) grade
- e) width
- f) other conditions readily apparent to the driver

As long as any of these conditions exist, the work zone speed limit signs should remain in place.

#### SHORT TERM WORK ZONE SPEED LIMITS

This type of work zone speed limit may be included on the design of the traffic control plans when workers or equipment are not behind concrete barrier, when work activity is within 10 feet of the traveled way or actually in the travelled way.

Short Term Work Zone Speed Limit signs should be posted and visible to the motorists only when work activity is present. When work activity is not present, signs shall be removed or covered. (See Removing or Covering on BC(4)).

#### GENERAL NOTES

- 1. Regulatory work zone speed limits should be used only for sections of construction projects where speed control is of major importance.
- 2. Regulatory work zone speed limit signs shall be placed on supports at a 7 foot minimum mounting height.
- 3. Speed zone signs are illustrated for one direction of travel and are normally posted for each direction of travel.
- 4. Frequency of work zone speed limit signs should be:

40 mph and greater 0.2 to 2 miles

35 mph and less

0.2 to 2 miles

- 5. Regulatory speed limit signs shall have black legend and border on a white reflective background (See "Reflective Sheeting" on BC(4)).
- 6. Fabrication, erection and maintenance of the "ADVANCE SPEED LIMIT" (CW3-5) sign, "WORK ZONE" (G20-5aP) plaque and the "SPEED LIMIT" (R2-1) signs shall not be paid for directly, but shall be considered subsidiary to Item 502.
- 7. Turning signs from view, laying signs over or down will not be allowed, unless as otherwise noted under "REMOVING OR COVERING" on BC(4).
- 8. Techniques that may help reduce traffic speeds include but are not limited to:
  A. Law enforcement.
  - B. Flagger stationed next to sign.
  - C. Portable changeable message sign (PCMS).
  - D. Low-power (drone) radar transmitter.
  - E. Speed monitor trailers or signs.
- 9. Speeds shown on details above are for illustration only. Work Zone Speed Limits should only be posted as approved for each project.
- 10. For more specific guidance concerning the type of work, work zone conditions and factors impacting allowable regulatory construction speed zone reduction see TxDOT form #1204 in the TxDOT e-form system.

SHEET 3 OF 12




Traffic Operations Division Standard

BARRICADE AND CONSTRUCTION WORK ZONE SPEED LIMIT


BC(3)-14

E:	bc-14.dgn	DN: TxDOT		CK: TXDOT DW:		TxDOT	ck: TxDOT
TxDOT	November 2002	CONT	SECT	JOB	ЮВ		GHWAY
REVISIONS 9-07 8-14 7-13		0915	12	586			VA
	8-14	DIST		COUNTY			SHEET NO.
		SAT		BEXAF		45	


#### TYPICAL MINIMUM CLEARANCES FOR LONG TERM AND INTERMEDIATE TERM SIGNS



- \* When placing skid supports on unlevel ground, the leg post lengths must be adjusted so the sign appears straight and plumb. Objects shall NOT be placed under skids as a means of leveling.
  - $\star$   $\star$  When plaques are placed on dual-leg supports, they should be attached to the upright nearest the travel lane. Supplemental plaques (advisory or distance) should not cover the surface of the parent sign.



Splicing embedded perforated square metal tubing in order to extend post height will only be allowed when the splice is made using four bolts, two above and two below the spice point. Splice must be located entirely behind the sign substrate, not near the base of the support. Splice insert lengths should be at least 5 times nominal post size, centered on the splice and of at least the same gauge material.




Attachment to wooden supports will be by bolts and nuts or screws. Use TxDOT's or manufacturer's recommended procedures for attaching sign substrates to other types of sign supports

> Nails shall NOT be allowed. Each sign shall be attached directly to the sign support. Multiple signs shall not be joined or spliced by any means. Wood supports shall not be extended or repaired by splicing or other means.

#### STOP/SLOW PADDLES

- 1. STOP/SLOW paddles are the primary method to control traffic by flaggers. The STOP/SLOW paddle size should be 24" x 24" as detailed below.
- 2. When used at night, the STOP/SLOW paddle shall be retroreflectorized.
- 3. STOP/SLOW paddles may be attached to a staff with a minimum length of 6' to the bottom of the sign.
- 4. Any lights incorporated into the STOP or SLOW paddle faces shall only be as specifically described in Section 6E.03 Hand Signaling Devices in the TMUTCD.



#### CONTRACTOR REQUIREMENTS FOR MAINTAINING PERMANENT SIGNS WITHIN THE PROJECT LIMITS

- 1. Permanent signs are used to give notice of traffic laws or regulations, call attention to conditions that are potentially hazardous to traffic operations, show route designations, destinations, directions, distances, services, points of interest, and other geographical, recreational, or cultural information. Drivers proceeding through a work zone need the same, if not better route guidance as normally installed on a roadway without construction.
- When permanent regulatory or warning signs conflict with work zone conditions, remove or cover the permanent signs until the permanent sign message matches the roadway condition.
- When existing permanent signs are moved and relocated due to construction purposes, they shall be visible to motorists at all times.
- If existing signs are to be relocated on their original supports, they shall be installed on crashworthy bases as shown on the SMD Standard sheets. The signs shall meet the required mounting heights shown on the BC Sheets or the SMD Standards. This work should be paid for under the appropriate pay item for relocating existing signs.
- If permanent signs are to be removed and relocated using temporary supports. the Contractor shall use crashworthy supports as shown on the BC sheets or the CWZTCD. The signs shall meet the required mounting heights shown on the BC Sheets or the SMD Standards during construction. This work should be paid for under the appropriate pay item for relocating existing signs.
- Any sign or traffic control device that is struck or damaged by the Contractor or his/her construction equipment shall be replaced as soon as possible by the Contractor to ensure proper guidance for the motorists. This will be subsidiary to Item 502.

#### GENERAL NOTES FOR WORK ZONE SIGNS

- Contractor shall install and maintain signs in a straight and plumb condition and/or as directed by the Engineer.
- Wooden sign posts shall be painted white.
- Barricades shall NOT be used as sign supports.
- 4. All signs shall be installed in accordance with the plans or as directed by the Engineer. Signs shall be used to regulate, warn, and guide the traveling public safely through the work zone.
- The Contractor may furnish either the sign design shown in the plans or in the "Standard Highway Sign Designs for Texas" (SHSD). The Engineer/Inspector may require the Contractor to furnish other work zone signs that are shown in the TMUTCD but may have been omitted from the plans. Any variation in the plans shall be documented by written agreement between the Engineer and the Contractor's Responsible Person. All changes must be documented in writing before being implemented. This can include documenting the changes in the Inspector's TXDOT diary and having both the Inspector and Contractor initial and date the agreed upon changes.
- The Contractor shall furnish sign supports listed in the "Compliant Work Zone Traffic Control Device List" (CWZTCD). The Contractor shall install the sign support in accordance with the manufacturer's recommendations. If there is a question regarding installation procedures, the Contractor shall furnish the Engineer a copy of the manufacturer's installation recommendations so the Engineer can verify the correct procedures are being followed.
- The Contractor is responsible for installing signs on approved supports and replacing signs with damaged or cracked substrates and/or damaged or marred reflective sheeting as directed by the Engineer/Inspector.
- Identification markings may be shown only on the back of the sign substrate. The maximum height of letters and/or company logos used for identification shall be 1 inch.
- The Contractor shall replace damaged wood posts. New or damaged wood sign posts shall not be spliced.

#### DURATION OF WORK (as defined by the "Texas Manual on Uniform Traffic Control Devices" Part 6)

- The types of sign supports, sign mounting height, the size of signs, and the type of sign substrates can vary based on the type of work being performed. The Engineer is responsible for selecting the appropriate size sign for the type of work being performed. The Contractor is responsible for ensuring the sign support, sign mounting height and substrate meets manufacturer's recommendations in regard to crashworthiness and duration of work requirements.
- a. Long-term stationary work that occupies a location more than 3 days.
- Intermediate-term stationary work that occupies a location more than one daylight period up to 3 days, or nighttime work lasting more than one hour.
- Short-term stationary daytime work that occupies a location for more than 1 hour in a single daylight period.
- Short, duration work that occupies a location up to 1 hour.
- Mobile work that moves continuously or intermittently (stopping for up to approximately 15 minutes.)

#### SIGN MOUNTING HEIGHT

- The bottom of Long-term/Intermediate-term signs shall be at least 7 feet, but not more than 9 feet, above the payed surface, except as shown for supplemental plaques mounted below other signs.
- 2. The bottom of Short-term/Short Duration signs shall be a minimum of 1 foot above the pavement surface but no more than 2 feet above
- Long-term/Intermediate-term Signs may be used in lieu of Short-term/Short Duration signing.
- Short-term/Short Duration signs shall be used only during daylight and shall be removed at the end of the workday or raised to appropriate Long-term/Intermediate sign height.
- Regulatory signs shall be mounted at least 7 feet, but not more than 9 feet, above the paved surface regardless of work duration.

#### SIZE OF SIGNS

1. The Contractor shall furnish the sign sizes shown on BC (2) unless otherwise shown in the plans or as directed by the Engineer.

#### SIGN SUBSTRATES

- 1. The Contractor shall ensure the sign substrate is installed in accordance with the manufacturer's recommendations for the type of sign support that is being used. The CWZTCD lists each substrate that can be used on the different types and models of sign supports.
- "Mesh" type materials are NOT an approved sign substrate, regardless of the tightness of the weave.
- All wooden individual sign panels fabricated from 2 or more pieces shall have one or more plywood cleat, 1/2" thick by 6" wide, fastened to the back of the sign and extending fully across the sign. The cleat shall be attached to the back of the sign using wood screws that do not penetrate the face of the sign panel. The screws shall be placed on both sides of the splice and spaced at 6" centers. The Engineer may approve other methods of splicing the sign face.

#### REFLECTIVE SHEETING

- 1. All signs shall be retroreflective and constructed of sheeting meeting the color and retro-reflectivity requirements of DMS-8300 for rigid signs or DMS-8310 for roll-up signs. The web address for DMS specifications is shown on BC(1).
- White sheeting, meeting the requirements of DMS-8300 Type A, shall be used for signs with a white background. 3. Orange sheeting, meeting the requirements of DMS-8300 Type  $B_{FL}$  or Type  $C_{FL}$ , shall be used for rigid signs with orange backgrounds.

SIGN LETTERS 1. All sign letters and numbers shall be clear, and open rounded type uppercase alphabet letters as approved by the Federal Highway Administration (FHWA) and as published in the "Standard Highway Sign Design for Texas" manual. Signs, letters and numbers shall be of

#### REMOVING OR COVERING

- 1. When sign messages may be confusing or do not apply, the signs shall be removed or completely covered.
  2. Long-term stationary or intermediate stationary signs installed on square metal tubing may be turned away from traffic 90 degrees when
- the sign message is not applicable. This technique may not be used for signs installed in the median of divided highways or near any intersections where the sign may be seen from approaching traffic.
- Signs installed on wooden skids shall not be turned at 90 degree angles to the roadway. These signs should be removed or completely covered when not required,
- When signs are covered, the material used shall be opaque, such as heavy mil black plastic, or other materials which will cover the entire sign face and maintain their opaque properties under automobile headlights at night, without damaging the sign sheeting. Burlan shall NOT be used to cover signs.
- Duct tape or other adhesive material shall NOT be affixed to a sign face.
- 7. Signs and anchor stubs shall be removed and holes backfilled upon completion of work.

first class workmanship in accordance with Department Standards and Specifications.

#### SIGN SUPPORT WEIGHTS

- 1. Where sign supports require the use of weights to keep from turning over, the use of sandbags with dry, cohesionless sand should be used.
- The sandbags will be tied shut to keep the sand from spilling and to
- maintain a constant weight. Rock, concrete, iron, steel or other solid objects shall not be permitted for use as sign support weights.
- Sandbags should weigh a minimum of 35 lbs and a maximum of 50 lbs.
- Sandbags shall be made of a durable material that tears upon vehicular impact. Rubber (such as tire inner tubes) shall NOT be used.
- Rubber ballasts designed for channelizing devices should not be used for ballast on portable sign supports. Sign supports designed and manufactured with rubber bases may be used when shown on the CWZTCD list.
- Sandbags shall only be placed along or laid over the base supports of the traffic control device and shall not be suspended above ground level or hung with rope, wire, chains or other fasteners. Sandbags shall be placed along the length of the skids to weigh down the sign support.
- 8. Sandbags shall NOT be placed under the skid and shall not be used to level sign supports placed on slopes.

#### FLAGS ON SIGNS

Flags may be used to draw attention to warning signs. When used the flag shall be 16 inches square or larger and shall be orange or fluorescent red-orange in color. Flags shall not be allowed to cover any portion of

SHEET 4 OF 12



Operation. Division Standard


# BARRICADE AND CONSTRUCTION TEMPORARY SIGN NOTES


BC(4)-14

	FILE:	bc-14.dgn	DN: T>	<dot< th=""><th>ck: TxDOT</th><th>DW:</th><th>TxDOT</th><th>ck: TxDOT</th></dot<>	ck: TxDOT	DW:	TxDOT	ck: TxDOT
	© TxD0T	November 2002	CONT SECT		JOB		HIGHWAY	
	9-07	REVISIONS	0915	12	586			VA
		8-14	DIST	ST COUNTY				SHEET NO.
	7-13		SAT		BEXAR	₹		46

98


9/29/2017 P:\111\35\0





# GROUND MOUNTED SIGN SUPPORTS

Refer to the CWZTCD and the manufacturer's installation procedure for each type sign support. The maximum sign square footage shall adhere to the manufacturer's recommendation. Two post installations can be used for larger signs.



### WEDGE ANCHORS

Post

Both steel and plastic Wedge Anchor Systems as shown on the SMD Standard Sheets may be used as temporary sign supports for signs up to 10 square feet of sign face. They may be set in concrete or in sturdy soils if approved by the Engineer. (See web address for "Traffic Engineering Standard Sheets" on BC(1)).

#### OTHER DESIGNS

MORE DETAILS OF APPROVED LONG/INTERMEDIATE AND SHORT TERM SUPPORTS CAN BE FOUND ON THE CWZTCD LIST. SEE BC(1) FOR WEBSITE LOCATION.

#### GENERAL NOTES

- Nails may be used in the assembly of wooden sign supports, but 3/8" bolts with nuts or 3/8" x 3 1/2" lag screws must be used on every joint for final
- No more than 2 sign posts shall be placed within a 7 ft. circle, except for specific materials noted on the CWZTCD List.
- When project is completed, all sign supports and foundations shall be removed from the project site. This will be considered subsidiary to Item 502.
  - ☐ See BC(4) for definition of "Work Duration."
  - X Wood sign posts MUST be one piece. Splicing will NOT be allowed. Posts shall be painted white.
  - $\triangle$  See the CWZTCD for the type of sign substrate that can be used for each approved sign support.

SHEET 5 OF 12



Traffic Operations Division Standard

# BARRICADE AND CONSTRUCTION TYPICAL SIGN SUPPORT

BC(5) - 14

FILE: bc-14.dgn	DN: Tx[	DN: TxDOT		DW:	TxDOT	ck: TxDOT
© TxDOT November 2002	CONT 5	SECT	JOB		ніс	CHWAY
REVISIONS	0915	12	586		,	٧A
9-07 8-14	DIST	COUNTY			SHEET NO.	
7-13	SAT		BEXAF	7		47

WHEN NOT IN USE. REMOVE THE PCMS FROM THE RIGHT-OF-WAY OR PLACE THE PCMS BEHIND BARRIER OR GUARDRAIL WITH SIGN PANEL TURNED PARALLEL TO TRAFFIC

#### PORTABLE CHANGEABLE MESSAGE SIGNS

- 1. The Engineer/Inspector shall approve all messages used on portable changeable message signs (PCMS).
- 2. Messages on PCMS should contain no more than 8 words (about four to eight characters per word), not including simple words such as "TO," "FOR." "AT." etc.
- 3. Messages should consist of a single phase, or two phases that alternate. Three-phase messages are not allowed. Each phase of the message should convey a single thought, and must be understood by
- 4. Use the word "EXIT" to refer to an exit ramp on a freeway; i.e., "EXIT CLOSED." Do not use the term "RAMP."
- 5. Always use the route or interstate designation (IH, US, SH, FM) along with the number when referring to a roadway.
- When in use the bottom of a stationary PCMS message panel should be a minimum 7 feet above the roadway, where possible.
- 7. The message term "WEEKEND" should be used only if the work is to start on Saturday morning and end by Sunday evening at midnight. Actual days and hours of work should be displayed on the PCMS if work is to begin on Friday evening and/or continue into Monday morning.
- 8. The Engineer/Inspector may select one of two options which are available for displaying a two-phase message on a PCMS. Each phase may be displayed for either four seconds each or for three seconds each.
- Do not "flash" messages or words included in a message. The message should be steady burn or continuous while displayed.
- 10. Do not present redundant information on a two-phase message; i.e., keeping two lines of the message the same and changing the third line.
- 11. Do not use the word "Danger" in message. 12. Do not display the message "LANES SHIFT LEFT" or "LANES SHIFT RIGHT" on a PCMS. Drivers do not understand the message.
- 13. Do not display messages that scroll horizontally or vertically across the face of the sign.
- 14. The following table lists abbreviated words and two-word phrases that are acceptable for use on a PCMS. Both words in a phrase must be displayed together. Words or phrases not on this list should not be abbreviated, unless shown in the TMUTCD.
- 15. PCMS character height should be at least 18 inches for trailer mounted units. They should be visible from at least 1/2 (.5) mile and the text should be legible from at least 600 feet at night and 800 feet in daylight. Truck mounted units must have a character height of 10 inches and must be legible from at least 400 feet.
- 16. Each line of text should be centered on the message board rather than left or right justified.
- 17. If disabled, the PCMS should default to an illegible display that will not alarm motorists and will only be used to alert workers that the PCMS has malfunctioned. A pattern such as a series of horizontal solid bars is appropriate.

WORD OR PHRASE	ABBREVIATION	WORD OR PHRASE	ABBREVIATION
Access Road	ACCS RD	Major	MAJ
Alternate	ALT	Miles	MI
Avenue	AVE	Miles Per Hour	MPH
Best Route	BEST RTE	Minor	MNR
Boulevard	BLVD	Monday	MON
Bridge	BRDG	Normal	NORM
Cannot	CANT	North	N
Center	CTR	Northbound	(route) N
Construction Ahead	CONST AHD	Parking	PKING
	VINO	Road	RD
CROSSING	XING	Right Lane	RT LN
Detour Route	DETOUR RTE	Saturday	SAT
Do Not	DONT	Service Road	SERV RD
East	E	Shoulder	SHLDR
Eastbound	(route) E	Slippery	SLIP
Emergency	EMER	South	S
Emergency Vehicle	EMER VEH	Southbound	(route) S
Entrance, Enter	ENT	Speed	SPD
Express Lane	EXP LN	Street	ST
Expressway	EXPWY	Sunday	SUN
XXXX Feet	XXXX FT	Telephone	PHONE
Fog Ahead	FOG AHD	Temporary	TEMP
Freeway	FRWY, FWY	Thursday	THURS
Freeway Blocked	FWY BLKD	To Downtown	TO DWNTN
Friday	FRI	Traffic	TRAF
Hazardous Driving		Travelers	TRVLRS
Hazardous Material		Tuesday	TUES
High-Occupancy	HOV	Time Minutes	TIME MIN
Vehicle	HWY	Upper Level	UPR LEVEL
Highway		Vehicles (s)	VEH, VEHS
Hour(s)	HR, HRS	Warning	WARN
Information	INFO	Wednesday	WED
I† Is	ITS	Weight Limit	WT LIMIT
Junction	JCT	West	W
Left	LFT	Westbound	(route) W
Left Lane	LFT LN	Wet Pavement	WET PVMT
Lane Closed	LN CLOSED	Will Not	WONT
Lower Level	LWR LEVEL	HILL NOT	non
Maintenance	MAINT		

designation # IH-number, US-number, SH-number, FM-number

# RECOMMENDED PHASES AND FORMATS FOR PCMS MESSAGES DURING ROADWORK ACTIVITIES

MERGE

RIGHT

DETOUR

X EXITS

USF

EXIT XXX

STAY ON

IIS XXX

SOUTH

TRUCKS

USF

US XXX N

WATCH

FOR

TRUCKS

EXPECT

DELAYS

REDUCE

SPEED

XXX FT

USE

OTHER

ROUTES

STAY

ΙN

LANE

Action to Take/Effect on Travel

List

FORM

X LINES

RIGHT

USE

XXXXX

RD EXIT

USE EXIT

I - XX

NORTH

USE

I-XX F

TO I-XX N

WATCH

FOR

TRUCKS

EXPECT

DELAYS

PREPARE

ΤO

STOP

END

SHOULDER

USE

WATCH

FOR

WORKERS

(The Engineer may approve other messages not specifically covered here.)

### Phase 1: Condition Lists

FRONTAGE ROAD CLOSED	ROADWORK XXX FT	ROAD REPAIRS XXXX FT
SHOULDER CLOSED XXX FT	FLAGGER XXXX FT	LANE NARROWS XXXX FT
RIGHT LN CLOSED XXX FT	RIGHT LN NARROWS XXXX FT	TWO-WAY TRAFFIC XX MILE
RIGHT X LANES OPEN	MERGING TRAFFIC XXXX FT	CONST TRAFFIC XXX FT
DAYTIME LANE CLOSURES	LOOSE GRAVEL XXXX FT	UNEVEN LANES XXXX FT
I-XX SOUTH EXIT CLOSED	DETOUR X MILE	ROUGH ROAD XXXX FT
EXIT XXX CLOSED X MILE	ROADWORK PAST SH XXXX	ROADWORK NEXT FRI-SUN
RIGHT LN TO BE CLOSED	BUMP XXXX FT	US XXX EXIT X MILES
X LANES CLOSED TUE - FRI	TRAFFIC SIGNAL XXXX FT	LANES SHIFT
	ROAD CLOSED  SHOULDER CLOSED XXX FT  RIGHT LN CLOSED XXX FT  RIGHT X LANES OPEN  DAYTIME LANE CLOSURES  I-XX SOUTH EXIT CLOSED  EXIT XXX CLOSED X MILE  RIGHT LN TO BE CLOSED  X LANES CLOSED	ROAD CLOSED  SHOULDER CLOSED XXX FT  RIGHT LN CLOSED XXX FT  RIGHT X LANES OPEN  DAYTIME LANE CLOSURES  I -XX SOUTH EXIT CLOSED XXXX FT  ROADWORK CLOSED X MILE  RIGHT LN NARROWS XXXX FT  MERGING TRAFFIC XXXX FT  DAYTIME LANE GRAVEL XXXX FT  ROADWORK PAST X MILE  RIGHT LN TO BE CLOSED  X LANES CLOSED  TRAFFIC SIGNAL

APPLICATION GUIDELINES

Phase Lists".

1. Only 1 or 2 phases are to be used on a PCMS.

2. The 1st phase (or both) should be selected from the

is not included in the first phase selected.

and should be understandable by themselves.

no more than one week prior to the work.

"Road/Lane/Ramp Closure List" and the "Other Condition List".

a minimum of 1000 ft. Each PCMS shall be limited to two phases,

of the actual work date, calendar days should be replaced with days of the week. Advance notification should typically be for

6. For advance notice, when the current date is within seven days

3. A 2nd phase can be selected from the "Action to Take/Effect

4. A Location Phase is necessary only if a distance or location

5. If two PCMS are used in sequence, they must be separated by

on Travel, Location, General Warning, or Advance Notice

WORDING ALTERNATIVES

- 1. The words RIGHT, LEFT and ALL can be interchanged as appropriate.
- appropriate.
- be interchanged as appropriate.
- 6. AHEAD may be used instead of distances if necessary.

- 9. Distances or AHEAD can be eliminated from the message if a

PCMS SIGNS WITHIN THE R.O.W. SHALL BE BEHIND GUARDRAIL OR CONCRETE BARRIER OR SHALL HAVE A MINIMUM OF FOUR (4) PLASTIC DRUMS PLACED PERPENDICULAR TO TRAFFIC ON THE UPSTREAM SIDE OF THE PCMS, WHEN EXPOSED TO ONE DIRECTION OF TRAFFIC. WHEN EXPOSED TO TWO WAY TRAFFIC. THE FOUR DRUMS SHOULD BE PLACED WITH ONE DRUM AT EACH OF THE FOUR CORNERS OF THE UNIT.

#### FULL MATRIX PCMS SIGNS

CLOSED

- 1. When Full Matrix PCMS signs are used, the character height and legibility/visibility requirements shall be maintained as listed in Note 15 under "PORTABLE CHANGEABLE MESSAGE SIGNS" above.
- 2. When symbol signs, such as the "Flagger Symbol"(CW20-7) are represented graphically on the Full Matrix PCMS sign and, with the approval of the Engineer, it shall maintain the legibility/visibility requirement listed above.
- 3. When symbol signs are represented graphically on the Full Matrix PCMS, they shall only supplement the use of the static sign represented, and shall not substitute for, or replace that sign.
- 4. A full matrix PCMS may be used to simulate a flashing arrow board provided it meets the visibility, flash rate and dimming requirements on BC(7), for the same size arrow.

2. Roadway designations IH, US, SH, FM and LP can be interchanged as

Phase 2: Possible Component Lists

Location

List

ΔΤ

FM XXXX

BEFORE

RAILROAD

CROSSING

NFXT

MILES

PAST

IIS XXX

EXIT

XXXXXXX

TΩ

XXXXXXX

IIS XXX

ΤO

FM XXXX

- 3. EAST, WEST, NORTH and SOUTH (or abbreviations E, W, N and S) can
- 4. Highway names and numbers replaced as appropriate.
- ROAD, HIGHWAY and FREEWAY can be interchanged as needed.
- 7. FI and MI. MILE and MILES interchanged as appropriate.
- 8. AT. BEFORE and PAST interchanged as needed.
- location phase is used.

SHEET 6 OF 12

Texas Department of Transportation



\*\* Advance

Notice List

TUE-FRI

X PM

APR XX-

X PM-X AM

BEGINS

MONDAY

BEGINS

MAY XX

MAY X-X

XX PM -

XX AM

NFXT

FRI-SUN

XX AM

TΟ

XX PM

NEXT

TUF

AUG XX

TONIGHT

XX PM-

XX AM

XX AM-

Warning

List

SPEED

XX MPH

MAXIMUM

SPEED

XX MPH

MINIMUM

SPEED

XX MPH

ADVISORY

SPEED

XX MPH

RIGHT

LANE

EXIT

USF

CAUTION

DRIVE

SAFELY

DRIVE

WITH

CARE

X X See Application Guidelines Note 6.


I IMI:

# BARRICADE AND CONSTRUCTION PORTABLE CHANGEABLE MESSAGE SIGN (PCMS)

BC(6)-14


FILE	:	bc-14.dgn	DN: T>	<dot< th=""><th>ck: TxDOT</th><th>DW:</th><th>TxDOT</th><th>ck: TxDOT</th></dot<>	ck: TxDOT	DW:	TxDOT	ck: TxDOT
0	TxDOT	November 2002	CONT SECT		JOB		HIGHWAY	
		REVISIONS	0915	12	586		,	٧A
9	-07	8 - 1 4	DIST		COUNTY			SHEET NO.
7	-13		SAT		BEXAF	₹		48


- 1. Barrier Reflectors shall be pre-qualified, and conform to the color and reflectivity requirements of DMS-8600. A list of pregualified Barrier Reflectors can be found at the Material Producer List web address shown on BC(1).
- 2. Color of Barrier Reflectors shall be as specified in the TMUTCD. The cost of the reflectors shall be considered subsidiary to Item 512.



#### CONCRETE TRAFFIC BARRIER (CTB)

- 3. Where traffic is on one side of the CTB, two (2) Barrier Reflectors shall be mounted in approximately the midsection of each section of CTB. An alternate mounting location is uniformly spaced at one end of each CTB. This will allow for attachment of a barrier grapple without damaging the reflector. The Barrier Reflector mounted on the side of the CTB shall be located directly below the reflector mounted on top of the barrier, as shown in the detail above.
- 4. Where CTB separates two-way traffic, three barrier reflectors shall be mounted on each section of CTB. The reflector unit on top shall have two yellow reflective faces (Bi-Directional) while the reflectors on each side of the barrier shall have one yellow reflective face, as shown in the detail above.
- 5. When CTB separates traffic traveling in the same direction, no barrier reflectors will be required on top of the CTB.
- 6. Barrier Reflector units shall be yellow or white in color to match the edgeline being supplemented.
- 7. Maximum spacing of Barrier Reflectors is forty (40) feet.
- 8. Pavement markers or temporary flexible-reflective roadway marker tabs shall NOT be used as CTB delineation.
- 9. Attachment of Barrier Reflectors to CTB shall be per manufacturer's
- 10.Missing or damaged Barrier Reflectors shall be replaced as directed
- 11. Single slope barriers shall be delineated as shown on the above detail.






#### DELINEATION OF END TREATMENTS


#### END TREATMENTS FOR CTB'S USED IN WORK ZONES

End treatments used on CTB's in work zones shall meet crashworthy standards as defined in the National Cooperative Highway Research Report 350. Refer to the CWZTCD List for approved end treatments and manufacturers.

# BARRIER REFLECTORS FOR CONCRETE TRAFFIC BARRIER AND ATTENUATORS



Type C Warning Light or approved substitute mounted on a drum adjacent to the travel way.



Warning reflector may be round or square. Must have a yellow reflective surface area of at least 30 square inches

#### WARNING LIGHTS

- 1. Warning lights shall meet the requirements of the TMUTCD.
- 2. Warning lights shall NOT be installed on barricades.
- 3. Type A-Low Intensity Flashing Warning Lights are commonly used with drums. They are intended to warn of or mark a potentially hazardous area. Their use shall be as indicated on this sheet and/or other sheets of the plans by the designation "FL". The Type A Warning Lights shall not be used with signs manufactured with Type  $B_{FL}$  or  $C_{FL}$  Sheeting meeting the requirements of Departmental Material Specification DMS-8300.
- 4. Type-C and Type D 360 degree Steady Burn Lights are intended to be used in a series for delineation to supplement other traffic control
- devices. Their use shall be as indicated on this sheet and/or other sheets of the plans by the designation "SB". 5. The Engineer/Inspector or the plans shall specify the location and type of warning lights to be installed on the traffic control devices.
- 6. When required by the Engineer, the Contractor shall furnish a copy of the warning lights certification. The warning light manufacturer will certify the warning lights meet the requirements of the latest ITE Purchase Specifications for Flashing and Steady-Burn Warning Lights.
- 7. When used to delineate curves, Type-C and Type D Steady Burn Lights should only be placed on the outside of the curve, not the inside.
- 8. The location of warning lights and warning reflectors on drums shall be as shown elsewhere in the plans.

#### WARNING LIGHTS MOUNTED ON PLASTIC DRUMS


- 1. Type A flashing warning lights are intended to warn drivers that they are approaching or are in a potentially hazardous area.
- 2. Type A random flashing warning lights are not intended for delineation and shall not be used in a series.
- 3. A series of sequential flashing warning lights placed on channelizing devices to form a merging taper may be used for delineation. If used, the successive flashing of the sequential warning lights should occur from the beginning of the taper to the end of the merging taper in order to identify the desired vehicle path. The rate of flashing for each light shall be 65 flashes per minute, plus or minus 10 flashes.
- 4. Type C and D steady-burn warning lights are intended to be used in a series to delineate the edge of the travel lane on detours, on lane changes, on lane closures, and on other similar conditions.
- 5. Type A, Type C and Type D warning lights shall be installed at locations as detailed on other sheets in the plans.
- 6. Warning lights shall not be installed on a drum that has a sign, chevron or vertical panel.
- 7. The maximum spacing for warning lights on drums should be identical to the channelizing device spacing.

#### WARNING REFLECTORS MOUNTED ON PLASTIC DRUMS AS A SUBSTITUTE FOR TYPE C (STEADY BURN) WARNING LIGHTS

- 1. A warning reflector or approved substitute may be mounted on a plastic drum as a substitute for a Type C, steady burn warning light at the discretion of the Contractor unless otherwise noted in the plans.
- 2. The warning reflector shall be yellow in color and shall be manufactured using a sign substrate approved for use with plastic drums listed
- 3. The warning reflector shall have a minimum retroreflective surface area (one-side) of 30 square inches.
- 4. Round reflectors shall be fully reflectorized, including the area where attached to the drum.
- 5. Square substrates must have a minimum of 30 square inches of reflectorized sheeting. They do not have to be reflectorized where it attaches to the drum.
- 6. The side of the warning reflector facing approaching traffic shall have sheeting meeting the color and retroreflectivity requirements for DMS 8300-Type B or Type C.
- 7. When used near two-way traffic, both sides of the warning reflector shall be reflectorized.
- 8. The warning reflector should be mounted on the side of the handle nearest approaching traffic.
- 9. The maximum spacina for warning reflectors should be identical to the channelizing device spacing requirements.

Arrow Boards may be located behind channelizing devices in place for a shoulder taper or merging taper, otherwise they shall be delineated with four (4) channelizing devices placed perpendicular to traffic on the upstream side of traffic.

- 1. The Flashing Arrow Board should be used for all lane closures on multi-lane roadways, or slow moving maintenance or construction activities on the travel lanes.
- 2. Flashing Arrow Boards should not be used on two-lane, two-way roadways, detours, diversions or work on shoulders unless the "CAUTION" display (see detail below) is used.
- The Engineer/Inspector shall choose all appropriate signs, barricades and/or other traffic control devices that should be used in conjunction with the Flashing Arrow Board.
- 4. The Flashing Arrow Board should be able to display the following symbols:



- 5. The "CAUTION" display consists of four corner lamps flashing simultaneously, or the Alternating Diamond Caution mode as shown.
- The straight line caution display is NOT ALLOWED.
- The Flashing Arrow Board shall be capable of minimum 50 percent dimming from rated lamp voltage. The flashing rate of the lamps shall not be less than 25 nor more than 40 flashes per minute.
- Minimum lamp "on time" shall be approximately 50 percent for the flashing arrow and equal intervals of 25 percent for each sequential phase of the flashing chevron.
- 9. The sequential arrow display is NOT ALLOWED.
  10. The flashing arrow display is the TxDOT standard; however, the sequential Chevron
- display may be used during daylight operations.
- 11. The Flashing Arrow Board shall be mounted on a vehicle, trailer or other suitable support.
  12. A Flashing Arrow Board SHALL NOT BE USED to laterally shift traffic.
  13. A full matrix PCMS may be used to simulate a Flashing Arrow Board provided it meets visibility,
- flash rate and dimming requirements on this sheet for the same size arrow.
- 14. Minimum mounting height of trailer mounted Arrow Boards should be 7 feet from roadway to bottom of panel.

TYPE	MINIMUM SIZE	MINIMUM NUMBER OF PANEL LAMPS	MINIMUM VISIBILITY DISTANCE
В	30 x 60	13	3/4 mile
С	48 × 96	15	1 mile

ATTENTION Flashing Arrow Boards shall be equipped with automatic dimming devices.

WHEN NOT IN USE, REMOVE THE ARROW BOARD FROM THE RIGHT-OF-WAY OR PLACE THE ARROW BOARD BEHIND CONCRETE TRAFFIC BARRIER OR GUARDRAIL.

# FLASHING ARROW BOARDS

SHEET 7 OF 12

#### TRUCK-MOUNTED ATTENUATORS

- 1. Truck-mounted attenuators (TMA) used on TxDOT facilities must meet the requirements outlined in the National Cooperative Highway Research Report No. 350 (NCHRP 350) or the Manual for Assessing Safety Hardware (MASH).
- 2. Refer to the CWZTCD for the requirements of Level 2 or Level 3 TMAs.
- 3. Refer to the CWZTCD for a list of approved TMAs.
- 4. TMAs are required on freeways unless otherwise noted in the plans.
- 5. A TMA should be used anytime that it can be positioned 30 to 100 feet in advance of the area of crew exposure
- without adversely affecting the work performance.
  6. The only reason a TMA should not be required is when a work area is spread down the roadway and the work crew is an extended distance from the TMA





BARRICADE AND CONSTRUCTION ARROW PANEL, REFLECTORS, WARNING LIGHTS & ATTENUATOR

BC(7) - 14

FILE:	bc-14.dgn	DN: TxDOT		ck: TxDOT Dw: Tx[		TxDOT	ck: TxDOT	
© TxDOT	November 2002	CONT SECT		JOB		HIGHWAY		
	REVISIONS	0915	12	586			VA	
9-07	8-14	DIST		COUNTY			SHEET NO.	
7-13		SAT	AT BEXAR				49	

101

#### GENERAL NOTES

- For long term stationary work zones on freeways, drums shall be used as the primary channelizing device.
- 2. For intermediate term stationary work zones on freeways, drums should be used as the primary channelizing device but may be replaced in tangent sections by vertical panels, or 42" two-piece cones. In tangent sections one-piece cones may be used with the approval of the Engineer but only if personnel are present on the project at all times to maintain the cones in proper position and location.
- 3. For short term stationary work zones on freeways, drums are the preferred channelizing device but may be replaced in tapers, transitions and tangent sections by vertical panels, two-piece cones or one-piece cones as approved by the Engineer.
- 4. Drums and all related items shall comply with the requirements of the current version of the "Texas Manual on Uniform Traffic Control Devices" (TMUTCD) and the "Compliant Work Zone Traffic Control Devices List" (CWYTCD).
- Drums, bases, and related materials shall exhibit good workmanship and shall be free from objectionable marks or defects that would adversely affect their appearance or serviceability.
- The Contractor shall have a maximum of 24 hours to replace any plastic drums identified for replacement by the Engineer/Inspector. The replacement device must be an approved device.

#### GENERAL DESIGN REQUIREMENTS

Pre-qualified plastic drums shall meet the following requirements:


- Plastic drums shall be a two-piece design; the "body" of the drum shall be the top portion and the "base" shall be the bottom.
- 2. The body and base shall lock together in such a manner that the body separates from the base when impacted by a vehicle traveling at a speed of 20 MPH or greater but prevents accidental separation due to normal handling and/or air turbulence created by passing vehicles.
- Plastic drums shall be constructed of lightweight flexible, and deformable materials. The Contractor shall NOT use metal drums or single piece plastic drums as channelization devices or sign supports.
- 4. Drums shall present a profile that is a minimum of 18 inches in width at the 36 inch height when viewed from any direction. The height of drum unit (body installed on base) shall be a minimum of 36 inches and a maximum of 42 inches.
- 5. The top of the drum shall have a built-in handle for easy pickup and shall be designed to drain water and not collect debris. The handle shall have a minimum of two widely spaced 9/16 inch diameter holes to allow attachment of a warning light, warning reflector unit or approved compliant sign.
- 6. The exterior of the drum body shall have a minimum of four alternating orange and white retroreflective circumferential stripes not less than 4 inches nor greater than 8 inches in width. Any non-reflectorized space between any two adjacent stripes shall not exceed 2 inches in width.
- Bases shall have a maximum width of 36 inches, a maximum height of 4 inches, and a minimum of two footholds of sufficient size to allow base to be held down while separating the drum body from the base.
- Plastic drums shall be constructed of ultra-violet stabilized, orange, high-density polyethylene (HDPE) or other approved material.
- 9. Drum body shall have a maximum unballasted weight of 11 lbs.
- 10. Drum and base shall be marked with manufacturer's name and model number.


#### RETROREFLECTIVE SHEETING

- The stripes used on drums shall be constructed of sheeting meeting the color and retroreflectivity requirements of Departmental Materials Specification DMS-8300, "Sign Face Materials." Type A reflective sheeting shall be supplied unless otherwise specified in the plans.
- The sheeting shall be suitable for use on and shall adhere to the drum surface such that, upon vehicular impact, the sheeting shall remain adhered in-place and exhibit no delaminating, cracking, or loss of retroreflectivity other than that loss due to abrasion of the sheeting surface.

#### BALLAST

- 1. Unballasted bases shall be large enough to hold up to 50 lbs. of sand. This base, when filled with the ballast material, should weigh between 35 lbs (minimum) and 50 lbs (maximum). The ballast may be sand in one to three sandbags separate from the base, sand in a sand-filled plastic base, or other ballasting devices as approved by the Engineer. Stacking of sandbags will be allowed, however height of sandbags above pavement surface may not exceed 12 inches.
- Bases with built-in ballast shall weigh between 40 lbs. and 50 lbs. Built-in ballast can be constructed of an integral crumb rubber base or a solid rubber base.
- Recycled truck tire sidewalls may be used for ballast on drums approved for this type of ballast on the CWZTCD list.
- The ballast shall not be heavy objects, water, or any material that would become hazardous to motorists, pedestrians, or workers when the drum is struck by a vehicle.
- When used in regions susceptible to freezing, drums shall have drainage holes in the bottoms so that water will not collect and freeze becoming a hazard when struck by a vehicle.
- 6. Ballast shall not be placed on top of drums.
- 7. Adhesives may be used to secure base of drums to pavement.






#### DIRECTION INDICATOR BARRICADE


- The Direction Indicator Barricade may be used in tapers, transitions, and other areas where specific directional
- guidance to drivers is necessary.

  2. If used, the Direction Indicator Barricade should be used in series to direct the driver through the transition and into the intended travel lane.
- 3. The Direction Indicator Barricade shall consist of One-Direction Large Arrow (CW1-6) sign in the size shown with a black arrow on a background of Type B<sub>FL</sub>or Type C<sub>FL</sub>Orange retroreflective sheeting above a rail with Type A retroreflective sheeting in alternating 4" white and orange stripes sloping downward at an angle of 45 degrees in the direction road users are to pass. Sheeting types shall be as per DMS 8300.
- 4. Double arrows on the Direction Indicator Barricade will not be allowed.
- 5. Approved manufacturers are shown on the CWZTCD List.
  Ballast shall be as approved by the manufacturers instructions.



#### DETECTABLE PEDESTRIAN BARRICADES

- When existing pedestrian facilities are disrupted, closed, or relocated in a TTC zone, the temporary facilities shall be detectable and include accessibility features consistent with the features present in the existing pedestrian facility.
- 2. Where pedestrians with visual disabilities normally use the closed sidewalk, a device that is detectable by a person with a visual disability traveling with the aid of a long cane shall be placed across the full width of the closed sidewalk.
- Detectable pedestrian barricades similar to the one pictured above, longitudinal channelizing devices, some concrete barriers, and wood or chain link fencing with a continuous detectable edging can satisfactorily delineate a pedestrian path.
- 4. Tape, rope, or plastic chain strung between devices are not detectable, do not comply with the design standards in the "Americans with Disabilities Act Accessibility Guidelines for Buildings and Facilities (ADAAG)" and should not be used as a control for pedestrian movements.
- 5. Warning lights shall not be attached to detectable pedestrian barricades.
- 6. Detectable pedestrian barricades may use 8" nominal barricade rails as shown on BC(10) provided that the top rail provides a smooth continuous rail suitable for hand trailing with no splinters, burrs, or sharp edges.



18" x 24" Sign
(Maximum Sign Dimension)
Chevron CWI-8, Opposing Traffic Lane
Divider, Driveway sign D70a, Keep Right
R4 series or other signs as approved
by Engineer



12" x 24"
Vertical Panel
mount with diagonals
sloping down towards
travel way

Plywood, Aluminum or Metal sign substrates shall NOT be used on plastic drums

SIGNS, CHEVRONS, AND VERTICAL PANELS MOUNTED
ON PLASTIC DRUMS

- Signs used on plastic drums shall be manufactured using substrates listed on the CWZTCD.
- 2. Chevrons and other work zone signs with an orange background shall be manufactured with Type  $\mathsf{B}_{\mathsf{FL}}$  or Type  $\mathsf{C}_{\mathsf{FL}}$  Orange sheeting meeting the color and retroreflectivity requirements of DMS-8300, "Sign Face Material," unless otherwise specified in the plans.
- 3. Vertical Panels shall be manufactured with orange and white sheeting meeting the requirements of DMS-8300 Type A Diagonal stripes on Vertical Panels shall slope down toward the intended traveled lane.
- 4. Other sign messages (text or symbolic) may be used as approved by the Engineer. Sign dimensions shall not exceed 18 inches in width or 24 inches in height, except for the R9 series signs discussed in note 8 below.
- Signs shall be installed using a 1/2 inch bolt (nominal) and nut, two washers, and one locking washer for each connection
- Mounting bolts and nuts shall be fully engaged and adequately torqued. Bolts should not extend more than 1/2 inch beyond nuts.
- 7. Chevrons may be placed on drums on the outside of curves, on merging tapers or on shifting tapers. When used in these locations they may be placed on every drum or spaced not more than on every third drum. A minimum of three (3) should be used at each location called for in the plans.
- 8. R9-9, R9-10, R9-11 and R9-11a Sidewalk Closed signs which are 24 inches wide may be mounted on plastic drums, with approval of the Engineer.

SHEET 8 OF 12




Traffic Operations Division Standard


# BARRICADE AND CONSTRUCTION CHANNELIZING DEVICES

BC(8)-14

e: bc-14.dgn	DN: TxDOT		ck: TxDOT	DW:	TxDOT	ck: TxDOT
TxDOT November 2002	CONT SECT		JOB		HIGHWAY	
REVISIONS	0915	12	586		١	/ A
03 7-13	DIST		COUNTY		,	SHEET NO.
07 8-14	SAT		BEXAF	₹		50


102






- 1. Vertical Panels (VP's) are normally used to channelize traffic or divide opposing lanes of traffic.
- 2. VP's may be used in daytime or nighttime situations. They may be used at the edge of shoulder drop-offs and other areas such as lane transitions where positive daytime and nighttime delineation is required. The Engineer/Inspector shall refer to the Roadway Design Manual Appendix B "Treatment of Pavement Drop-offs in Work Zones" for additional guidelines on the use of VP's for drop-offs.
- 3. VP's should be mounted back to back if used at the edge of cuts adjacent to two-way two lane roadways. Stripes are to be reflective orange and reflective white and should always slope downward toward the travel lane. 4. VP's used on expressways and freeways or other high
- speed roadways, may have more than 270 square inches of retroreflective area facing traffic. 5. Self-righting supports are available with portable base. See "Compliant Work Zone Traffic Control Devices List"
- (CWZTCD). 6. Sheeting for the VP's shall be retroreflective Type A conforming to Departmental Material Specification DMS-8300,
- unless noted otherwise. 7. Where the height of reflective material on the vertical panel is 36 inches or greater, a panel stripe of 6 inches shall be used.

#### VERTICAL PANELS (VPs)



- 1. Opposing Traffic Lane Dividers (OTLD) are delineation devices designed to convert a normal one-way roadway section to two-way operation. OTLD's are used on temporary centerlines. The upward and downward arrows on the sign's face indicate the direction of traffic on either side of the divider. The base is secured to the pavement with an adhesive or rubber weight to minimize movement caused by a vehicle impact or wind gust.
- 2. The OTLD may be used in combination with 42"
- 3. Spacing between the OTLD shall not exceed 500 feet. 42" cones or VPs placed between the OTLD's should not exceed 100 foot spacing.
- 4. The OTLD shall be orange with a black nonreflective legend. Sheeting for the OTLD shall be retroreflective Type  $B_{\text{FL}}\,\text{or}$  Type  $C_{\text{FL}}\,\text{conforming}$ to Departmental Material Specification DMS-8300. unless noted otherwise. The legend shall meet the requirements of DMS-8300.

OPPOSING TRAFFIC LANE DIVIDERS (OTLD)




- 2. Chevrons are intended to give notice of a sharp change of alignment with the direction of trave and provide additional emphasis and guidance for vehicle operators with regard to changes in horizontal alignment of the roadway.
- 3. Chevrons, when used, shall be erected on the out side of a sharp curve or turn, or on the far side of an intersection. They shall be in line with and at right angles to approaching traffic. Spacing should be such that the motorist always has three in view, until the change in alignment eliminates its need.
- 4. To be effective, the chevron should be visible for at least 500 feet.
- 5. Chevrons shall be orange with a black nonreflec-tive legend. Sheeting for the chevron shall be retroreflective Type  $B_{FL}$  or Type  $C_{FL}$  conforming to Departmental Material Specification DMS-8300, unless noted otherwise. The legend shall meet the requirements of DMS-8300.
- 6. For Long Term Stationary use on tapers or transitions on freeways and divided highways self-righting chevrons may be used to supplement plastic drums but not to replace plastic drums.

## **CHEVRONS**

#### GENERAL NOTES

- 1. Work Zone channelizing devices illustrated on this sheet may be installed in close proximity to traffic and are suitable for use on high or low speed roadways. The Engineer/Inspector shall ensure that spacing and placement is uniform and in accordance with the "Texas Manual on Uniform Traffic Control Devices" (TMUTCD).
- 2. Channelizing devices shown on this sheet may have a driveable, fixed or portable base. The requirement for self-righting channelizing devices must be specified in the General Notes or other plan sheets.
- 3. Channelizing devices on self-righting supports should be used in work zone areas where channelizing devices are frequently impacted by errant vehicles or vehicle related wind gusts making alignment of the channelizing devices difficult to maintain. Locations of these devices shall be detailed elsewhere in the plans. These devices shall conform to the TMUTCD and the "Compliant Work Zone Traffic Control Devices List" (CWZTCD).
- 4. The Contractor shall maintain devices in a clean condition and replace damaged, nonreflective, faded, or broken devices and bases as required by the Engineer/Inspector. The Contractor shall be required to maintain proper device spacing and alignment
- 5. Portable bases shall be fabricated from virgin and/or recycled rubber. The portable bases shall weigh a minimum of 30 lbs.
- 6. Pavement surfaces shall be prepared in a manner that ensures proper bonding between the adhesives, the fixed mount bases and the pavement surface. Adhesives shall be prepared and applied according to the manufacturer's recommendations.
- 7. The installation and removal of channelizing devices shall not cause detrimental effects to the final pavement surfaces, including pavement surface discoloration or surface integrity. Driveable bases shall not be permitted on final payement surfaces. The Engineer/Inspector shall approve all application and removal procedures of fixed bases.



#### LONGITUDINAL CHANNELIZING DEVICES (LCD)

Min.

36

Fixed Base w/ Approved Adhesive

(Driveable Base, or Flexible

Support can be used)

- 1. LCDs are crashworthy, lightweight, deformable devices that are highly visible, have good target value and can be connected together. They are not designed to contain or redirect a vehicle on impact.
- 2. LCDs may be used instead of a line of cones or drums.
- 3. LCDs shall be placed in accordance to application and installation requirements specific to the device, and used only when shown on the CWZTCD list.
- 4. LCDs should not be used to provide positive protection for obstacles, pedestrians or workers.
- 5. LCDs shall be supplemented with retroreflective delineation as required for temporary barriers on BC(7) when placed roughly parallel to the travel lanes.
- 6. LCDs used as barricades placed perpendicular to traffic should have at least one row of reflective sheeting meeting the requirements for barricade rails as shown on BC(10) placed near the top of the LCD along the full length of the device.

#### WATER BALLASTED SYSTEMS USED AS BARRIERS

- 1. Water ballasted systems used as barriers shall not be used solely to channelize road users, but also to protect the work space per the appropriate NCHRP 350 crashworthiness requirements based on roadway speed and barrier application.
- 2. Water ballasted systems used to channelize vehicular traffic shall be supplemented with retroreflective delineation or channelizing devices to improve daytime/nighttime visibility. They may also be supplemented with pavement markings.
- 3. Water ballasted systems used as barriers shall be placed in accordance to application and installation requirements specific to the device, and used only when shown on the CWZTCD list.
- 4. Water ballasted systems used as barriers should not be used for a merging taper except in low speed (less than 45 MPH) urban areas. When used on a taper in a low speed urban area, the taper shall be delineated and the taper length should be designed to optimize road user operations considering the available geometric conditions.
- 5. When water ballasted systems used as barriers have blunt ends exposed to traffic, they should be attenuated as per manufacturer recommendations or flared to a point outside the clear zone.

If used to channelize pedestrians, longitudinal channelizing devices or water ballasted systems must have a continuous detectable bottom for users of long canes and the top of the unit shall not be less than 32 inches in height.

HOLLOW OR WATER BALLASTED SYSTEMS USED AS LONGITUDINAL CHANNELIZING DEVICES OR BARRIERS

Posted Speed	Formula	D	esirab er Len <del>X X</del>	le	Suggested Maximum Spacing of Channelizing Devices		
*		10' Offset	11' Offset	12' Offset	On a Taper	On a Tangent	
30	WS <sup>2</sup>	150′	165′	180′	30′	60′	
35	$L = \frac{WS}{60}$	205′	225′	245′	35′	70′	
40		265′	295′	320′	40′	80′	
45		450′	495′	540′	45′	90′	
50		500′	550′	600′	50 `	100′	
55	L=WS	550′	6051	660′	55′	110′	
60		600′	660′	720′	60′	120′	
65		650′	715′	780′	65 <i>′</i>	130′	
70		700′	770′	840′	70′	140′	
75		750′	825′	900′	75′	150′	
80		800′	880′	960′	80′	160′	

X Taper lengths have been rounded off. L=Length of Taper (FT.) W=Width of Offset (FT.) S=Posted Speed (MPH)

SUGGESTED MAXIMUM SPACING OF CHANNELIZING DEVICES AND MINIMUM DESIRABLE TAPER LENGTHS

SHEET 9 OF 12



Texas Department of Transportation

Division Standard

Traffic Operation

# BARRICADE AND CONSTRUCTION CHANNELIZING DEVICES


BC(9) - 14

ILE:	bc-14.dgn	DN: TxDOT		ck: TxDOT	DW:	TxDOT	ck: TxDOT
C) TxDOT	November 2002	CONT	SECT	JOB		н	IGHWAY
	REVISIONS	0915	12	586			VA
9-07	9-07 8-14		T COUNTY			SHEET NO.	
7-13		SAT		BEXAF	₹		51


10:13:4

#### TYPE 3 BARRICADES


- 1. Refer to the Compliant Work Zone Traffic Control Devices List (CWZTCD) for details of the Type 3 Barricades and a list of all materials used in the construction of Type 3 Barricades.
- Type 3 Barricades shall be used at each end of construction projects closed to all traffic.
- 3. Barricades extending across a roadway should have stripes that slope downward in the direction toward which traffic must turn in detouring. When both right and left turns are provided, the chevron striping may slope downward in both directions from the center of the barricade. Where no turns are provided at a closed road striping should slope downward in both directions toward the center of roadway.
- 4. Striping of rails, for the right side of the roadway, should slope downward to the left. For the left side of the roadway, striping should slope downward to the right.
- Identification markings may be shown only on the back of the barricade rails. The maximum height of letters and/or company logos used for identification shall be 1"
- 6. Barricades shall not be placed parallel to traffic unless an adequate clear zone is provided.
- 7. Warning lights shall NOT be installed on barricades.
- 8. Where barricades require the use of weights to keep from turning over, the use of sandbags with dry, cohesionless sand is recommended. The sandbags will be tied shut to keep the sand from spilling and to maintain a constant weight. Sand bags shall not be stacked in a manner that covers any portion of a barricade rails reflective sheeting. Rock, concrete, iron, steel or other solid objects will NOT be permitted. Sandbags should weigh a minimum of 35 lbs and a maximum of 50 lbs. Sandbags shall be made of a durable material that tears upon vehicular impact. Rubber (such as tire inner tubes) shall not be used for sandbags. Sandbags shall only be placed along or upon the base supports of the device and shall not be suspended above ground level or hung with rope, wire, chains or other fasteners.
- 9. Sheeting for barricades shall be retroreflective Type A conforming to Departmental Material Specification DMS-8300 unless otherwise noted.




TYPICAL STRIPING DETAIL FOR BARRICADE RAIL




Stiffener may be inside or outside of support, but no more than 2 stiffeners shall be allowed on one barricade.



TYPE 3 BARRICADE (POST AND SKID) TYPICAL APPLICATION



CULVERT WIDENING OR OTHER ISOLATED WORK WITHIN THE PROJECT LIMITS



TYPICAL PANEL DETAIL FOR SKID OR POST TYPE BARRICADES

> 28" Cones shall have a minimum weight of 9 1/2 lbs. 42" 2-piece cones shall have a minimum weight of 30 lbs. including base.

- 1. Traffic cones and tubular markers shall be predominantly orange, and
- meet the height and weight requirements shown above. 2. One-piece cones have the body and base of the cone molded in one consolidated unit. Two-piece cones have a cone shaped body and a separate rubber base, or ballast, that is added to keep the device upright and in place.
- 3. Two-piece cones may have a handle or loop extending up to 8" above the minimum height shown, in order to aid in retrieving the device.
- 4. Cones or tubular markers used at night shall have white or white and orange reflective bands as shown above. The reflective bands shall have a smooth, sealed outer surface and meet the requirements of Departmental Material Specification DMS-8300 Type A.
- 5. 28" cones and tubular markers are generally suitable for short duration and short-term stationary work as defined on BC(4). These should not be used for intermediate-term or long-term stationary work unless personnel is on-site to maintain them in their proper upright position.
- 6. 42" two-piece cones, vertical panels or drums are suitable for all work zone
- 7. Cones or tubular markers used on each project should be of the same size and shape




**EDGELINE** 


channelize traffic by indicating the edge of the travel lane. It is not intended to be used in transitions or tapers. 2. This device shall not be used to separate lanes of traffic (opposing

THIS DEVICE SHALL NOT BE USED ON PROJECTS LET AFTER MARCH 2014.

- or otherwise) or warn of objects.
- 3. This device is based on a 42 inch. two-piece cone with an alternate striping pattern: four 4 inch retroreflective bands, with an approximate 2 inch gap between bands. The color of the band should correspond to the color of the edgeline (yellow for left edgeline, white for right edgeline) for which the device is substituted or for which it supplements. The reflectorized bands shall be retroreflective Type A conforming to Departmental Material Specification DMS-8300, unless otherwise noted.
- 4. The base must weigh a minimum of 30 lbs.

104






BARRICADE AND CONSTRUCTION CHANNELIZING DEVICES

Division Standard

BC(10)-14

			•		•		
ILE:	bc-14.dgn	DN: T	<dot< td=""><td>ck: TxDOT</td><td>DW:</td><td>TxDOT</td><td>ck: TxDOT</td></dot<>	ck: TxDOT	DW:	TxDOT	ck: TxDOT
C) TxDOT	November 2002	CONT	SECT	JOB		ніс	CHWAY
	REVISIONS 8-14	0915	12	586		,	٧A
9-07		DIST	DIST COUNTY		SHEET NO.		
7-13		SAT	T BEXAR				52



#### WORK ZONE PAVEMENT MARKINGS

#### GENERAL

- The Contractor shall be responsible for maintaining work zone and existing povement markings, in accordance with the standard specifications and special provisions, on all roadways open to traffic within the CSJ limits unless otherwise stated in the plans.
- 2. Color, patterns and dimensions shall be in conformance with the "Texas Manual on Uniform Traffic Control Devices" (TMUTCD).
- Additional supplemental pavement marking details may be found in the plans or specifications.
- Pavement markings shall be installed in accordance with the TMUTCD and as shown on the plans.
- When short term markings are required on the plans, short term markings shall conform with the TMUTCD, the plans and details as shown on the Standard Plan Sheet WZ(STPM).
- 6. When standard pavement markings are not in place and the roadway is opened to traffic, DO NOT PASS signs shall be erected to mark the beginning of the sections where passing is prohibited and PASS WITH CARE signs at the beginning of sections where passing is permitted.
- 7. All work zone pavement markings shall be installed in accordance with Item 662, "Work Zone Pavement Markings."

#### RAISED PAVEMENT MARKERS

- Raised pavement markers are to be placed according to the patterns on BC(12).
- All raised pavement markers used for work zone markings shall meet the requirements of Item 672, "RAISED PAVEMENT MARKERS" and Departmental Material Specification DMS-4200 or DMS-4300.

#### PREFABRICATED PAVEMENT MARKINGS

- Removable prefabricated pavement markings shall meet the requirements of DMS-8241.
- Non-removable prefabricated pavement markings (foil back) shall meet the requirements of DMS-8240.


#### MAINTAINING WORK ZONE PAVEMENT MARKINGS

- The Contractor will be responsible for maintaining work zone pavement markings within the work limits.
- Work zone pavement markings shall be inspected in accordance with the frequency and reporting requirements of work zone traffic control device inspections as required by Form 599.
- 3. The markings should provide a visible reference for a minimum distance of 300 feet during normal daylight hours and 160 feet when illuminated by automobile low-beam headlights at night, unless sight distance is restricted by roadway geometrics.
- Markings failing to meet this criteria within the first 30 days after placement shall be replaced at the expense of the Contractor as per Specification Item 662.

#### REMOVAL OF PAVEMENT MARKINGS

- Pavement markings that are no longer applicable, could create confusion or direct a motorist toward or into the closed portion of the roadway shall be removed or obliterated before the roadway is opened to traffic.
- The above shall not apply to detours in place for less than three days, where flaggers and/or sufficient channelizing devices are used in lieu of markings to outline the detour route.
- Pavement markings shall be removed to the fullest extent possible, so as not to leave a discernable marking. This shall be by any method approved by TxDOT Specification Item 677 for "Eliminating Existing Pavement Markings and Markers".
- The removal of pavement markings may require resurfacing or seal coating portions of the roadway as described in Item 677.
- 5. Subject to the approval of the Engineer, any method that proves to be successful on a particular type pavement may be used.
- 6. Blast cleaning may be used but will not be required unless specifically shown in the plans.
- 7. Over-painting of the markings SHALL NOT BE permitted.
- Removal of raised pavement markers shall be as directed by the Fnaineer.
- Removal of existing pavement markings and markers will be paid for directly in accordance with Item 677, "ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS," unless otherwise stated in the plans.
- 10. Black-out marking tape may be used to cover conflicting existing markings for periods less than two weeks when approved by the Engineer.

## Temporary Flexible-Reflective Roadway Marker Tabs



STAPLES OR NAILS SHALL NOT BE USED TO SECURE TEMPORARY FLEXIBLE-REFLECTIVE ROADWAY MARKER TABS TO THE PAVEMENT SURFACE

- Temporary flexible-reflective roadway marker tabs used as guidemarks shall meet the requirements of DMS-8242.
- 2. Tabs detailed on this sheet are to be inspected and accepted by the Engineer or designated representative. Sampling and testing is not normally required, however at the option of the Engineer, either "A" or "B" below may be imposed to assure quality before placement on the roadway.
  - A. Select five (5) or more tabs at random from each lot or shipment and submit to the Construction Division, Materials and Pavement Section to determine specification compliance.
  - B. Select five (5) tabs and perform the following test. Affix five (5) tabs at 24 inch intervals on an asphaltic pavement in a straight line. Using a medium size passenger vehicle or pickup, run over the markers with the front and rear tires at a speed of 35 to 40 miles per hour, four (4) times in each direction. No more than one (1) out of the five (5) reflective surfaces shall be lost or displaced as a result of this test.
- 3. Small design variances may be noted between tab manufacturers.
- 4. See Standard Sheet WZ(STPM) for tab placement on new pavements. See Standard Sheet TCP(7-1) for tab placement on seal coat work.

#### RAISED PAVEMENT MARKERS USED AS GUIDEMARKS

- Raised pavement markers used as guidemarks shall be from the approved product list, and meet the requirements of DMS-4200.
- All temporary construction raised pavement markers provided on a project shall be of the same manufacturer.
- Adhesive for guidemarks shall be bituminous material hot applied or butyl rubber pad for all surfaces, or thermoplastic for concrete surfaces.
- Guidemarks shall be designated as: YELLOW - (two amber reflective surfaces with yellow body). WHITE - (one silver reflective surface with white body).

DEPARTMENTAL MATERIAL SPECIFICATIO	NS
PAVEMENT MARKERS (REFLECTORIZED)	DMS-4200
TRAFFIC BUTTONS	DMS-4300
EPOXY AND ADHESIVES	DMS-6100
BITUMINOUS ADHESIVE FOR PAVEMENT MARKERS	DMS-6130
PERMANENT PREFABRICATED PAVEMENT MARKINGS	DMS-8240
TEMPORARY REMOVABLE, PREFABRICATED PAVEMENT MARKINGS	DMS-8241
TEMPORARY FLEXIBLE, REFLECTIVE ROADWAY MARKER TABS	DMS-8242

A list of prequalified reflective raised pavement markers, non-reflective traffic buttons, roadway marker tabs and other pavement markings can be found at the Material Producer List web address shown on BC(1).

SHEET 11 OF 12



Operations Division Standard

Traffic


BARRICADE AND CONSTRUCTION PAVEMENT MARKINGS

RC(11) - 14


e: bc-14.dgn	DN: T>	OOT	ck: TxDOT	DW:	TxDOT	ck: TxDOT	
TxDOT February 1998	CONT	SECT	JOB		н	IGHWAY	
REVISIONS 98 9-07	0915	12	586			VA	
98 9-07 02 7-13	DIST		COUNTY			SHEET NO.	
02 8-14	SAT		BEXAF	₹		53	

105

1-02 8



TWO-WAY LEFT TURN LANE




2-98 7-13 1-02 8-14

SAT

BEXAR

54

STANDARD WORK ZONE PAVEMENT MARKINGS DETAILS



	LEGEND									
	Type 3 Barricade		Channelizing Devices							
	Heavy Work Vehicle		Truck Mounted Attenuator (TMA)							
	Trailer Mounted Flashing Arrow Board	M	Portable Changeable Message Sign (PCMS)							
•	Sign	Ÿ	Traffic Flow							
$\triangle$	Flag	LO	Flagger							

Posted Speed	Formula	Minimum Desirable Taper Lengths X X		Spacir Channe		Minimum Sign Spacing "X"	Suggested Longitudinal Buffer Space	
<del>*</del>		10' Offset	11' Offset	12' Offset	On a Taper	On a Tangent	Distance	"B"
30	ws <sup>2</sup>	150′	165′	180′	30′	60′	120′	90′
35	L = WS	205′	225′	245′	35′	70′	160′	120′
40	80	265′	295′	320′	40′	80′	240′	155′
45		450′	495′	540′	45′	90′	320′	1951
50		500′	550′	600′	50′	100′	400′	240′
55	L=WS	550′	605′	660′	55′	110′	500′	295′
60		600′	660′	720′	60′	120′	600′	350′
65		650′	715′	780′	65′	130′	700′	410'
70		700′	770′	840′	70′	140′	800′	475′
75		750′	825′	900′	75′	150′	900′	540′

\*\* Taper lengths have been rounded off.

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

TYPICAL USAGE							
MOBILE	LE SHORT SHORT TERM INTERMEDIATE LONG TERM DURATION STATIONARY TERM STATIONARY STATIONARY						
	✓	<b>√</b>					

#### GENERAL NOTES

1. Flags attached to signs where shown are REQUIRED.

- 2. All traffic control devices illustrated are REQUIRED, except those denoted with the triangle symbol may be omitted when stated elsewhere in the plans, or for routine maintenance work, when approved by the
- 3. Inactive work vehicles or other equipment should be parked near the right-of-way line and not parked on the paved shoulder.
- 4. A Shadow Vehicle with a TMA should be used anytime it can be positioned 30 to 100 feet in advance of the area of crew exposure without adversely affecting the performance or quality of the work. If workers are no longer present but road or work conditions require the traffic control to remain in place, Type 3 Barricades or other channelizing devices may be substituted for the Shadow Vehicle and TMA.
- 5. Additional Shadow Vehicles with TMAs may be positioned off the paved surface, next to those shown in order to protect wider work spaces.
- 6. See TCP(5-1) for shoulder work on divided highways, expressways and
- 7. CW21-5 "SHOULDER WORK" signs may be used in place of CW20-1D "ROAD WORK AHEAD" signs for shoulder work on conventional

For construction or maintenance contract work, specific project requirements for shadow vehicles can be found in the project GENERAL NOTES for Item 502, Barricades, Signs and Traffic Handling.


> Texas Department of Transportation Traffic Operations Division

TRAFFIC CONTROL PLAN CONVENTIONAL ROAD SHOULDER WORK

TCP (1-1)-12

ℂTxDOT December 1985	DN: TXD	тот	CK: TXDOT	DW: TX	рот	CK: TXDOT
REVISIONS	CONT	SECT	JOB		HIC	HWAY
94 2-12 95	0915	12	586		١	/A
97	DIST		COUNTY			SHEET NO.
98	SAT		BEXAR	!		55





	LEGEND									
27772	Type 3 Barricade		Channelizing Devices							
	Heavy Work Vehicle		Truck Mounted Attenuator (TMA)							
	Trailer Mounted Flashing Arrow Board	M	Portable Changeable Message Sign (PCMS)							
•	Sign	Ÿ	Traffic Flow							
$\Diamond$	Flag	Lo	Flagger							

Posted Speed	Formula	D	Minimum esirab er Lena **	le gths	Channelizing Devices		Minimum Sign Spacing "X"	Suggested Longitudinal Buffer Space	Stopping Sight Distance
<del> </del> *		10' Offset	11' Offset	12' Offset	On a Taper	On a Tangent	Distance	"B"	
30		150′	165′	180′	30′	60′	120′	90′	200′
35	L = WS	2051	2251	245′	35′	70′	160′	120′	250′
40	80	2651	295′	3201	40′	80′	240′	155′	305′
45		450′	4951	540′	45′	90′	320′	195′	360′
50		500′	550′	600′	50′	100′	400′	240′	425′
55	L=WS	550′	605′	660′	55′	110′	500′	295′	495′
60	L - 11 3	600′	660′	720′	60′	120′	600′	350′	570′
65		650′	715′	780′	65′	130′	700′	410′	645′
70		700′	770′	840′	70′	140′	800′	475′	730′
75		750′	825′	900′	75′	150′	900′	540′	820′

\*\* Taper lengths have been rounded off.

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

TYPICAL USAGE							
MOBILE SHORT SHORT TERM INTERMEDIATE LONG TERM DURATION STATIONARY TERM STATIONARY STATIONARY							
	✓	✓					

#### GENERAL NOTES

- Flags attached to signs where shown are REQUIRED.
- 2. All traffic control devices illustrated are REQUIRED, except those denoted with the triangle symbol may be omitted when stated elsewhere in the plans, or for routine maintenance work, when approved by the Engineer.
- 3. The CW3-4 "BE PREPARED TO STOP" sign may be installed after the CW20-4D "ONE LANE ROAD AHEAD" sign, but proper sign spacing shall be maintained.
- 4. Sign spacing may be increased or an additional CW20-1D "ROAD WORK AHEAD" sign may be used if advance warning ahead of the flagger or R1-2 "YIELD" sign is less than 1500 feet.
- 5. A Shadow Vehicle with a TMA should be used anytime it can be positioned 30 to 100 feet in advance of the area of crew exposure without adversely affecting the performance or quality of the work. If workers are no longer present but road or work conditions require the traffic control to remain in place, Type 3 Barricades or other channelizing devices may be substituted for the Shadow Vehicle and TMA.
- 6. Additional Shadow Vehicles with TMAs may be positioned off the paved surface, next to those shown in order to protect wider work spaces.

#### TCP (1-2a)

- 7. R1-2 "YIELD" sign traffic control may be used on projects with approaches that have adequate sight distance. For projects in urban areas, work spaces should be no longer than one half city block. In rural areas on roadways with less than 2000 ADT, work spaces should be no longer than 400 feet.
- 8. R1-2 "YIELD" sign with R1-2aP "TO ONCOMING TRAFFIC" plaque shall be placed on a support at a 7 foot minimum mounting height.

- 9. Flaggers should use two-way radios or other methods of communication to control traffic. 10. Length of work space should be based on the ability of flaggers to communicate.
- 11. If the work space is located near a horizontal or vertical curve, the buffer distances should be increased in order to maintain adequate stopping sight distance to the flagger
- and a queue of stopped vehicles (see table above).

  12. Channelizing devices on the center-line may be omitted when a pilot car is leading traffic and approved by the Engineer.
- 13. Flaggers should use 24" STOP/SLOW paddles to control traffic. Flags should be limited to emergency situations.

For construction or maintenance contract work, specific project requirements for shadow vehicles can oe found in the project GENERAL NOTES for Item 502, Barricades, Signs and Traffic Handling.





TRAFFIC CONTROL PLAN ONE-LANE TWO-WAY TRAFFIC CONTROL

TCP(1-2)-12

© TxDOT December 1985	DN: TX	тоот	CK: TXDOT	DW:	TXDOT	CK: TXDOT
REVISIONS 4-90 2-12	CONT	SECT	JOB		H	IGHWAY
2-94	0915	12	586			VA
1-97	DIST		COUNTY			SHEET NO.
4-98	SAT		BEXAF	₹		56

152





	LEGEND									
	Type 3 Barricade		Channelizing Devices							
	Heavy Work Vehicle		Truck Mounted Attenuator (TMA)							
	Trailer Mounted Flashing Arrow Board	M	Portable Changeable Message Sign (PCMS)							
•	Sign	7	Traffic Flow							
$\triangle$	Flag	LO	Flagger							

Posted Speed	Formula	D	Minimur esirab er Lend **	able Spacing of Channelizing Devices		Minimum Sign Spacing "X"	Suggested Longitudinal Buffer Space	
*		10' Offset	11' Offset	12' Offset	On a Taper	On a Tangent	Distance	"B"
30	, WS <sup>2</sup>	150′	165′	180′	30′	60′	120′	90′
35	L = WS	2051	225′	245′	35′	70′	160′	120′
40	80	265′	295′	320′	40′	80′	240′	155′
45		450′	495′	540′	45′	90′	320′	195′
50		500′	550′	600′	50′	100′	400′	240′
55	L=WS	550′	605′	660′	55′	110′	500′	295′
60	L 11 3	600′	660′	720′	60′	120′	600′	350′
65		650′	715′	780′	65′	130′	700′	410′
70		700′	770′	840′	70′	140′	800′	475′
75		750′	825′	900′	75′	150′	900′	540′

 $\pm\pm$  Taper lengths have been rounded off.

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

TYPICAL USAGE								
MOBILE	SHORT SHORT TERM INTERMEDIATE LONG DURATION STATIONARY TERM STATIONARY STATIC							
	<b>√</b>	✓						

#### GENERAL NOTES

1. Flags attached to signs where shown are REQUIRED

2. All traffic control devices illustrated are REQUIRED, except those denoted with the triangle symbol may be omitted when stated elsewhere in the plans, or for routine maintenance work, when approved by the Engineer.

3. Flagger control should NOT be used unless roadway conditions or heavy traffic volume require additional emphasis to safely control traffic. Additional flaggers may be positioned in advance of traffic queues to alert traffic to reduce speed.

4. DO NOT PASS, PASS WITH CARE and construction regulatory speed zone signs may be installed downstream of the ROAD WORK AHEAD signs.

5. When the work zone is made up of several work spaces, channelizing devices should be placed laterally across the closed lane to re-emphasize closure. Laterally placed channelizing devices should be repeated every 500 to 1000 feet in urban areas and every 1/4 to 1/2 mile in rural areas.

6. A Shadow Vehicle with a TMA should be used anytime it can be positioned 30 to 100 feet in advance of the area of crew exposure without adversely affecting the performance or quality of the work. If workers are no longer present but road or work conditions require the traffic control to remain in place, Type 3 Barricades or other channelizing devices may be substituted for the Shadow Vehicle and TMA.

7. Additional Shadow Vehicles with TMAs may be positioned off the paved surface, next to those shown in order to protect wider work spaces.

8. Where traffic is directed over a yellow centerline, channelizing devices which separate two-way traffic should be spaced on tapers at 20', or 15' if posted speed are 35 mph or slower, and for tangent sections, at 1/2Swhere S is the speed in mph. This tighter device spacing is intended for the area of conflicting markings not the entire work zone.


For construction or maintenance contract work specific project requirements for shadow vehicles can be found in the project GENERAL NOTES for Item 502, Barricades, Signs and Traffic Handling.



TRAFFIC CONTROL PLAN TRAFFIC SHIFTS ON TWO LANE ROADS

TCP(1-3)-12

© TxDOT December 1985	DN: TXD	тот	CK: TXDOT	DW:	TXDOT	CK: TXDOT
REVISIONS	CONT	SECT	JOB		ніс	GHWAY
2-94 2-12 8-95	0915	12	586		١	/ A
1-97	DIST		COUNTY		,	SHEET NO.
4-98	SAT		BEXAF	?		57
4.6.5						



	LEGEND								
	Type 3 Barricade		Channelizing Devices						
	Heavy Work Vehicle		Truck Mounted Attenuator (TMA)						
	Trailer Mounted Flashing Arrow Board	M	Portable Changeable Message Sign (PCMS)						
•	Sign	\frac{1}{2}	Traffic Flow						
$\Diamond$	Flag	Lo	Flagger						

Posted Speed	Formula	* * *		Spacir Channe		Minimum Sign Spacing "X"	Suggested Longitudinal Buffer Space	
*		10' Offset	11' Offset	12' Offset	On a Taper	On a Tangent	Distance	"B"
30		150′	165′	180′	30′	60′	120′	90′
35	L = WS	2051	225′	245′	35′	70′	160′	120′
40	80	265′	295′	320′	40′	80′	240′	155′
45		450′	495′	540′	45′	90′	320′	195′
50		500′	550′	600′	50′	100′	400′	240′
55	L=WS	550′	605′	660′	55′	110′	500′	295′
60	- 113	600′	660′	720′	60′	120′	600′	350′
65		650′	715′	780′	65′	130′	700′	410′
70		700′	770′	840′	70′	140′	800′	475′
75		750′	825′	900′	75′	150′	900′	540′

- X Conventional Roads Only
- ★ Taper lengths have been rounded off.

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

	TYPICAL USAGE								
MOBILE	SHORT DURATION	SHORT TERM STATIONARY	INTERMEDIATE TERM STATIONARY	LONG TERM STATIONARY					
	1	1							

#### GENERAL NOTES

- 1. Flags attached to signs where shown are REQUIRED.
- 2. All traffic control devices illustrated are REQUIRED, except those denoted with the triangle symbol may be omitted when stated elsewhere in the plans, or for routine maintenance work, when approved by the Engineer. 3. The CW20-1D "ROAD WORK AHEAD" sign may be repeated if the
- visibility of the work zone is less than 1500 feet.

  4. A Shadow Vehicle with a TMA should be used anytime it can be positioned 30 to 100 feet in advance of the area of crew exposure without adversely affecting the performance or quality of the work. If workers are no longer present but road or work conditions require the traffic control to remain in place, Type 3 Barricades or other channelizing devices may be substituted for the Shadow Vehicle and TMA.
- 5. Additional Shadow Vehicles with TMAs may be positioned off the paved surface, next to those shown in order to protect wider work spaces.

6. If this TCP is used for a left lane closure , CW20-5TL "LEFT LANE CLOSED" signs shall be used and channelizing devices shall be placed on the centerline where needed to protect the work space from opposing traffic with the arrow panel placed in the closed lane near the end of the merging taper.

7. Where traffic is directed over a yellow centerline, channelizing devices which separate two-way traffic should be spaced on tapers at 20' or 15' if posted speeds are 35 mph or slower, and for tangent sections, at 1/2S where S is the speed in mph. This tighter device spacing is intended for the areas of conflicting markings, not the entire work zone.


For construction or maintenance contract work. specific project requirements for shadow vehicles can be found in the project GENERAL NOTES for Item 502, Barricades, Signs and Traffic Handling.




TRAFFIC CONTROL PLAN ANE CLOSURES ON MULTILANE CONVENTIONAL ROADS

TCP (1-4)-12

© TxDOT December 1985	DN: TX	тот	CK: TXDOT	DW:	TXDOT	CK:	TXDOT
REVISIONS	CONT	SECT	JOB			HIGHWA	Y
94 2-12 95	0915	12	586			VA	
97	DIST		COUNTY			SHEE	T NO.
-98	SAT		BEXAF	₹		5	8





LEGEND								
	Type 3 Barricade		Channelizing Devices					
	Heavy Work Vehicle		Truck Mounted Attenuator (TMA)					
	Trailer Mounted Flashing Arrow Board	M	Portable Changeable Message Sign (PCMS)					
•	Sign	\forall	Traffic Flow					
$\Diamond$	Flag	Lo	Flagger					

Posted Formula Speed		* * *			Spacir Channe		Minimum Sign Spacing "X"	Suggested Longitudinal Buffer Space
*		10' Offset	11' Offset	12′ Offset	On a Taper	On a Tangent	Distance	"B"
30	2	150′	165′	180′	30′	60′	120′	90′
35	$L = \frac{WS^2}{60}$	205′	225′	245′	35′	70′	160′	120′
40		265′	295′	320′	40′	80′	240′	155′
45		450′	495′	540′	45′	90′	320′	195′
50		500′	550′	600′	50′	100′	400′	240′
55	L=WS	550′	605′	660′	55′	110′	500′	295′
60		600′	660′	720′	60′	120′	600′	350′
65		650′	715′	780′	65′	130′	700′	410′
70		700′	770′	840′	70′	140′	800′	475′
75		750′	825′	900′	75′	150′	900′	540′

\*\* Taper lengths have been rounded off.

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

TYPICAL USAGE								
MOBILE	SHORT DURATION	SHORT TERM STATIONARY	INTERMEDIATE TERM STATIONARY	LONG TERM STATIONARY				
		✓						

#### GENERAL NOTES

1. Flags attached to signs where shown, are REQUIRED.

2. All traffic control devices illustrated are REQUIRED, except those denoted with the triangle symbol may be omitted when stated elsewhere in the plans, or for routine maintenance work, when approved by the

3. Channelizing devices used to close lanes may be supplemented with the Chevron Alignment Sign placed on every other channelizing device. Chevrons may be attached to plastic drums as per BC Standards.

4. Shadow Vehicle with TMA and high intensity rotating, flashing, oscillating or strobe lights. A Shadow Vehicle with a TMA should be used anytime it can be positioned 30 to 100 feet in advance of the area of crew exposure without adversely affecting the performance or quality of the work. If workers are no longer present but road or work conditions require the traffic control to remain in place, Type 3 Barricades or other channelizing devices may be substituted for the Shadow Vehicle and TMA.

5. Additional Shadow Vehicles with TMAs may be positioned in each closed lane, on the shoulder or off the paved surface, next to those shown in order to protect a wider work space.

For construction or maintenance contract work, specific project requirements for shadow vehicles can be found


in the project GENERAL NOTES for Item 502, Barricades, Signs and Traffic Handling.

> Texas Department of Transportation Traffic Operations Division

TRAFFIC CONTROL PLAN LANE CLOSURES FOR DIVIDED HIGHWAYS

TCP(1-5)-12

◯TxDOT February 2012	DN: TXD	от	CK: TXDOT	DW:	TXDOT	CK: TXDOT
REVISIONS	CONT	SECT	JOB		н	IGHWAY
	0915	12	586			VA
	DIST		COUNTY			SHEET NO.
	SAT		BEXAF	?		59



END Road Work


/G20-2 48" X 24"

30' Min.

 $\Diamond$ 

(See notes 4 & 5)





LEGEND Type 3 Barricade Channelizing Devices Truck Mounted Attenuator (TMA) Heavy Work Vehicle Portable Changeable Message Sign (PCMS) railer Mounted Tashing Arrow Board M  $\diamondsuit$ Traffic Flow ign  $\langle \lambda \rangle$ Flagger Flag

Posted Speed	Formula	D	Minimum esirab er Leng **	le	Spacir Channe		Minimum Sign Spacing "X"	Suggested Longitudinal Buffer Space	
<del>*</del>		10' Offset	11' Offset	12' Offset	On a Taper	On a Tangent	Distance	"B"	
30	WS <sup>2</sup>	150′	165′	180′	30′	60′	120′	90′	
35	L = WS	2051	225′	245′	35′	70′	160′	120′	
40	80	265′	295′	3201	40′	80′	240′	155′	
45		450′	495′	540′	45′	90′	320′	195′	
50		500′	550′	600′	50′	100′	400′	240′	
55	L=WS	550′	605′	660′	55′	110′	500′	295′	
60		600′	660′	720′	60′	120′	600′	350′	
65		650′	715′	780′	65′	130′	700′	410′	
70		700′	770′	840′	70′	140′	800′	475′	
75		750′	825′	900′	75′	150′	900′	540′	

- imes Conventional Roads Only
- \*\* Taper lengths have been rounded off.

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

	TYPICAL USAGE							
MOBILE	SHORT DURATION	SHORT TERM STATIONARY	INTERMEDIATE TERM STATIONARY	LONG TERM STATIONARY				
	✓	✓	✓	✓				

#### GENERAL NOTES

- 1. Flags attached to signs where shown, are REQUIRED.
- 2. All traffic control devices illustrated are REQUIRED, except those denoted with the triangle symbol may be omitted when stated in the plans, or for routine maintenance work, when approved by the Engineer.
- 3. Stockpiled material should be placed a minimum of 30 feet from
- nearest traveled way.

  4. Shadow Vehicle with TMA and high intensity rotating, flashing, oscillating or strobe lights. A Shadow Vehicle with a TMA should be used anytime it can be positioned 30 to 100 feet in advance of the area of crew exposure without adversely affecting the performance or quality of the work. If workers are no longer present but road or work conditions require the traffic control to remain in place, Type 3 Barricades or other channelizing devices may be substituted for the Shadow Vehicle and TMA.
- 5. Additional Shadow Vehicles with TMAs may be positioned off the paved surface, next to those shown in order to protect a wider work space.
- 6. See TCP(5-1) for shoulder work on divided highways, expressways and freeways.
- 7. Inactive work vehicles or other equipment should be parked near the right-of-way line and not parked on the paved shoulder.
- 8. CW21-5 "SHOULDER WORK" signs may be used in place of CW21-1D "ROAD WORK AHEAD" signs for shoulder work on conventional roadways.

For construction or maintenance contract work, specific project requirements for shadow vehicles can be found in the project GENERAL NOTES for Item 502, Barricades, Signs and Traffic Handling.



TRAFFIC CONTROL PLAN CONVENTIONAL ROAD SHOULDER WORK

© TxDOT December 1985	DN: TX	тот	CK: TXDOT	DW: TXDOT	CK: TXDOT
REVISIONS	CONT	SECT	JOB		HIGHWAY
2-94 2-12 8-95	0915	12	586		VA
1-97	DIST		COUNTY		SHEET NO.
4-98	SAT		BEXAF	₹	60
1.0.1					

TCP(2-1)-12



SIGNAL WORK AHEAD

CW20SG-1

48" × 48'

SIGNAL WORK AHEAD


CW2OSG-

5

 $\triangle$ 

 $\Diamond$ 

 $\triangle$ 



SIGNAL WORK AHEAD

CW20SG-1

48" × 48'

 $\triangleleft$ 

5>

SIGNAL WORK AHEAD

CW20SG-1

 $\sqrt{\phantom{a}}$ 

₹

 $\triangle$ 

SIGNAL WORK AHEAD

CW20SG-1  $48" \times 48$ 

→See Note 8


LANE CLOSED

CW20-5TR

48" x 48

SIGNAL WORK AHEAD

 $_{\Omega}$ 



LEGEND						
	Type 3 Barricade		Channelizing Devices			
	Heavy Work Vehicle		Truck Mounted Attenuator (TMA)			
	Trailer Mounted Flashing Arrow Board	( <u>S</u>	Portable Changeable Message Sign (PCMS)			
-	Sign	♡	Traffic Flow			
$\bigcirc$	Flag	Lo	Flagger			

Posted Speed	Formula	Minimur Desirab Taper Len * *		le	Suggested Maximum Spacing of Channelizing Devices  Minimum Sign Spacing Facing "X"		Sign Spacing	Suggested Longitudinal Buffer Space
*		10' Offset	11' Offset	12' Offset	On a Taper	On a Tangent	Distance	"B"
30	ws <sup>2</sup>	150′	165′	180′	30′	60′	120′	90′
35	L = WS	205′	225′	245′	35′	70′	160′	120′
40	00	265′	295′	320′	40′	80′	240′	155′
45		450′	495′	540′	45′	90′	320′	195′
50		500′	550′	600′	50′	100′	400′	240′
55	L=WS	550′	605′	660′	55′	110′	500′	295′
60	- 113	600′	660′	720′	60′	120′	600′	350′
65		650′	715′	780′	65′	130′	700′	410′
70		700′	770′	840′	70′	140′	800′	475′
75		750′	825′	900′	75′	150′	900′	540′

X Conventional Roads Only

XX Taper lengths have been rounded off.

L=Length of Taper(FT) W=Width of Offset(FT) S=Posted Speed(MPH)

WORKERS IN BUCKET TRUCKS SHALL NOT WORK ABOVE OPEN LANES OF TRAFFIC.

#### GENERAL NOTES

- 1. The minimum size channelizing device is the 28" cone. 42" Two-piece cones, drums, vertical panels or barricades will be required when the device must be left unattended at night.
- 2. Obstructions or hazards at the work area shall be clearly marked and delineated at all times.
- 3. Flaggers and Flagger Symbol (CW20-7) signs may be required according to field conditions.
- 4. Vehicles parked in roadway shall be equipped with at least two high intensity rotating, flashing, oscillating or strobe type lights.
- 5. High level warning devices (flag trees) may be used at corners of the vehicle.
- 6. When work operations are performed on existing signals, the signals may be placed in flashing red mode when approved by the engineer. If existing signals do not have power, All-Way Stop (R1-1 and R1-3P) signs may be implemented when approved by the engineer.
- 7. For Short-Term Stationary work the buffer space "B" from the above table should be used if field conditions permit. For Short Duration (less than 1 hour) any buffer space provided will enhance the safety of the setup.
- 8. The arrow board at this location may be omitted for Short Duration work if the work vehicle has an arrow board in operation. As an option, the arrow board may be placed at the end of the taper in the closed lane if space is not available at the beginning of the taper.
- 9. Signs and devices for the NEAR SIDE LANE CLOSURE may be altered for a left lane closure by using a LEFT LANE CLOSED (CW20-5TL) and adding channelizing devices on the centerline to protect the work space from opposing traffic.

SHEET 1 OF 2



Texas Department of Transportation

TRAFFIC SIGNAL WORK TYPICAL DETAILS

WZ(BTS-1)-13

Traffic Operations

Division Standard

e: wzbts-13.dgn	DN: T>	OOT	ck: TxDOT	DW:	TxDOT	ck: TxDOT
TxDOT April 1992	CONT	SECT	JOB		ніс	SHWAY
REVISIONS	0915	12	586		,	V A .
98 10-99 7-13	DIST		COUNTY			SHEET NO.
98 3-03	SAT		BEXAR	7		61

GENERAL NOTES FOR WORK ZONE SIGNS

3. Barricades shall NOT be used as sign supports.

4. Nails shall NOT be used to attach signs to any support.

2. Wooden sign posts shall be painted white.

directed by the Engineer.

directed by the Engineer.

DURATION OF WORK

SIGN MOUNTING HEIGHT

REMOVING OR COVERING

approved by the Engineer.

shown on Figure 6F-2 of the TMUTCD.

Signs shall be installed and maintained in a straight and plumb condition.

5. All signs shall be installed in accordance with the plans or as

The Contractor shall furnish the sign design shown in the plans or in the "Standard Highway Sign Designs for Texas" (SHSD).

The Contractor shall furnish sign supports and substrates listed in the "Compliant Work Zone Traffic Control Device List" (CWZTCD), installed as per the manufacturer's recommendations.

Identification markings may be shown only on the back of the sign substrate. The maximum height of letters and/or company logos used for identification shall be 1".

Work zone durations are defined in Part 6, Section 6G.02 of the Texas Manual on Uniform Traffic Control Devices (TMUTCD).

Sign height of Long-term/Intermediate-term warning signs shall be as shown on Figure 6F-1 of the TMUTCD.

Sign height of Short-term/Short Duration warning signs shall be as

Regulatory signs shall be mounted at least 7 feet, but not more than 9 feet, above the paved surface regardless of work duration.

When sign messages may be confusing or do not apply, the signs shall be removed or completely covered, unless otherwise


When signs are covered, the material used shall be opaque, such as heavy mil black plastic, or other materials which will cover the entire sign face and maintain their opaque properties under automobile headlights at night without damaging the sign sheeting. Burlap, or heavy materials such as plywood or aluminum shall not


Duct tape or other adhesive material shall NOT be affixed to a sign face.  $\,$ 

Signs and anchor stubs shall be removed and holes back filled upon completion of the work.  $\,$ 

Temporary signs that have damaged or cracked substrates and/or damaged or marred reflective sheeting shall be replaced as

Damaged wood posts shall be replaced. Splicing wood posts will not be allowed.





# TYPICAL ADVANCE SIGNAL PROJECT SIGNING

FOR LONG TERM and INTERMEDIATE-TERM STATIONARY WORK OPERATIONS

- to maintain a constant weight.
- Rock, concrete, iron, steel or other solid objects will not be

- Rubber ballasts designed for channelizing devices should not be used for ballast on portable sign supports. Sign supports designed and manufactured with rubber bases may be used when shown on the CWZTCD
- Sandbags shall only be placed along or laid over the base supports of the traffic control device and shall not be suspended above ground level or hung with rope, wire, chains or other fastners. Sandbags shall be placed along the length of the skids to weigh down the sian support.

LEGEND					
<b>-</b> Sign					
	Channelizing Devices				
Type 3 Barricade					

DEPARTMENTAL	MATERIAL	SPECIFICATIONS
SIGN FACE MATERIALS		DMS-8300
FLEXIBLE ROLL-UP REFLECT	TIVE SIGNS	DMS-8310

COLOR	USAGE	SHEETING MATERIAL
ORANGE	BACKGROUND	TYPE B <sub>FL</sub> OR TYPE C <sub>FL</sub> SHEETING
WHITE	BACKGROUND	TYPE A SHEETING
BLACK	LEGEND & BORDERS	ACRYLIC NON-REFLECTIVE SHEETING

describes pre-qualified products and their sources and may be found at the following web address:

#### REFLECTIVE SHEETING

1. All signs shall be retroreflective and constructed of sheeting meeting the requirements of the DMS and color usage table shown on this sheet.

warning sign spacing.

4. Warning sign spacing shown is typical for both

5. See the Table on sheet 1 of 2 for Typical


#### SIGN SUPPORT WEIGHTS

- Weights used to keep signs from turning over should be sandbags filled with dry, cohesionless material.
- The sandbags will be tied shut to keep the sand from spilling and
- permitted for use as sign support weights.
- Sandbaas should weigh a minimum of 35 lbs and a maximum of 50 lbs.
- Sandbaas shall be made of a durable material that tears upon vehicular impact. Rubber, such as tire inner tubes, shall not be used.
- Sandbags shall NOT be placed under the skid and shall not be used to level sign supports placed on slopes.

DEPARTMENTAL MATERIAL	SPECIFICATIONS
SIGN FACE MATERIALS	DMS-8300
FLEXIBLE ROLL-UP REFLECTIVE SIGNS	DMS-8310

WHITE BACKGROUND		TYPE A SHEETING
BLACK	LEGEND & BORDERS	ACRYLIC NON-REFLECTIVE SHEETI
		s shall be used. A copy of the

http://www.txdot.gov/txdot\_library/publications/construction.htm



Temporary Traffic Barrier

See Note 4 below

10' Min.

<sup>L</sup>4′ Min.(See Note 7 below

 $\bigcirc$ 

 $\Diamond$ 

₹>

R9 series signs shown may be placed on supports detailed on the BC standards or CWZTCD list, or when fabricated from approved lightweight plastic

substrates, they may be mounted on top of a plastic drum at or near the location shown. 4. For speeds less than 45 mph longitudinal channelizing devices may be used instead of traffic barriers when approved by the Engineer. Attenuation of

- blunt ends and installation of water filled devices shall be as per BC(9) and manufacturer's recommendations. Location of devices are for general guidance. Actual device spacing and
- location must be field adjusted to meet actual conditions. Where pedestrians with visual disabilities normally use the closed sidewalk Detectable Pedestrian Barricades should be used instead of the Type 3 Barricades shown.
- The width of existing sidewalk should be maintained if practical.
- Pavement markings for mid-block crosswalks shall be paid for under the appropriate bid items.
- When crosswalks or other pedestrian facilities are closed or relocated, temporary facilities shall be detectable and shall include accessibility features consistent with the features present in the existing pedestrian



Division Standard

TRAFFIC SIGNAL WORK BARRICADES AND SIGNS

WZ(BTS-2)-13

CW20SG-

SIGNA

WORK


<>>

₹>

FILE:	wzbts-13.dgn	DN: T>	OOT	ck: TxDOT	DW:	TxDOT	ck: TxDOT
© TxD0T	April 1992	CONT	SECT	JOB		н	GHWAY
	REVISIONS	0915	12	586			VA
	99 7-13	DIST		COUNTY			SHEET NO.
4-98 3-0	)3	SAT		BEXAR	₹		62

115

DISCLAIMER: The use of this standard is governed by the "Texas Engineering Practice Act". No warranty of any kind is made by TXDOT for any purpose whatsoever. TXDOT assumes no responsibility for the conversion of this standard to other formats or for incorrect results or damages resulting from its use.



DEPARTMENTAL MATERIAL SPECIFICAT	IONS
PERMANENT PREFABRICATED PAVEMENT MARKINGS	DMS-8240
TEMPORARY (REMOVABLE) PREFABRICATED PAVEMENT MARKINGS	DMS-8241
SIGN FACE MATERIALS	DMS-8300

COLOR USAGE		SHEETING MATERIAL
ORANGE	BACKGROUND	TYPE B <sub>FL</sub> OR TYPE C <sub>FL</sub> SHEETING
BLACK	LEGEND & BORDERS	ACRYLIC NON-REFLECTIVE SHEETING

#### GENERAL NOTES

- If spalling or holes occur, ROUGH ROAD (CW8-8) signs should be placed in advance of the condition and be repeated every two miles where the condition persists.
- 2. UNEVEN LANES (CW8-11) signs shall be installed in advance of the condition and repeated every mile. Signs installed along the uneven lane condition may be supplemented with the NEXT XX MILES (CW7-3aP) plaque or Advisory Speed (CW13-1P) plaque.
- 3. NO CENTER LINE (CW8-12) signs and temporary pavement markings as per the WZ(STPM) standard shall be installed if yellow centerlines separating two way traffic are obscured or obliterated. Repeat NO CENTER LINE signs every two miles where the center line markings are not in place. The signs and markings shall remain in place until permanent pavement markings are installed.
- 4. Signs shall be spaced at the distances recommended as per BC standards.
- Additional signs may be required as directed by the Engineer. Signs shall remain in place until final surface is applied. Signs shall be considered subsidiary to Item 502 "BARRICADES, SIGNS AND TRAFFIC HANDLING."
- Signs shall be fabricated and mounted on supports as shown on the BC standards and/or listed on the "Compliant Work Zone Traffic Control Devices" list.
- 7. Short term markings shall not be used to simulate edge lines.
- 8. All signs shall be constructed in accordance with the details found in the "Standard Highway Sign Designs for Texas," latest edition.

	TABLE 1						
Edge Condition	Edge Height (D)	* Warning Devices					
①	Less than or equal to: $1\frac{1}{4}$ " (maximum-planing) $1\frac{1}{2}$ " (typical-overlay)	Sign: CW8-11					
7/// 10	Distance "D" may be a maximum of 1 1/4 " for planing operations and 2" for overlay operations if uneven lanes with edge condition 1 are open to traffic after work operations cease.						
② >3 ///////////////////////////////////	Less than or equal to 3"	Sign: CW8-11					
3 0" to 3/4" 7 D D D D D D D D D D D D D D D D D D	Distance "D" may be a maximum of 3" if uneven lanes with edge condition 2 or 3 are open to traffic after work operations cease. Uneven lanes should not be open to traffic when "D" is greater than 3".						

TRAFFIC CONTROL DURING PLANING, OVERLAY AND LEVELING OPERATIONS ARE SHOWN ELSEWHERE IN THE PLANS.

MINIMUM	WARNING	SIGN	SIZE
Convention	nal roads	36" ×	36"
Freeways/e: divided		48" ×	48"



Texas Department of Transportation

SIGNING FOR UNEVEN LANES

Traffic Operations Division Standard

WZ(UL)-13

	* * * _	( )	_ /	1 –	,		
FILE:	wzul-13.dgn	DN: T	OOT	ck: TxDOT	DW:	TxDOT	ck: TxDOT
© TxD0T	April 1992	CONT	SECT	JOB		-	HIGHWAY
	REVISIONS	0915	12	586			VA
8-95 2-98	7-13	DIST		COUNTY			SHEET NO.
1-97 3-03		SAT		BEXAF	7		63

112

PAPE-DAWSON ENGINEERS SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800 Texas Department of Transportation © 2017 SURVEY CONTROL SHEET OF

FED. RD. STATE

6 TEXAS

FEDERAL AID PROJECT NO.

 DIST.
 COUNTY
 CONT. NO.
 SECT. NO.
 JOB NO.
 SHEET NO.

 SAT
 BEXAR
 0915
 12
 586
 64

HIGHWAY NO

VA

#### HIGHWAY 90 FB ALIGN (SWM FB)

Beginning chain SWM EB description

N 13.694,756.83 E 2.081,827.72 Sta 300+00.00

Course from SWM01 to PC SWM01 N 73° 44′ 14″ E Dist 4,345.83

Curve Data

Curve SWM01 P.I. Station 344+69.96 N 13,696,008.61 E 2,086,118.82 7° 06′ 11″ (RT) 2° 51′ 53″ Delta Dearee 124.13 Tanaent 247.94 Lenath Radius 2,000.00 External = 3.85 Long Chord = 247.79 3.84 343+45.83 N Mid. Ord. = 13,695,973.85 E 13,696,028.37 E 2,085,999.66 P.C. Station P.T. Station 345+93.78 N 2,086,241.37 13,694,053,88 F C.C. 2,086,559,75 = N 73° 44′ 14″ E Back = N 80° 50′ 25″ E Ahead Chord Bear = N 77° 17′ 19″ E

Course from PT SWM01 to SWM03 N 80° 50′ 25″ E Dist 514.22

Point SWM03 N 13.696.110.23 E 2.086.749.04 Sta 351+08,00

Course from SWM03 to SWM04 N 78° 09′ 28″ E Dist 485.00

Point SWM04 N 13,696,209.76 E 2,087,223.71 Sta 355+93.00

Ending chain SWM EB description

#### HIGHWAY 90 WB ALIGN (SWM WB)

Beginning chain SWM WB description

\_\_\_\_\_\_

N 13.696.534.73 E 2.087.085.41 Sta 600+00.00

Course from SWM05 to PC SWM02 S 78° 02′ 57″ W Dist 259.14

Curve Data \*-----

Curve SWM02 604+54.80 N 13.696.440.56 F 2.086.640.47 P.I. Station 7° 28′ 58″ (LT) Delta Degree 195.66 Tangent Length 390.75 Radius 2,992.00 External = 6.39 Long Chord = 390.48 6.38 Mid. Ord. P.C. Station 602+59.14 13,696,481.07 E 2,086,831.88 P.T. Station 606+49.90 N 13,696,375.46 E 2,086,455.96 13,693,553.92 E 2,087,451,44 Back = S 78° 02′ 57″ W Ahead = S 70° 33′ 59″ W Chord Bear = S 74° 18′ 28″ W

Course from PT SWM02 to SWM07 S 70° 33′ 59″ W Dist 204.10

Point SWM07 N 13.696.307.55 E 2.086.263.49 Sta 608+54.00

Course from SWM07 to SWM08 S 73° 46′ 26″ W Dist 2,293.18

N 13,695,666.77 E 2,084,061.65 Sta Point SWM08 631+47.18

Course from SWM08 to SWM09 S 73° 43′ 39″ W Dist 2.974.39

Point SWM09 N 13.694.833.34 E 2.081.206.42 Sta 661+21.57

\_\_\_\_\_\_

Ending chain SWM WB description

#### SAN PEDRO TRANSIT CENTER ALIGN (SPTC)

Beginning chain SPTC description

Chord Bear = N  $2^{\circ}$  03' 41" W

Point SPTC01 N 13,737,959.54 E 2,128,108.35 Sta 600+00.00

Course from SPTC01 to PC SPTC01 N 0° 07′ 19″ W Dist 597.91

Curve Data

Curve SPTC01 P.I. Station 607+06.27 N 13,738,665.81 E 2,128,106.85 3° 52′ 44″ (LT) 1° 47′ 26″ Delta Dearee 108.36 Tanaent 216.63 Lenath Radius 3,200.00 External = 1.83 Long Chord = 216.59 1.83 605+97.91 N Mid. Ord. = 13,738,557.46 E 13,738,773.91 E P.C. Station P.T. Station 2,128,107.08 608+14.55 N 2,128,099,29 13.738.550.65 F 2,124,907.09 C.C. = N 0° 07′ 19″ W Back 4° 00′ 02″ W Ahead

Course from PT SPTC01 to PC SPTC02 N 4° 00′ 02″ W Dist 250.59

Curve Data

Curve SPTC02 P.I. Station 611+25.18 N 13,739,083.79 E 2,128,077.62 3° 51′ 50″ (RT) 3° 13′ 08″ Delta Degree 60.04 Tangent Lenath 120.04 Radius 1,780.00 External = 1.01 Long Chord = 120.02 Mid. Ord. 1.01 610+65.14 N P.C. Station 13.739.023.89 E 2.128.081.81 P.T. Station 611+85.18 N 13,739,143.83 E 2,128,077,47 13.739.148.07 E 0.0. 2,129,857,47 = N 4° 00' 02" W Back = N 0° 08' 12" W Ahead Chord Bear = N 2° 04′ 07″ W

Course from PT SPTC02 to SPTC04 N 0° 08' 12" W Dist 423.08

Point SPTC04 N 13,739,566,91 E 2,128,076,47 Sta 616+08.26

------Ending chain SPTC description



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



Texas Department of Transportation

HORIZONTAL ALIGNMENT DATA SHEET

SHEET 1 OF 6

1						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	65

## IH 35 SB ALIGN (SB35)

#### Beginning chain SB35 description

Point SB3501 N 13,709,855.45 E 2,140,838.43 Sta 200+00.00

Course from SB3501 to PC SB3501 S 89° 42′ 51″ W Dist 3,965.78

#### Curve Data

	*	<del>*</del>	
Curve SB3501			
P.I. Station	240+89.94 N	13,709,835.04	E 2,136,748.54
Delta =	11° 20′ 42″ (RT)		
Degree =	4° 35′ 01″		
Tangent =	124.16		
Length =	247.51		
Radius =	1,250.00		
External =	6.15		
Long Chord =	247.10		
Mid. Ord. =	6.12		
P.C. Station	239+65.78 N	13,709,835.66	E 2,136,872,70
P.T. Station	242+13.28 N	13,709,858.86	E 2,136,626.69
C.C.	N	13,711,085.65	E 2.136.866.4
Back = $S$	89° 42′ 51″ W		
Ahead $= N$	78° 56′ 28″ W		
Chord Bear $= N$	84° 36′ 48″ W		

Course from PT SB3501 to SB3503 N 78° 56′ 28″ W Dist 487.52

Point SB3503 N 13.709.952.37 E 2.136.148.23 Sta 247+00.80

-----

Ending chain SB35 description

## IH 35 NB ALIGN (NB35)

#### Beginning chain NB35 description

\_\_\_\_\_\_

Point NB3501 N 13.709.405.60 E 2.135.834.24 Sta 100+00.00

Course from NB3501 to PC NB3501 N 80° 46' 47" E Dist 256.11

Course from NB3504 to NB3505 Due East Dist 834.31

Point NB3505

Ending chain NB35 description

#### Curve Data

		*		
Curve NB3501 P.I. Station Delta = Degree =	103+71.92 8° 49′ 46″ 3° 49′ 11″		13.709.465.19 E	2.136.201.35
Tangent = Length = Radius = External = Long Chord =	115.81 231.16 1,500.00 4.46 230.93			
Mid. Ord. =	4.45			
P.C. Station P.T. Station C.C.	102+56.11 104+87.27	N N N	13,709,446.64 E 13,709,465.98 E 13,707,966.02 E	2,136,087.04 2,136,317.15 2,136,327.38
Back = N Ahead = N Chord Bear = N	80° 46′ 47″ E 89° 36′ 34″ E 85° 11′ 40″ E			
Course from PT N	B3501 to NB3503 N	89° 36′	34" E Dist 3.299.82	
Point NB3503	N 13,709,	488.48 E	2,139,616.89 Sta	137+87.08
Course from NB35	03 to NB3504 N 89°	29′ 14′	" E Dist 240.26	
Point NB3504	N 13,709,	490.63 E	2,139,857.14 Sta	140+27.34

\_\_\_\_\_

N 13.709.490.63 E 2.140.691.45 Sta 148+61.65

## HOUSTON EB ALIGN (HOU EB)

#### Beginning chain HOU EB description

Point HOU01 N 13.704.501.52 E 2.158.091.77 Sta 300+00.00 Course from HOU01 to HOU02 N 89° 51′ 02″ E Dist 1.765.06

Point HOU02 N 13.704.506.12 E 2.159.856.83 Sta 317+65.06

Course from HOUO2 to PC HOUO1 S 89° 57′ 16″ E Dist 2.262.94

#### Curve Data

Curve HOUO1			
P.I. Station	343+64.61 N	13,704,504.06 E	2,162,456.38
Delta =	15° 27′ 33″ (RT)		
Degree =	2° 18′ 37″		
Tangent =	336.61		
Length =	669.13		
Radius =	2,480.00		
External =	22.74		
Long Chord =	667.10		
Mid. Ord. =	22.53		
P.C. Station	340+28.00 N	13,704,504.33 E	2,162,119.77
P.T. Station	346+97.13 N	13,704,414.08 E	2,162,780.74
C.C.	N	13,702,024.33 E	2,162,117.79
Back $= S$	89° 57′ 16″ E		
Ahead $= S$	74° 29′ 43″ E		
Chord Bear = S	82° 13′ 30″ E		

Course from PT HOU01 to HOU04 S 74° 29' 43" E Dist 806.03

Point HOU04 N 13.704.198.61 E 2.163.557.44 Sta 355+03.17

Course from HOUO4 to PC HOUO2 S 75° 29' 08" E Dist 393.22

#### Curve Data

	*	<del>*</del>		
Curve HOUO2				
P.I. Station	366+95.26 N	13,703,899.84	E	2,164,711.48
Delta =	15° 37′ 53″ (LT)			
Degree =	0° 59′ 04″			
Tangent =	798.87			
Length =	1,587.81			
Radius =	5,820.00			
External =	54.57			
$Long\ Chord\ =$	1,582.89			
Mid. Ord. =	54.06			
P.C. Station	358+96.39 N	13,704,100.06	E	2,163,938.11
P.T. Station	374+84.20 N	13,703,915.42	E	2,165,510.20
C.C.	N	13,709,734.31	E	2,165,396.75
Back $= S$	75° 29′ 08″ E			
Ahead $= N$	88° 52′ 59″ E			
Chord Bear = S	83° 18′ 04″ E			

Course from PT H0U02 to H0U06 N 88° 52′ 59″ E Dist 1,631.60

Point HOU06 N 13.703.947.22 E 2.167.141.49 Sta 391+15.81

Course from HOU06 to HOU07 N 89° 45′ 31″ E Dist 1,885.83

Point HOU07 N 13.703.955.17 E 2.169.027.31 Sta 410+01.64

Ending chain HOU EB description





SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



HORIZONTAL ALIGNMENT DATA SHEET

SHEET 2 OF 6

DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	66

# HOUSTON WB ALIGN (HOU WB)

# RIGSBY EB ALIGN (RIG EB)

# RIGSBY FB ALIGN (RIG FB) CONTINUED

Beginning chain HOL			Beginning chain RIG EB description		=======================================	Curve Data **
Point HOUO8	N 13.703.995.18 E 2.169.027.14 Sta	500+00.00	Point RIG01 N 13,695,009.0		100+00.00	Curve RIG C4 P.I. Station 201+06.64 N 13,695,177.67 E 2,156,118.01 Delta = 12° 57′ 51″ (LT)
Course from HOUO8	to HOU09 S 89° 45′ 31″ W Dist 1.885.83		Course from RIGO1 to PC RIG C1 N 89° 5	8' 44" E Dist 3.952.98		Degree = 1° 53′ 50″ Tangent = 343.13
Point HOU09	N 13,703,987.23 E 2,167,141.32 Sta	518+85.83		ve Data *		Length = 683.33 Radius = 3.020.00
Course from HOUO9	to PC HOU03 S 88° 52′ 59″ W Dist 1,632.61		Curve RIG C1 P.I. Station 145+39.30 N	13,695,010.75 E	2,150,653.87	External = 19.43 Long Chord = 681.87
	Curve Data		Delta = 16° 29′ 57″ (LT) Degree = 1° 25′ 01″	1310331010113	211301033101	Mid. Ord. = 19.31 P.C. Station 197+63.51 N 13,695,268.41 E 2,155,787.10
Curve HOUO3	**		Tangent = 586.32			P.T. Station 204+46.84 N 13,695,163.48 E 2,156,460.85
P.I. Station Delta = Degree = Tangent =	544+13.83 N 13,703,937.95 E 17° 36′ 42″ (RT) 0° 59′ 29″ 895.39	2,164,613.80	Length = 1.164.53 Radius = 4.044.00 External = 42.28 Long Chord = 1.160.51 Mid. Ord. = 41.85			C.C. N 13.698.180.90 E 2.156.585.7 Back = S 74° 39′ 57″ E Ahead = S 87° 37′ 48″ E Chord Bear = S 81° 08′ 52″ E
Length = Radius =	1,776.66 5,780.00		P.C. Station 139+52.98 N	13,695,010.53 E	2,150,067.54	Course from PT RIG C4 to RIGO6 S 87° 37′ 48″ E Dist 363.40
External = Long Chord =	68.94 1.769.67		P.T. Station 151+17.51 N C.C. N	13,695,177.47 E 13,699,054.53 E	2,151,215.99 2,150,066.06	Point RIG06 N 13,695,148.45 E 2,156,823.94 Sta 208+10.24
Mid. Ord. = P.C. Station	68.13 535+18.44 N 13.703.955.41 E	2,165,509.02	Back = N 89° 58′ 44″ E Ahead = N 73° 28′ 47″ E			Course from RIGO6 to RIGO7 S 89° 38′ 50″ E Dist 1,626.03
P.T. Station	552+95.10 N 13,704,192.18 E	2,163,755.26	Chord Bear = N 81° 43′ 46″ E			Point RIGO7 N 13.695.138.44 E 2.158.449.94 Sta 224+36.27
	88° 52′ 59″ W	2,165,396.36	Course from PT RIG C1 to PC RIG C2 N 7	3° 28′ 47″ E Dist 674.38		Course from RIGO7 to RIGO8 N 89° 45′ 25″ E Dist 672.92
Ahead = N Chord Bear = N	73° 30′ 19″ W 82° 18′ 40″ W			ve Data *		Point RIGO8 N 13,695,141.29 E 2,159,122.86 Sta 231+09.19
Course from PT HO	UO3 to HOU11 N 73° 30′ 19″ W Dist 192.37		Curve RIG C2 P.I. Station 162+10.57 N	13,695,488.29 E	2,152,263,92	Course from RIG08 to RIG09 N 89° 49′ 44″ E Dist 5.361.43
Point HOU11	N 13,704,246.80 E 2,163,570.81 Sta	554+87.47	Delta = 14° 54′ 29″ (RT) Degree = 1° 47′ 26″			Point RIG09 N 13,695,157.31 E 2,164,484.26 Sta 284+70.62
Course from HOU11	to PC HOUO4 N 74° 29′ 43″ W Dist 677.57		Tangent = 418.68 Length = 832.62			
	Curve Data		Radius = 3.200.00 External = 27.27			Ending chain RIG EB description
Curve HOU04 P.I. Station Delta = Degree = Tangent = Length = Radius = External =	**  565+99.38 N 13,704,544.03 E  15° 27' 33" (LT)  1° 47' 26"	2,162,499.36	Long Chord = 830.28 Mid. Ord. = 27.04 P.C. Station 157+91.90 N P.T. Station 166+24.52 N C.C. N Back = N 73° 28' 47" E Ahead = N 88° 23' 16" E Chord Bear = N 80° 56' 02" E	13.695.369.24 E 13.695.500.07 E 13.692.301.33 E	2,151,862,53 2,152,682,43 2,152,772,46	
Long Chord =	860.78		Course from PT RIG C2 to PC RIG C3 N 8	8° 23′ 16″ E Dist 1.677.87		
Mid. Ord. = P.C. Station P.T. Station C.C.	29.08 561+65.05 N 13.704.427.93 E 570+28.44 N 13.704.544.38 E N 13.701.344.38 E	2,162,917.89 2,162,065.03 2,162,062.48	Cur	ve Data *		
	74° 29′ 43″ W 89° 57′ 16″ W 82° 13′ 30″ W		P.I. Station 186+74.82 N Delta = 16° 56′ 47″ (RT) Degree = 2° 17′ 31″ Taggent = 372 43	13,695,557.75 E	2.154.731.93	
Course from PT HO	UO4 to HOU13 N 89° 57′ 16″ W Dist 2.208.25		Length = $739.42$			
Point HOU13	N 13.704,546.13 E 2,159,856.77 Sta	592+36.69	Radius = 2,500.00 External = 27.59			
Course from HOU13	to HOU14 S 89° 51′ 01″ W Dist 1.765.26		Long Chord = 736.73 Mid. Ord. = 27.29			
Point HOU14	N 13.704.541.52 E 2.158.091.52 Sta	610+01.96	P.C. Station 183+02.39 N P.T. Station 190+41.82 N	13.695.547.27 E 13.695.459.26 E	2.154.359.64 2.155.091.10	
		==========	C.C. N Back = N 88° 23′ 16″ E	13,693,048.26 E	2,154,429.98	REV. NO. DATE DESCRIPTION BY
Ending chain HOU W	ឋ description		Ahead = S 74° 39′ 57″ E Chord Bear = S 83° 08′ 20″ E			PAPE-DAWSON

Course from PT RIG C3 to PC RIG C4 S 74° 39′ 57″ E Dist 721.70





SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



HORIZONTAL ALIGNMENT DATA SHEET

SHEET	3	OF	6

FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO. HIGHWAY		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	67

# RIGSBY WB ALIGN (RIG WB)

Beginning chain RI(		
Point RIG10	N 13,695,2	06.23 E 2.164.484.11 S+a 500+00.00
Course from RIG10	to RIG11 S 89° 49	9′ 44″ W Dist 5.361.44
Point RIG11	N 13,695,1	90.22 E 2.159.122.70 Sta 553+61.44
Course from RIG11	to RIG12 S 88° 38	8′ 38″ W Dis+ 672.64
Point RIG12	N 13,695,1	74.30 E 2.158.450.25 Sta 560+34.08
Course from RIG12	to RIG13 N 89° 38	8′ 50″ W Dis+ 1,626.59
Point RIG13	N 13,695,1	84.32 E 2.156.823.69 Sta 576+60.67
Course from RIG13	to PC RIG C5 N 88	8° 17′ 57″ W Dis+ 327.42
		Curve Data **
Curve RIG C5 P.I. Station Delta = Degree = Tangent = Length = Radius = External = Long Chord =	583+45.51 13° 38' 00" ( 1° 54' 58" 357.42 711.46 2.990.00 21.29 709.78	N 13,695,204.64 E 2,156,139.15
Ahead = $N$	21.14 579+88.09 586+99.55 88° 17' 57" W 74° 39' 57" W 81° 28' 57" W	N 13.695.194.03 E 2.156.496.41 N 13.695.299.16 E 2.155.794.46 N 13.698.182.72 E 2.156.585.16
Course from PT RI	G C5 to PC RIG C6	N 74° 39′ 57″ W Dist 740.79
		Curve Da†a **
Curve RIG C6 P.I. Station Delta = Degree = Tangent = Length = Radius =		N 13,695,594.10 E 2,154,718.86
Ahead $= S$		N 13.695.495.06 E 2.155.080.04 N 13.695.583.56 E 2.154.344.49 N 13.693.070.56 E 2.154.415.23
Course from PT RI	G C6 to PC RIG C7	S 88° 23′ 16″ W Dist 1.672.13
		Curve Data **
Curve RIG C7 P.I. Station Delta = Degree = Tangent =	622+76.81 14° 47′ 57″ ( 1° 46′ 06″ 420.78	N 13,695,524.68 E 2,152,252.41
Ahead $= S$		N 13.695.536.52 E 2.152.673.02 N 13.695.405.80 E 2.151.848.77 N 13.692.297.80 E 2.152.764.18

Course from PT RIG C7 to PC RIG C8 S 73° 35′ 19" W Dist 630.66

# RIGSBY WB ALIGN (RIG WB) CONTINUED

#### Curve Data

	*	<del>*</del>	
Curve RIG C8			
P.I. Station	638+98.20 N	13,695,065.27 E	2,150,692,59
Delta =	16° 23′ 26″ (RT)		
Degree =	1° 26′ 10″		
Tangent =	574.63		
Length =	1.141.41		
Radius =	3,990.00		
External =	41.17		
Long Chord $=$	1,137,52		
Mid. Ord. =	40.75		
P.C. Station	633+23.57 N	13.695.227.62 E	2.151.243.81
P.T. Station	644+64.98 N	13.695.065.06 E	2.150.117.96
C.C.	N	13,699,055.05 E	2,150,116.50
· · -	35′ 19" W		
	° 58′ 44″ W		
Chord Bear = S 81	° 47′ 02″ W		
Course from PT RIG	C8 to RIG18 S 89° 58′	44" W Dist 4.003.42	
D D1040	. 47 605 067 50	5 0 146 144 54 61	604.60.40
Point RIG18	N 13,695,063.59	E 2,146,114.54 Sta	684+68.40


\_\_\_\_\_

Ending chain RIG WB description

REV. NO. DATE DESCRIPTION BY



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



HORIZONTAL ALIGNMENT DATA SHEET

SHEET 4 OF 6

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	68

# WW WHITE NB ALIGN (WW NB)

#### 

Course from WW01 to WW02 N 0° 32′ 11″ W Dist 3,413.23

Point WW02 N 13.689.480.72 E 2.158.499.24 Sta 134+13.23

Course from WW02 to WW03 N 0° 14′ 19″ W Dist 2.475.30

Point WW03 N 13,691,956.00 E 2,158,488.93 Sta 158+88.53

Course from WW03 to WW04 N 0° 44′ 56″ W Dist 1,635.44

Point WW04 N 13.693.591.30 E 2.158.467.56 Sta 175+23.97

Course from WW04 to PC WW C1 N 0° 02' 22" E Dist 1,468.91

## Curve Data

	**	· · ·		
Curve WW C1				
P.I. Station	192+28.73 N	13,695,296.06	E	2,158,468.73
Delta =	17° 38′ 23″ (LT)			
Degree =	3° 46′ 10″			
Tangent =	235.85			
Length =	467.96			
Radius =	1,520,00			
External =	18.19			
Long Chord =	466.12			
Mid. Ord. =	17.97			
P.C. Station	189+92.88 N	13,695,060.21	E	2,158,468.57
P.T. Station	194+60.84 N	13,695,520.87	E	2,158,397,42
C.C.	N	13,695,061.26	E	2,156,948,57
Back $= N$	0° 02′ 22″ E			
Ahead $= N$	17° 36′ 01″ W			
Chord Bear = N	8° 46′ 49″ W			

Course from PT WW C1 to PC WW C2 N 17° 36' 01" W Dist 351.64

#### Curve Data

Curve WW C2						
P.I. Station		201+87.58	N	13,696,213.59	E	2,158,177.67
Delta =	:	17° 12′ 05″ (	RT)			
Degree =	=	2° 18′ 37″				
Tangent =	=	375.09				
Length =	=	744.55				
Radius =	:	2,480.00				
External =		28.21				
Long Chord =	=	741.75				
Mid. Ord. =	:	27.89				
P.C. Station		198+12.49	N	13,695,856.05	E	2,158,291.09
P.T. Station		205+57.03	N	13,696,588.67	E	2,158,175.06
C.C.			N	13,696,605,93	E	2.160.655.00
Back =	= N 17°					
Ahead =	= N 0°	23′ 56″ W				
Chord Bear =	= N 8°	59′ 58″ W				

Course from PT WW C2 to WW07 N 0° 23′ 56″ W Dist 2,514.56

Point WW07 N 13.699.103.17 E 2.158.157.56 Sta 230+71.59

Course from WW07 to WW08 N 1° 08′ 02″ W Dist 1.631.67

Point WW08 N 13.700.734.52 E 2.158.125.27 Sta 247+03.27

Course from WW08 to PC WW C3 N 0° 16' 39" W Dist 7.814.06

Course from PT WW C3 to PC WW C4 N 3° 00' 37" E Dist 3.380.55

### Curve Data

*	· <del>*</del>	
325+59.80 N	13,708,590.96 E	2,158,087.21
3° 17′ 16″ (RT)		
3° 52′ 17″		
42.47		
84.93		
1,480.00		
0.61		
84.91		
0.61		
325+17.32 N	13,708,548.49 E	2,158,087.42
326+02.25 N	13,708,633.38 E	2,158,089.44
N	13,708,555.65 E	2,159,567.40
0° 16′ 39″ W		
3° 00′ 37″ E		
1° 21′ 59″ E		
	3° 17' 16" (RT) 3° 52' 17" 42.47 84.93 1.480.00 0.61 84.91 0.61 325+17.32 N 326+02.25 N N 0° 16' 39" W 3° 00' 37" E	3° 17' 16" (RT) 3° 52' 17" 42.47 84.93 1.480.00 0.61 84.91 0.61 325+17.32 N 13.708.548.49 E 326+02.25 N 13.708.633.38 E N 13.708.555.65 E

## WW WHITE NB ALIGN (WW NB) CONTINUED

## Curve Data

	<del>**</del>	<del>-</del>	
Curve WW C4			
P.I. Station	361+94.73 N	13,712,220.90 E	2,158,278,10
Delta =	32° 48′ 15″ (RT)		
Degree =	7° 57′ 28″		
Tangent =	211.94		
Length =	412.23		
Radius =	720.00		
External =	30.54		
Long Chord =	406.62		
Mid. Ord. =	29.30		
P.C. Station	359+82.79 N	13,712,009.26 E	2,158,266.97
P.T. Station	363+95.02 N	13,712,392.76 E	2,158,402.12
C.C.	N	13,711,971.45 E	2,158,985,98
	00′ 37″ E		
	48′ 52″ E		
Chord Bear = N 19°	24′ 44″ E		
Course from PT WW C4	to WW11 N 35° 48′ 52	2" E Dist 226.76	

Point WW11 N 13.712.576.65 E 2.158.534.81 Sta 366+21.79

Ending chain WW NB description





SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



HORIZONTAL ALIGNMENT DATA SHEET

SHEET 5 OF 6

1						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	69

# WW WHITE SB ALIGN (WW SB)

# Beginning chain WW SB description

Point WW12 N 13.713.489.53 E 2.157.925.92 Sta 600+00.00

Course from WW12 to PC WW C5 S 38° 10′ 06″ E Dist 386.76

#### Curve Data

	<del>**</del>	<del>-</del>	
Curve WW C5			
P.I. Station	605+74.59 N	13,713,037.79 E	2,158,281.01
Delta =	41° 10′ 43″ (RT)		
Degree =	11° 27′ 33″		
Tangent =	187.83		
Length =	359.35		
Radius =	500.00		
External =	34.12		
Long Chord =	351.67		
Mid. Ord. =	31.94		
P.C. Station	603+86.76 N	13,713,185.46 E	2,158,164.93
P.T. Station	607+46.11 N	13,712,850,22 E	2,158,271.14
C.C.	N	13,712,876,47	2,157,771.83
Back = S	38° 10′ 06″ E		
Ahead $= S$	3° 00′ 37″ W		
Chord Bear = S	17° 34′ 44″ E		

Course from PT WW C5 to PC WW C6 S 3° 00′ 37″ W Dist 4.220.56

#### Curve Data

	*	<del>*</del>		
Curve WW C6				
P.I. Station	650+10.30 N	13,708,591.92	E	2,158,047.21
Delta =	3° 17′ 16″ (LT)			
Degree =	3° 46′ 10″			
Tangent =	43.62			
Length =	87.22			
Radius =	1,520.00			
External =	0.63			
Long Chord =	87.21			
Mid. Ord. =	0.63			
P.C. Station	649+66.68 N	13,708,635.48	Ε	2,158,049.50
P.T. Station	650+53.90 N	13,708,548.29	Ε	2,158,047.42
C.C.	N	13,708,555.65	Ε	2,159,567.40
Back $= S$	3° 00′ 37″ W			
Ahead = S	0° 16′ 39″ E			
Chord Bear = S	1° 21′ 59″ W			

Course from PT WW C6 to WW15 S 0° 16′ 39″ E Dist 7.814.44

Point WW15 N 13.700.733.94 E 2.158.085.27 Sta 728+68.34

Course from WW15 to WW16 S 1° 08′ 02″ E Dist 1,631.73

Point WW16 N 13.699.102.53 E 2.158.117.56 Sta 745+00.07

Course from WW16 to PC WW C7 S 0° 23′ 56″ E Dist 2.514.20

Course from PT WW C7 to PC WW C8 S 17° 36' 01" E Dist 351.64

#### Curve Data

Curve WW C7			
P.I. Station	773+95.41 N	13,696,207.26	E 2,158,137.72
Delta =	17° 12′ 05″ (L	T )	
Degree =	2° 16′ 25″		
Tangent =	381.15		
Length =	756.56		
Radius =	2,520,00		
External =	28.66		
Long Chord =	753.72		
Mid. Ord. =	28.34		
P.C. Station	770+14.27 N	13,696,588.39	E 2,158,135.06
P.T. Station	777+70.82 N	13,695,843.95	E 2,158,252.96
C.C.		N 13,696,605.93	E 2,160,655.00
Back = $S$	0° 23′ 56″ E		
Ahead $= S$	17° 36′ 01″ E		
Chord Bear = S	8° 59′ 58″ E		

# WW WHITE SB ALIGN (WW SB) CONTINUED

#### Curve Data

Curve WW C8								
P.I. Statio			3+52.11 38′22″		1.	3,695,289.88	E	2,158,428.73
Delta Degree			58 <i>22</i> 52′ 17″					
Tanaent			229.64					
Length			455.64					
Radius			480.00					
External =			17.71 453.85					
Long Chord Mid. Ord.			17.50					
P.C. Static				N	13	3,695,508.77	Ε	2,158,359.29
P.T. Statio	on	785	5+78.11	N	1.	3,695,060,24	E	2,158,428.57
C.C.		76/ 0	. // _	N	1	3,695,061.26	E	2.156.948.5
Back Ahead								
Chord Bear								
Course from	PT WW C	8 to ww	19 S 0°	02′2	2″ W	Dist 1,469.1	9	
Point WW19		N	13,693	591.05	5 E	2,158,427	.56 Sta	800+47.30
					_			
Course from	WW19 to	WW20 S	0° 44′	56″ E	Dist	1,635.54		
Point WW20		N	13.691.	955.66	S F	2.158.448	.94 Sta	816+82,84
					_			0.00.02.00
Course from	WW20 to	WW21 S	0° 14′	19″ E	Dist	2.475.23		
Point WW21		N	13.689.	480 49	, F	2.158.459	24 Sta	841+58.07
101111 111121			13,003,	100113	, _	241304433	27 510	041130.01
Course from	WW21 to	WW22 S	0° 32′	11″ E	Dist	3.413.33		
Point WW22		N.	17 (06	067.0	, _	2 150 401	30 C+=	875+71,40
		IN	13.000	.001.2	E	2 • 100 • 491	- ZU STO	013+11.40

REV. NO. DATE DESCRIPTION BY



SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



HORIZONTAL ALIGNMENT DATA SHEET

SHEET 6 OF 6

łı	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
( 4:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
( Dr	SAT	BEXAR	0915	12	586	70



SAW CUT (NSPI)



4′<del>\*\*</del>

# ASPHALT/SEALCOAT ROADWAY


4′\*\*

4′\*\*

\* SAW CUT (NSPI)

IN AREAS OF ROADWAY CROSS SLOPES EXCEEDING 48:1
LONGITUDINAL SLOPE, EXCAVATE 2' OF PAVEMENT IN
FRONT OF RAMP AND TRANSITION THE RAMP LANDING
INTO THE EXISTING PAVEMENT. THE PAVEMENT SHOULD
THEN BE TRANSITIONED HORIZONTALLY INTO THE
EXISTING PAVEMENT AT 10:1. PAVEMENT SHOULD MATCH
EXISTING PAVEMENT DEPTH BUT NOT LESS THAN 2"
MINIMUM. GUTTERLINES SHOULD NOT BE ADJUSTED DOWNWARD.
ASPHALT TO CONFORM TO ITEM 340 AS DIRECTED BY THE
ENGINEER.

DO NOT TAPER TO ZERO MINIMUM 1 1/2" DEPTH @ TIE-IN



## SAMPLE ELEVATION TABLE

POINT	NORTHING	EASTING	ELEV	DESC
D00306	13731471.13	2109872.82	931.54	EXIST
D00307	13731564.50	2109803.11		ME
D00308	13731481.27	2109859.72	932.64	PROP

EXIST = KNOWN EXISTING GROUND ELEVATION DETERMINED BY TOPOGRAPHIC SURVEY. TOPOGRAPHIC SURVEY.
IF FIELD CONDITIONS DIFFER
FROM THAT INDICATED.
NOTIFY THE ENGINEER
IMMEDIATELY. CONTRACTOR MAY
MATCH PROPOSED IMPROVEMENTS
FLUSH WITH SURROUNDINGS
WITH THE APPROVAL OF THE
ENGINEER.

PROP = PROPOSED ELEVATION

= CONTRACTOR SHALL MATCH PROPOSED IMPROVEMENTS FLUSH WITH SURROUNDINGS.

SLOPES INDENTIFIED IN THE LEGEND CONTROL ELEMENT COMPONENTS IN THE EVENT OF DISCREPANCIES BETWEEN ELEVATION CALLOUTS AND FIELD

CAMERA POSITION FIRE HYDRANT

GAS METER

4 ′ <del>\*\*</del>

GAS VALVE

GROUND BOX GUY ANCHOR

IRRIGATION

JUNCTION BOX LIGHT POLE


LUMINAIRE STANDARD

MAIL BOX MANHOLE

NSPI NO SEPARATE PAY ITEM

PEDESTAL SIGNAL POLE

#### ROADWAY TRANSITION



#### CURB ELEVATION




TABLE	<u> </u>	
DIFFERENTIAL BETWEEN RAMP AND ROADWAY LONGITUDINAL SLOPE	Н	
1 %	0.04′	0.50 "
2%	0.08 ′	1.00 "
3%	0.12	1.50 "
4%	0.16	2.00 "
5%	0.20 ′	2.40 "
6%	0.24	2.90 "

#### DESIGN

HORIZONTAL RAMP CONTROL

#### INTERIM REVIEW

SEE LEGEND FOR SOD PLACEMENT DETAILS.

-APPARENT ROW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

RAMP (

DATE: 9/29/2017

## **LEGEND**

+ PI POINT

POWER/UTILITY POLE

S SEWER VALVE

\_\_\_ SIGN

TRAFFIC SIGNAL BOX

TRAFFIC SIGNAL CONTROLLER

TRAFFIC SIGNAL POLE

TRANSFORMER

TREE/BUSHES UTILITY PEDESTAL/MARKER

UTILITY VAULT

WATER METER

(WV) WATER VALVE

#### F = FLARE (10:1 OR LESS)

R = RAMP (CROSS SLOPE NOT TO EXCEED 48:1; LONGITUDINAL NOT TO EXCEED 12:1)

L = LANDING (SHALL NOT EXCEED 48:1 SLOPE IN ANY DIRECTION)

L1 = SHARED LANDING (SHALL NOT EXCEED 48:1 SLOPE IN ANY DIRECTION)

LS = LEVEL SIDEWALK (SHALL NOT EXCEED 48:1 SLOPE IN ANY DIRECTION)(PAID AS SIDEWALK)

= SLOPED SIDEWALK (LONGITUDINAL SLOPES MAY NOT EXCEED 20:1. CROSS SLOPES MAY NOT EXCEED 48:1)

T = TRANSITION (PAID FOR UNDER CONC SIDEWALKS)

TOC = TOP OF CURB

FOC = FACE OF CURB

BLOCK SOD; PLACED BEHIND CONSTRUCTION LIMITS NEIGHBORING ROW, PLACED FULL LIMITS BETWEEN BACK OF CURB AND CONSTRUCTION IF DIVORCED OR AS SHOWN ON THE PLANS

 $- \times - = \text{EXISTING FENCE}$ 


(NSPI) = ITEM IS INCIDENTAL TO CURB RAMP/SIDEWALK CONSTRUCTION.
(NO SEPERATE PAY ITEM)

## NOTES

1. FLARE (F), RAMP (R), AND LANDING (L), DIRECTLY IN CONTACT WITH THE CURB RAMP ARE PAID FOR UNDER ITEM 531 "CURB RAMPS"
2. LEVEL SIDEWALK (LS) AND RAMPS (R) NOT DIRECTLY IN CONTACT WITH THE CURB RAMP ARE PAID FOR UNDER ITEM 531 "SIDEWALK"

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SPECIAL DETAILS

SHEET 1	OF 12
FEDERAL AID PROJECT NO.	HIGHWAY NO.
	VA

FED. RD. STATE 6 TEXAS COUNTY CONT. NO. SECT. NO. JOB NO. SHEET N SAT BEXAR 0915 12 586 71


# CURB TRENCH DETAIL

USE WHEN INSTALLING A CURB INTO EXISTING ASPHALT PAVEMENT




# CURB TIE-IN DETAIL USE WHEN INSTALLING A CURB ABUTTING AN EXISTING CURB OR DRAINAGE STRUCTURE SAWCUT -#4 DOWEL BAR (SMOOTH) - PROP CURB

# TYPICAL TRANSITION FOR CONCRETE CURB ENDS




# INLET DOWELING DETAIL


NOT TO SCALE



INLET DETAIL



# TYPICAL CONTINENTAL CROSSWALK DETAIL



DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SPECIAL DETAILS

		SHEET	2	UF 1	2	
\L	AID	PROJECT NO.		H I GHW	λY	NC
				٧	Α	

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	72


# RETAINING WALL DETAIL




# SECTION - NATURAL GROUND - CURB EXISTING PAVEMENT TOP OF SIDEWALK - RETAINING WALL

# RIPRAP DETAIL

\*\* REINFORCEMENT AS SPECIFIED IN ITEM 432




# SIDEWALK DETAILS



PLACE GROOVED JOINTS IN THE SIDEWALK AT A MAX SPACING OF 10 FT PLACE 1/2" EXPANSION JOINTS AT A MAX SPACING OF 40FT TO COINCIDE WITH THE CURB EXPANSION JOINTS.


\* UNLESS OTHERWISE SHOWN

# TYPICAL CONC. VALLEY GUTTER



# CONC. VALLEY GUTTER

TO BE USED WHERE REQUIRED TO CARRY DRAINAGE ACROSS SIDE STREETS



SECTION A-A

DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017



# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



SHEET 3	OF 12
FEDERAL AID PROJECT NO.	HIGHWAY N
	VA

				٠.		· · -
DGN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO. HIGHWAY NO			
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	73

# OBSTRUCTION CONFLICT



### NOTES:

\* UNLESS OTHERWISE SPECIFIED

- 1. UTILIZE DETAIL AT OBSTRUCTION ENCROACHMENTS INTO THE PEDESTRIAN ACCESS ROUTE. A MINIMUM UNOBSTRUCTED CLEARANCE OF 4', UNLESS OTHERWISE SPECIFIED, SHOULD BE MAINTAINED AROUND THE OBSTRUCTION MEASURED FROM THE MOST RESTRICTIVE LOCATION OR AS APPROVED BY THE ENGINEER
- 2. IF OBSTRUCTION IS LOCATED WITHIN THE SIDEWALK, CONSTRUCT 2' SQUARE CONSTRUCTION JOINT CENTERED ON OBSTRUCTION TO FACILITATE FUTURE MAINTENANCE WITHOUT FULL SIDEWALK PANEL REMOVAL/REPLACEMENT

DGN: CHK DGN: DWG:

INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER

P.E. SERIAL NO: 105193

DATE: 9/29/2017

### REVIEW AND APPROVAL

\* UNLESS OTHERWISE SPECIFIED


# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017



# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SPECIAL DETAILS

			SH	HEET 4	OF 12
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	REXAR	0915	12	586	7.4

# UTILITY BLOCKOUT




SEQUENCE OF WORK:

1. REMOVE EXISTING CONCRETE OR ASPHALT WITHIN LIMITS OF PROPOSED WORK.
CONSTRUCT FORMWORK FOR PROPOSED IMPROVEMENTS, INCLUDING UTILITY BLOCKOUT AS SHOWN.
EXISTING UTILITY RIM TO REMAIN UNDISTURBED.


2. CONSTRUCT PROPOSED IMPROVEMENTS EXCEPT WITHIN UTILITY BLOCKOUT AREA. ALLOW TIME TO CURE, REMOVE FORMWORK.

3. DOWEL REINFORCEMENT AS SHOWN. CONSTRUCT IMPROVEMENTS WITHIN UTILITY BLOCKOUT AREA FLUSH WITH RIM OF UTILITY AND SURROUNDING (COMPLETED) IMPROVEMENTS.



# SPECIAL CONCRETE SIDEWALK W/ RETAINING WALL

# (CONCRETE SIDEWALK (SPECIAL) (TY B))



 $^st$ 2" MIN. REQUIRED FOR LATERAL SUPPORT.

≠ SLOPE TO DRAIN AND TERMINATE AT WALL LIMITS OR AS DIRECTED BY THE ENGINEER. IF. IN THE OPINION OF THE ENGINEER, THE USE OF AN UNDERDRAIN IS IMPRACTICAL. WEEP HOLES MAY BE USED (NSPI). SIDEWALK ADJACENT TO CURB

# REINFORCING STEEL DETAIL


SEE PLAN SHEETS FOR LOCATIONS OF SIDEWALKS AND RETAINING WALLS.

SIDEWALK WIDTH + 4'


LONGITUDINAL SLOPE OF SIDEWALKS SHALL NOT EXCEED 5% EXCEPT IN CASES WHERE THE ADJACENT ROADWAY SLOPE EXCEEDS 5%. IF ROADWAY SLOPE EXCEEDS 5%, LONGITUDINAL SLOPE OF SIDEWALK MAY MATCH THAT OF ROADWAY.

IF SIDEWALK WIDTH IS LESS THAN 5'. PROVIDE  $5^{\prime}\times5^{\prime}$  PASSING AREAS AT INTERVALS NOT TO EXCEED 200' SPACING.

WHERE SIDEWALK WITH RETAINING WALL IS SPECIFIED, RETAINING WALL WILL BE SUBSIDIARY TO THE ITEM, "CONCRETE SIDEWALK (SPECIAL) (TYPE B)", ITEM 0531-6033 WITH LIMITS OF PAY AS SHOWN HEREON.



SIDEWALK REMOTE FROM CURB



EXPANSION JOINT DETAIL DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL


# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017



# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





SPECIAL DETAILS


	SHEET 5	UF 12
STATE	FEDERAL AID PROJECT NO.	HIGHWAY NO.
TEXAS		VA
*****		CUEET NO

6 DIST. SAT BEXAR 0915 12 586 75

# SIDEWALK BRIDGE DETAIL (SHEET 263)







DESIGN


## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL


# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017




# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




			21	IEEI 6	UF 12		
FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO. HIG				
6	TEXAS				VA		
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.		
SAT	BEXAR	0915	12	586	76		

# CONCRETE SIDEWALK (SPECIAL) (TYPE A) DETAIL



# ARMOR CURB SLOT DETAIL

N.T.S.



# <u>DES I GN</u>

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL


DATE: 9/29/2017

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

# SECTION A-A

N.T.S




# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SHEET	7	ΠF	1

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	77







DRIVEWAY SLOPES W/ SIDEWALKS ADJACENT TO CURB (SECTION C-C)

## NOTES:

SLOPED SIDEWALK SEGMENT LENGTHS ARE SHOWN TO CONSERVATIVELY ACCOMMODATE STANDARD CURB HEIGHTS ON LEVEL STREETS. SOME SLOPED SIDEWALK SEGMENTS MAY REQUIRE ADDITIONAL LENGTH TO ENSURE LONGITUDINAL SLOPES DO NOT EXCEED 5%.
WITH THE APPROVAL OF THE ENGINEER, THE CONTRACTOR MAY EXTEND THE SLOPED SIDEWALK SEGMENT TO THE NEXT PLANAR ELEMENT (LS. L. SL. R. T. ETC.) OR UNTIL THE SLOPED SIDEWALK REACHES THE HEIGHT OF THE ADJACENT CURB. WHICHEVER IS SHORTER.

## DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 100' PROFILE 1"= 10'

REV. NO. DATE	DESCRIPTION	BY


# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SHEET	9	ΩF	1

					) I I L L L L L L L L L L L L L L L L L	01 12	
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO. HIGH			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	79	



# PEDESTRIAN POLE DETAIL TY A

USE DETAIL TY A FOR INSTALLATION OF NEW POLE.



BREAKAWAY IN-LINE FUSE HOLDERS

### NOTE:

- GROUND ROD, FOUNDATION, BREAKAWAY BASE ARE INCLUSIVE TO PEDESTRIAN POLE ITEM 0687-6001.
- 2. PUSH BUTTONS TO BE PAID FOR AS ITEM 0688-6002. ITEM 0688-6002 INCLUDES INSTALLATION OF NEW PUSH BUTTON STATION ASSEMBLY (PELCO SE-2023 OR SE-2019 WITH PUSH BUTTON MEETING REQUIREMENTS OF TMUTCD 4E.08 THROUGH 4E.13 AND R403 OF THE U.S. ACCESS BOARD PROWAG. PUSH BUTTON SHOULD BE NO LESS THAN 2" OF UNOBSTRUCTED SURFACE AREA) AND ALL INCIDENTAL CONSTRUCTION INCLUDING BUT NOT LIMITED TO PLUGGING EXISTING HOLES.
- 3. SPLICES AT GROUND BOXES ARE NOT ALLOWED.
- 4. FOUNDATION TO BE FLUSH WITH SIDEWALK.
- 5. BREAKAWAY ELECTRIC CONNECTORS ARE REQUIRED. 6. PUSH BUTTON AND PEDESTRIAN SIGNAL HEAD
- ADJUSTMENTS ARE TO UTILIZE EXISTING CONDUCTORS.

TRAFFIC SIGNAL CABLE NOTES:

FOR PUSH BUTTONS USE: TY A (14 AWG) (2 CONDR) (ITEM 0684-6028)

LENGTH OF PAY: FROM PED POLE TO EXISTING SIGNAL POLE

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

DATE: 9/29/2017

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

REV. NO. DATE DESCRIPTION BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SPECIAL DETAILS

SHEET 10 OF 12

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	80



# PEDESTRIAN POLE DETAIL

USE DETAIL TY B WHEN ADJUSTING PEDESTRIAN PUSH BUTTONS VERTICALLY AND WHEN RELOCATING PEDESTRIAN PUSH BUTTONS FROM EXISTING POLE TO NEW POLE.

- 1. GROUND ROD, FOUNDATION, BREAKAWAY BASE ARE INCLUSIVE TO PEDESTRIAN POLE ITEM 0687-6001.
- 2. PUSH BUTTONS TO BE PAID FOR AS ITEM 0688-6002. ITEM 0688-6002 INCLUDES INSTALLATION OF NEW PUSH BUTTON STATION ASSEMBLY (PELCO SE-2023 OR SE-2019 WITH PUSH BUTTON MEETING REQUIREMENTS OF TMUTCD 4E.08 THROUGH 4E.13 AND R403 OF THE U.S. ACCESS BOARD PROWAG. PUSH BUTTON SHOULD BE NO LESS THAN 2" OF UNOBSTRUCTED SURFACE AREA) AND ALL INCIDENTAL CONSTRUCTION INCLUDING BUT NOT LIMITED TO PLUGGING EXISTING HOLES.
- 3. SPLICES AT GROUND BOXES ARE NOT ALLOWED.
- 4. FOUNDATION TO BE FLUSH WITH SIDEWALK.
- 5. BREAKAWAY ELECTRIC CONNECTORS ARE REQUIRED.
  6. PUSH BUTTON AND PEDESTRIAN SIGNAL HEAD
- ADJUSTMENTS ARE TO UTILIZE EXISTING CONDUCTORS.

TRAFFIC SIGNAL CABLE NOTES:

FOR PUSH BUTTONS USE: TY A (14 AWG) (2 CONDR) (ITEM 0684-6028)

LENGTH OF PAY: FROM PED POLE TO EXISTING SIGNAL POLE

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

DATE: 9/29/2017

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




DGN: CHK DGN: DWG:

Texas Department of Transportation

SPECIAL DETAILS

SHEET 11 OF 12

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS		VA		
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	81



# PEDESTRIAN POLE DETAIL TY D

USE DETAIL TY D FOR INSTALLATION OF NEW POLE WITH PEDESTRIAN SIGNAL HEADS.

### NOTE

- GROUND ROD, FOUNDATION, BREAKAWAY BASE ARE INCLUSIVE TO PEDESTRIAN POLE ITEM 0687-6001.
- 2. PUSH BUTTONS TO BE PAID FOR AS ITEM 0688-6002. ITEM 0688-6002 INCLUDES INSTALLATION OF NEW PUSH BUTTON STATION ASSEMBLY (PELCO SE-2023 OR SE-2019 WITH PUSH BUTTON MEETING REQUIREMENTS OF TMUTCD 4E.08 THROUGH 4E.13 AND R403 OF THE U.S. ACCESS BOARD PROWAG. PUSH BUTTON SHOULD BE NO LESS THAN 2" OF UNDBSTRUCTED SURFACE AREA) AND ALL INCIDENTAL CONSTRUCTION INCLUDING BUT NOT LIMITED TO PLUGGING EXISTING HOLES.
- 5. SPLICES AT GROUND BOXES ARE NOT ALLOWED.
- 4. FOUNDATION TO BE FLUSH WITH SIDEWALK.
- 5. BREAKAWAY ELECTRIC CONNECTORS ARE REQUIRED.
- 6. PUSH BUTTON AND PEDESTRIAN SIGNAL HEAD ADJUSTMENTS ARE TO UTILIZE EXISTING CONDUCTORS.

TRAFFIC SIGNAL CABLE NOTES:

FOR PUSH BUTTONS USE: TY A (14 AWG) (2 CONDR) (ITEM 0684-6028)

FOR 3 SECTION SIGNAL HEADS USE:

TY A (12 AWG) (4 CONDR) (ITEM 0684-6009)

LENGTH OF PAY: FROM PED POLE TO EXISTING SIGNAL POLE

DESIGN

DGN: CHK DGN: DWG:

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

DATE: 9/29/2017

REV. NO. DATE DESCRIPTION BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SPECIAL DETAILS

SHEET 12 OF 12


FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	82




SUFFICIENT ROW DETAIL
N.T.S.



TOLAR DETAIL



INSUFFICIENT ROW DETAIL
N.T.S.



				Y OF SM	Â					XXXX (X)	$\times \times (\underline{X} - \underline{X} \times \underline{X} \times \underline{X})$	BRIDGE
PLAN HEET NO.	SIGN NO.	SIGN NOMENCLATURE	SIGN	DIMENSIONS	ALUMINUM (TYPE	ALUMINUM (TYPE	POST TYPE  FRP = Fiberglass TWT = Thin-Wall	POSTS	ANCHOR TYPE  UA=Universal Conc UB=Universal Bolt SA=Slipbase-Conc SB=Slipbase-Bolt	MOUN PREFABRICATED P = "Plain" T = "T"	TING DESIGNATION  1EXT or 2EXT = # of Ext  BM = Extruded Wind Beam  WC = 1.12 #/ft Wing  Channel	MOUNT CLEARANCE SIGNS (See Note 2)  TY = TYPE
					FLAT	EXA	S80 = Sch 80		WS=Wedge Steel WP=Wedge Plastic	U = "U"	EXAL= Extruded Alum Sign Panels	TY N TY S
133	1-1	R3-7R	RIGHT LANE MUST TURN RIGHT	36 × 36	X		1 0 B W G	1	SA	Р		
34	2-1	R3-18	<b>(3)</b>	30 × 36	X		1 OBWG	1	SA	Р		
36	4-1	R3-SPL	BUSES	36 × 30	X		1 OBWG	1	SA	P		
36	4-2	R3-SPL	BUSES	36 × 30	X		1 0 B W G	1	SA	P		
			UNLT									
												F

ALUMINUM SIGN BLANKS THICKNESS

Square Feet Minimum Thickness

Less than 7.5 0.080"

7.5 to 15 0.100"

Greater than 15 0.125"

The Standard Highway Sign Designs for Texas (SHSD) can be found at the following website.

http://www.txdot.gov/

- 1. Sign supports shall be located as shown on the plans, except that the Engineer may shift the sign supports, within design guidelines, where necessary to secure a more desirable location or to avoid conflict with utilities. Unless otherwise shown on the plans, the Contractor shall stake and the Engineer will verify all sign support locations.
- For installation of bridge mount clearance signs, see Bridge Mounted Clearance Sign Assembly (BMCS)Standard Sheet.
- For Sign Support Descriptive Codes, see Sign Mounting Details Small Roadside Signs General Notes & Details SMD(GEN).


Texas Department of Transportation

Traffic Operations Division Standard

SUMMARY OF SMALL SIGNS

SOSS

LE: SUMS16.dgn DN: TxDOT CK: TxDOT D	w: TxDO	CK: TxDOT	
TXDOT May 1987 CONT SECT JOB	CONT SECT JOB		
REVISIONS 0915 12 586		VA	
-16 -16 DIST COUNTY		SHEET NO.	
SAT BEXAR		84	



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	15
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	62
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	22
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	60
0162-6002	BLOCK SODDING	SY	161
0168-6001	VEGETATIVE WATERING	MG	2.51
0529-6002	CONC CURB (TY II)	LF	62
0530-6004	DRIVEWAYS (CONC)	SY	27
0530-6005	DRIVEWAYS (ACP)	SY	48
0531-6001	CONC SIDEWALKS (4")	SY	138
0531-6024	CURB RAMPS (TY 7)	SY	16
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	16

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN BEGIN TO STA 104+00

SHEET 1 OF 13										
	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.						
	6	TEXAS		VA						
	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.				
	SAT	BEXAR	0915	12	586	85				



ITEM	DESCRIPTION	UNIT	QTY
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	10
0162-6002	BLOCK SODDING	SY	150
0168-6001	VEGETATIVE WATERING	MG	2.34
0531-6001	CONC SIDEWALKS (4")	SY	178

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017


SCALE: PLAN 1"= 20'

DGN: CHK DGN: DWG:

REV. NO. DATE	DESCRIPTION	BY

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 104+00 TO STA 108+00

				SHEET 2	2 OF 13
FED. RD. STATE FEDERAL AID PROJECT NO.					
6	TEXAS		VA		
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	86



DESCRIPTION UNIT QTY 7091-6003 ADJUST EXISTING METER AND NEW METER BOX EA 0104-6017 REMOVING CONC (DRIVEWAYS) 14 SY 0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 10 0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16" 41 154 0162-6002 BLOCK SODDING 0168-6001 VEGETATIVE WATERING MG 2.40 0530-6004 DRIVEWAYS (CONC) SY 18 0530-6005 DRIVEWAYS (ACP) 34 0531-6001 CONC SIDEWALKS (4") SY 187

### TES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 108+00 TO STA 112+00

					SHEET	3 OF 13
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS		VA		
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
СНК	SAT	BEXAR	0915	12	586	87



ITEM	DESCRIPTION	UNIT	QTY
7091-6003	ADJUST EXISTING METER AND NEW METER BOX	EΑ	1
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	32
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	117
0162-6002	BLOCK SODDING	SY	127
0168-6001	VEGETATIVE WATERING	MG	1.98
0530-6004	DRIVEWAYS (CONC)	SY	35
0530-6005	DRIVEWAYS (ACP)	SY	114
0531-6001	CONC SIDEWALKS (4")	SY	177

# NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES

PRIOR TO BEGINNING CONSTRUCTION.

### DE 3 1 GI

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 112+00 TO STA 115+50

					SHEET	4 OF 13
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	88



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	13
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	22
0162-6002	BLOCK SODDING	SY	1.1
0168-6001	VEGETATIVE WATERING	MG	0.17
0530-6004	DRIVEWAYS (CONC)	SY	13
0530-6005	DRIVEWAYS (ACP)	SY	22
0531-6001	CONC SIDEWALKS (4")	SY	54
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 115+50 TO STA 117+00

SHEET	5	OF	1

					J	00
:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
,	6	TEXAS				VA
4	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
	SAT	BEXAR	0915	12	586	89



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	32
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	58
0162-6002	BLOCK SODDING	SY	117
0168-6001	VEGETATIVE WATERING	MG	1.83
0530-6004	DRIVEWAYS (CONC)	SY	35
0530-6005	DRIVEWAYS (ACP)	SY	55
0531-6001	CONC SIDEWALKS (4")	SY	205

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 117+00 TO STA 121+00

PPO IECT NO	H I GHW	ΛY
SHEET	6 OF	1

					J., L.	0 00
DGN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	90



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	21
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	37
0162-6002	BLOCK SODDING	SY	102
0168-6001	VEGETATIVE WATERING	MG	1.59
0530-6004	DRIVEWAYS (CONC)	SY	23
0530-6005	DRIVEWAYS (ACP)	SY	35
0531-6001	CONC SIDEWALKS (4")	SY	207

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

ſ				
I				
I	REV. NO.	DATE	DESCRIPTION	BY
г				

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 121+00 TO STA 125+00

SHEET 7						
DGN:	FED. RD. STATE FEDERAL AID PROJECT NO.			HIGHWAY NO.		
CHK DGN:	6	TEXAS			VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	91



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	9
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	2
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	10
0162-6002	BLOCK SODDING	SY	104
0168-6001	VEGETATIVE WATERING	MG	1.62
0530-6004	DRIVEWAYS (CONC)	SY	8
0530-6005	DRIVEWAYS (ACP)	SY	1.1
0531-6001	CONC SIDEWALKS (4")	SY	136

INTERIM REVIEW DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

DGN: CHK DGN: DWG:

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 125+00 TO STA 129+00

				SHEET 8	8 OF 13
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	92



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	37
0162-6002	BLOCK SODDING	SY	52
0168-6001	VEGETATIVE WATERING	MG	0.81
0530-6004	DRIVEWAYS (CONC)	SY	37
0531-6001	CONC SIDEWALKS (4")	SY	89
,			

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 129+00 TO STA 133+00

SHEET 9 OF					9 DF 13	
DGN:	FED. RD. STATE FEDERAL AID PROJECT		CT NO.	HIGHWAY NO.		
CHK DGN:	6	TEXAS			VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG.	SAT	BEXAR	0915	12	586	93



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	19
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	31
0162-6002	BLOCK SODDING	SY	123
0168-6001	VEGETATIVE WATERING	MG	1.92
0530-6004	DRIVEWAYS (CONC)	SY	23
0530-6005	DRIVEWAYS (ACP)	SY	27
0531-6001	CONC SIDEWALKS (4")	SY	1.75

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 133+00 TO STA 137+00

SHEET 10					U UF 13	
DGN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	94



DESCRIPTION

NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES

INDICATED IN THE PLANS ARE TAKEN FROM

THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION. INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER

INTERIM REVIEW DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

PAPE-DAWSON

**ENGINEERS** 

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS

2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000

TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800

Texas Department of Transportation

IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK

CONSTRUCTION PLAN

STA 137+00 TO STA 141+00

FEDERAL AID PROJECT NO.

COUNTY CONT. NO. SECT. NO. JOB NO. SHEET NO. SAT BEXAR 0915 12 586 95

SHEET 11 OF 13

VA

P.E. SERIAL NO: 105193

DATE: 9/29/2017

REVIEW AND APPROVAL

DATE: 9/29/2017

SCALE: PLAN 1" = 20

© 2017

FED. RD. STATE

6 TEXAS

UNIT QTY

SY 20

SY 24

SY 190

13

31


98

1.53

SY

SY

MG



ITEM	DESCRIPTION	UNIT	QTY
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	8
0162-6002	BLOCK SODDING	SY	8
0168-6001	VEGETATIVE WATERING	MG	0.12
0530-6005	DRIVEWAYS (ACP)	SY	8
0531-6001	CONC SIDEWALKS (4")	SY	68

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





IH 35 NORTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 141+00 TO STA 145+00

					SHEET 1	2 OF 13
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG+	SAT	BEXAR	0915	12	586	96







UNIT QTY

SY 60

MG 0.94

SY 59

15

5

10

SY

SY

SY

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



IH 35 SOUTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 205+00 TO STA 209+00

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	99



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	14
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	25
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	16
0162-6002	BLOCK SODDING	SY	289
0168-6001	VEGETATIVE WATERING	MG	4.51
0530-6004	DRIVEWAYS (CONC)	SY	21
0530-6005	DRIVEWAYS (ACP)	SY	20
0531-6001	CONC SIDEWALKS (4")	SY	198
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	5

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



IH 35 SOUTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 209+00 TO STA 213+00

					SHEET :	3 OF 12
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	100



0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 42 0162-6002 BLOCK SODDING 188 0168-6001 VEGETATIVE WATERING MG 2.93 0529-6002 CONC CURB (TY II) LF 4 0530-6004 DRIVEWAYS (CONC) 34 SY 0530-6005 DRIVEWAYS (ACP) 14 0531-6001 CONC SIDEWALKS (4") SY 198 0531-6019 CURB RAMPS (TY 2) SY 13

DESCRIPTION

UNIT QTY

5

LF

SY

\* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1" = 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




IH 35 SOUTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 213+00 TO STA 217+00

					SHEET 4	4 OF 12
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	101





SY 22 SY 127

UNIT QTY

SY 25

SY 114

MG 1.78

16

21

SY

SY

# NOTES:

DESCRIPTION

\* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





IH 35 SOUTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 221+00 TO STA 225+00

			SHEET 6	OF 12
E	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
45				VA
NTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.

					SHEET 6	5 OF 12
łı	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
<b>.</b>	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
ζ,	SAT	BEXAR	0915	12	586	103





ITEM	DESCRIPTION	UNIT	QTY
7091-6003	ADJUST EXISTING METER AND NEW METER BOX	EΑ	5
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	28
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	20
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	43
0162-6002	BLOCK SODDING	SY	195
0168-6001	VEGETATIVE WATERING	MG	3.04
0530-6004	DRIVEWAYS (CONC)	SY	45
0530-6005	DRIVEWAYS (ACP)	SY	25
0531-6001	CONC SIDEWALKS (4")	SY	259

### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.

### 2310N

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




IH 35 SOUTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 229+00 TO STA 233+00

					SHEET 8	3 OF 12
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	105



HIGHWAY N



0104-6017 REMOVING CONC (DRIVEWAYS)	SY	12
0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	21
0162-6002 BLOCK SODDING	SY	44
0168-6001 VEGETATIVE WATERING	MG	0.69
0530-6004 DRIVEWAYS (CONC)	SY	13
0530-6005 DRIVEWAYS (ACP)	SY	20
0531-6001 CONC SIDEWALKS (4")	SY	43

DESCRIPTION

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

UNIT QTY

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




IH 35 SOUTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 235+00 TO STA 239+00

SHEET 10 OF 12

					J.,	0 0
DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	107



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	7
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	2
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	6
0162-6002	BLOCK SODDING	SY	187
0168-6001	VEGETATIVE WATERING	MG	2.92
0530-6004	DRIVEWAYS (CONC)	SY	7
0530-6005	DRIVEWAYS (ACP)	SY	6
0531-6001	CONC SIDEWALKS (4")	SY	207

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'



# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



IH 35 SOUTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 239+00 TO STA 243+00

					SHEET 1	OF 12
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG.	SAT	BEXAR	0915	12	586	108



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	7
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	274
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	13
0162-6002	BLOCK SODDING	SY	112
0168-6001	VEGETATIVE WATERING	MG	1.75
0529-6002	CONC CURB (TY II)	LF	246
0529-6020	CONC CURB & GUTTER (ARMOR CURB)	LF	28
0530-6004	DRIVEWAYS (CONC)	SY	7
0530-6005	DRIVEWAYS (ACP)	SY	13
0531-6001	CONC SIDEWALKS (4")	SY	154
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	20

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





IH 35 SOUTHBOUND FRONTAGE RD

SIDEWALK CONSTRUCTION PLAN STA 243+00 TO END PROJECT

SHEET 12 OF 12

l					J	
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	109





### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



FM 1346 E HOUSTON

SIDEWALK CONSTRUCTION PLAN BEGIN TO STA 304+00

				SHEET	1 OF 13
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	110



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	113
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	53
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	45
0162-6002	BLOCK SODDING	SY	46
0168-6001	VEGETATIVE WATERING	MG	0.72
0420-6074	CL C CONC (MISC)	CY	6.0
0432-6003	RIPRAP (CONC) (6 IN)	CY	0.5
0529-6002	CONC CURB (TY II)	LF	78
0530-6004	DRIVEWAYS (CONC)	SY	112
0530-6005	DRIVEWAYS (ACP)	SY	45
0531-6001	CONC SIDEWALKS (4")	SY	53
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	84

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800





FM 1346 E HOUSTON

E HOUSTON

SIDEWALK CONSTRUCTION PLAN STA 304+00 TO STA 308+00

					SHEET :	2 OF 13
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG.	SAT	BEXAR	0915	12	586	111





ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	3
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	31
0162-6002	BLOCK SODDING	SY	18
0168-6001	VEGETATIVE WATERING	MG	0.28
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	31
0531-6001	CONC SIDEWALKS (4")	SY	26
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	11

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



FM 1346 E HOUSTON

SIDEWALK CONSTRUCTION PLAN STA 312+00 TO STA 315+50

SHEET 4 OF 13						
FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO. HIGHWAY N				
6	TEXAS				VA	
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
SAT	BEXAR	0915	12	586	113	





### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




FM 1346 E HOUSTON

SIDEWALK CONSTRUCTION PLAN STA 315+50 TO STA 317+00

SHEET 5 OF 13

1							
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	114	



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	90
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	49
0162-6002	BLOCK SODDING	SY	58
0168-6001	VEGETATIVE WATERING	MG	0.90
0529-6002	CONC CURB (TY II)	LF	62
0530-6004	DRIVEWAYS (CONC)	SY	90
0531-6001	CONC SIDEWALKS (4")	SY	67
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	14

 $\Longrightarrow$ 

SL

PROP CURB

PROP SIDEWALK-(TY-B) (7 SY) \* RETAIN WALL (22 SF)

DRWY PLAN STA 318+66

03104-

319

00+

 $\infty$ 

3

⋖

ST

MATCH

DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



FM 1346 E HOUSTON

SIDEWALK CONSTRUCTION PLAN STA 317+00 TO STA 319+00

					SHEET (	5 OF 13
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG.	SAT	BEXAR	0915	12	586	115



ITEM DESCRIPTION UNIT QTY 0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 19 0162-6002 BLOCK SODDING SY 0168-6001 VEGETATIVE WATERING MG 0.11 0529-6002 CONC CURB (TY II) 0531-6001 CONC SIDEWALKS (4") LF 19 10 SY 0531-6033 CONC SIDEWALKS (SPECIAL) (TYPE B) SY 1

DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE DESCRIPTION B	Y

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800


\*\*Texas Department of Transportation © 2017

FM 1346 E HOUSTON

SIDEWALK CONSTRUCTION PLAN STA 320+00

SHEET 7 OF 13

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
6	TEXAS			VA	
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	116



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	80
0162-6002	BLOCK SODDING	SY	32
0168-6001	VEGETATIVE WATERING	MG	0.50
0420-6074	CL C CONC (MISC)	CY	4.0
0529-6002	CONC CURB (TY II)	LF	80
0531-6001	CONC SIDEWALKS (4")	SY	54
0618-6016	CONDT (PVC) (SCH 40) (1")	1 F	35

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




FM 1346 E HOUSTON

SIDEWALK

CONSTRUCTION PLAN
STA 361+00 AND STA 376+00

SHEET 8 OF 13

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
6	TEXAS			VA	
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	117



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	40
0162-6002	BLOCK SODDING	SY	16
0168-6001	VEGETATIVE WATERING	MG	0.25
0420-6074	CL C CONC (MISC)	CY	2.0
0529-6002	CONC CURB (TY II)	LF	40
0531-6001	CONC SIDEWALKS (4")	SY	27
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	54

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

v. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




FM 1346 E HOUSTON

SIDEWALK CONSTRUCTION PLAN

STA 388+00

SHEET 9 OF 13

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	118



ITEM	DESCRIPTION	UNIT	QTY
7091-6001	ADJUST EXISTING VALVE BOX	EΑ	1
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	50
0162-6002	BLOCK SODDING	SY	234
0168-6001	VEGETATIVE WATERING	MG	3.65
0420-6074	CL C CONC (MISC)	CY	2.0
0529-6002	CONC CURB (TY II)	LF	50
0531-6001	CONC SIDEWALKS (4")	SY	227
0531-6019	CURB RAMPS (TY 2)	SY	15
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	30
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL


# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

REV. NO. DATE DESCRIPTION BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




FM 1346 E HOUSTON

SIDEWALK CONSTRUCTION PLAN

STA 406+00

SHEET TO UP 13								
FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.					
6	TEXAS				VA			
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.			
SAT	BEXAR	0915	12	586	119			



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	80
0162-6002	BLOCK SODDING	SY	32
0168-6001	VEGETATIVE WATERING	MG	0.50
0420-6074	CL C CONC (MISC)	CY	4.0
0529-6002	CONC CURB (TY II)	LF	80
0531-6001	CONC SIDEWALKS (4")	SY	54
0618-6016	CONDT (PVC) (SCH 40) (1")	I F	7.3

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL


# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

REV. NO. DATE DESCRIPTION BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




FM 1346 E HOUSTON

SIDEWALK

CONSTRUCTION PLAN STA 513+00 AND 523+00

SHEET 11 OF 13

l					J		
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	120	



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	80
0162-6002	BLOCK SODDING	SY	32
0168-6001	VEGETATIVE WATERING	MG	0.50
0420-6074	CL C CONC (MISC)	CY	4.0
0529-6002	CONC CURB (TY II)	LF	80
0531-6001	CONC SIDEWALKS (4")	SY	54
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	19

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

REV NO DATE DESCRIPTION BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS
2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000
TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800





FM 1346 E HOUSTON

SIDEWALK CONSTRUCTION PLAN STA 533+00 TO 547+00

SHEET 12 OF 13

					J	- 00
DGN: FED. RD. STATE FEDERAL AID PROJECT NO.						HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	121





ITEM	DESCRIPTION	UNIT	QTY
0479-6001	ADJUSTING MANHOLES	EΑ	1
0104-6029 F	REMOVING CONC (CURB OR CURB & GUTTER)	LF	103
0104-6036 F	REMOVING CONC (SIDEWALK OR RAMP)	SY	23
0105-6037 F	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	99
0162-6002	BLOCK SODDING	SY	26
0168-6001	VEGETATIVE WATERING	MG	0.41
0360-6004	CONC PVMT (CONT REINF - CRCP) (10")	SY	130
0529-6002	CONC CURB (TY II)	LF	102
0531-6001	CONC SIDEWALKS (4")	SY	42
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	12
0624-6009	GROUND BOX TY D (162922)	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

SIDEWALK CONSTRUCTION PLAN BEGIN TO STA 608+00

SHEET 1 OF 6

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	123



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	95
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	410
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	84
0162-6002	BLOCK SODDING	SY	92
0168-6001	VEGETATIVE WATERING	MG	1.44
0360-6004	CONC PVMT (CONT REINF - CRCP) (10")	SY	333
0420-6002	CL A CONC (MISC)	CY	1.0
0464-6005	RC PIPE (CL III) (24 IN)	LF	5
0465-6015	INLET (COMPL)(PCO)(3FT)(RIGHT)	EΑ	1
0479-6003	ADJUSTING MANHOLES & INLETS	EΑ	1
0528-6006	REMOVE AND RELAY PAVERS	SY	176
0529-6002	CONC CURB (TY II)	LF	320
0531-6001	CONC SIDEWALKS (4")	SY	106
0610-6004	RELOCATE RD IL ASM (TRANS-BASE)	EΑ	1
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	119
0624-6010	GROUND BOX TY D (162922)W/APRON	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

DGN: CHK DGN: DWG:

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

SIDEWALK CONSTRUCTION PLAN STA 608+00 TO STA 610+00

SHEET 2 OF 6

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS		VA		
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	124



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	40
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	11
0162-6002	BLOCK SODDING	SY	17
0168-6001	VEGETATIVE WATERING	MG	0.27
0529-6002	CONC CURB (TY II)	LF	40
0531-6001	CONC SIDEWALKS (4")	SY	22

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

SIDEWALK CONSTRUCTION PLAN STA 610+00 TO STA 612+00

SHEET 3 OF 6

1							-
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY	NO.
CHK DGN:	6	TEXAS				٧A	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET I	NO.
CHK DWG:	SAT	BEXAR	0915	12	586	125	5



ITEM	DESCRIPTION	UNIT	QTY
0104-6011	REMOVING CONC (MEDIANS)	SY	53
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	399
0360-6004	CONC PVMT (CONT REINF - CRCP) (10")	SY	60
0528-6004	LANDSCAPE PAVERS	SY	74
0528-6006	REMOVE AND RELAY PAVERS	SY	66
0529-6002	CONC CURB (TY II)	LF	216
0531-6030	CURB RAMPS (TY 21)	SY	28
0624-6009	GROUND BOX TY D (162922)	EΑ	1
0624-6028	REMOVE GROUND BOX	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

SIDEWALK CONSTRUCTION PLAN STA 612+00 TO STA 614+00

SHEE	T	4	OF


FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
6	TEXAS				VA	
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
SAT	BEXAR	0915	12	586	126	



UNIT QTY

FEDERAL AID PROJECT NO.

VA



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	106
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	50
0162-6002	BLOCK SODDING	SY	130
0168-6001	VEGETATIVE WATERING	MG	2.03
0360-6004	CONC PVMT (CONT REINF - CRCP) (10")	SY	22
0450-6048	RAIL (HANDRAIL)(TY B)	LF	60
0496-6099	REMOVE STR (RAIL)	LF	50
0529-6002	CONC CURB (TY II)	LF	43
0531-6001	CONC SIDEWALKS (4")	SY	107
0531-6024	CURB RAMPS (TY 7)	SY	14

### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





SAN PEDRO AVE TRANSIT CENTER

SIDEWALK CONSTRUCTION PLAN VIA ENTRANCE DETAIL

SHEET 6 OF 6

FED. RD. DIV. NO.	STATE	FEDER	CT NO.	HIGHWAY NO.	
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	128





ITEM	DESCRIPTION	UNIT	QTY
0416-6034	DRILL SHAFT (TRF SIG POLE) (48 IN)	LF	22
0618-6030	CONDT (PVC) (SCH 40) (3") (BORE)	LF	110
0618-6053	CONDT (PVC) (SCH 80) (3")	LF	165
0620-6007	ELEC CONDR (NO.8) BARE	LF	318
0624-6010	GROUND BOX TY D (162922)W/APRON	EA	1
0680-6002	INSTALL HWY TRF SIG (ISOLATED)	EΑ	1
0682-6001	VEH SIG SEC (12")LED(GRN)	EΑ	6
0682-6002	VEH SIG SEC (12")LED(GRN ARW)	EA	1
0682-6003	VEH SIG SEC (12")LED(YEL)	EΑ	6
0682-6005	VEH SIG SEC (12")LED(RED)	EΑ	6
0682-6023	BACK PLATE (12")(3 SEC)	EΑ	5
0682-6024	BACK PLATE (12")(4 SEC)	EΑ	1
0684-6035	TRF SIG CBL (TY A) (14 AWG) (9 CONDR)	LF	340
0686-6061	INS TRF SIG PL AM(S)1 ARM(60')	EΑ	1
6010-6004	CCTV MOUNT (POLE)	EA	1
6025-6001	RADAR PRESENCE DETECTOR	EA	1
6025-6002	RADAR PRESENCE DETECTOR COMM CABLE	LF	516
6057-6001	RADAR ADVANCED DETECTION DEVICE	EΑ	1
6057-XXXX	RADAR ADVANCE DETECTOR COMM CABLE	LF	318

### CAUTION:

THE CONTRACTOR IS SPECIFICALLY CAUTIONED THAT UNDERGROUND UTILITIES INCLUDING GAS ARE KNOWN TO EXIST IN THE VICINITY OF THIS WORK. CONTRACTOR SHALL CALL FOR LOCATES
PRIOR TO BEGINNING WORK AND SHALL EXERCISE
CAUTION WHEN INSTALLING SIGNAL EQUIPMENT INCLUDING POLE FOUNDATIONS AND CONDUITS

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JUSTIN W. CLARK
P.E. SERIAL NO: 118715 DATE: 9/29/2017

# REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: GILMER D. GASTON

P.E. SERIAL NO: 80472 DATE: 9/29/2017



# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #1002880



SAN PEDRO AVE TRANSIT CENTER

TRAFFIC SIGNAL PLAN

d:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
( 4:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
·	SAT	BEXAR	0915	12	586	130

							1			
INTERSECTION NAME SAN PEDRO @ VIA BUS STATION  CONDUIT AND CONDUCTOR SCHEDULE										
CONDUIT AND CONDUCTOR SC	RUN NUMBER		01	02	03	04	05	06	07	08
	CONDUIT SIZE IN INCHES		2	3	3	3	3	3	3	3
	NUMBER OF CONDUITS		1	1	1	1	1	1	1	1
	LENGTH OF RUN (FT)		50	20	60	100	20	100	120	30
	TRENCH (T)/BORE (B)/EXISTI	NG (E)/AERIAL(A)	Ε	Е	Ε	Ε	Ε	В	Т	Т
CABLE	CIRCUIT									
#8 BARE (SOLID)	BARE BOND GROUND			1	1	1		1	1	1
9 COND. #14 SOLID TYPE	SIGNALS	Ø 6		1	1	1		1	1	1
" A "	SIGNALS	Ø 8	ΙШ	1_	11_	1	1			
EMERG PREEMPT	M138 OPTICOM CABLE	POLE G	PPL	1	1	1		1	1	1
POWER CABLE	CCTV CABLE	POLE G	KS C	1	1	1		1	1	1
ETHERNET CABLE	- CCTV CABLE	POLE G	ABLE B)	1	1	1		1	1	1
POWER & DATA CABLE	RADD POLE G		ე გ	1	1	1		1	1	1
POWER & DATA CABLE	RPDD	POLE C		1	1	1	1			
FOWER & DATA CABLE	RPDD	POLE G		1	1	1		1	1	1

POLE SCHEDULE								
	POLE			G	С			
	POLE TYPE			LMA	SMA			
	POLE HEIGHT (F	EET)		19.5	19.5			
	MAST ARM LENGT	H (FEE]	)	60	20			
	ILSN			NO	NO			
	ILSN ARM LENGT	H (FEE1	)	N/A	N/A			
	FOUNDATION TYP	E		48-A	EXISTING			
	FOUNDATION DEP	TH (FEE	T)	21.9	EXISITNG			
CABLE	CIRCU	CIRCUIT			CONDUCTORS			
#8 BARE (SOLID)				1	1			
9 COND, #14 AWG	CTOWN C	Ø	6	5				
SOLID TYPE "A"	SIGNALS	Ø	8		1			
EMERG PREEMPT	M138 OPTICOM CABLE	POLE	G	1				
POWER CABLE	CCTV CABLE	POLE	G	1				
ETHERNET CABLE	CCTV CABLE	POLE	G	1				
POWER & DATA	RADAR PRESENCE DETECTION	POLE	С		1			
CABLE	DEVICE (RPDD)	POLE	G	1	_			
POWER & DATA CABLE	RADAR ADVANCE DETECTION DEVICE (RADD)	POLE	G	1				

<sup>\*</sup> SEE PEDESTAL POLE SPECIAL FOUNDATION FOR DETAILS

POLE EQUIPMENT INFORMATION								
ΙD	DESCRIPTION/ATTACHMENTS	NORTHING	EASTING	FND. ELEV				
G	INSTALL 19.5 FT LMA, 60 FT ARM ON 21.9 FT DRILLED SHAFT FND (48-A), ONE PTZ MONITORING CAMERA, ONE R3-2 SIGN, AND 5 SIGNAL HEADS, AS ILLUSTRATED.	13738809.9	2128041.7	FLUSH WITH SIDEWALK				
С	EXISTING 19.5 FT SMA, 20 FT ARM ON 11.3 FT DRILLED SHAFT FND (30-A), ONE RPDD AND ONE SIGNAL HEAD, AS ILLUSTRATED.	EXISTING	EXISTING	EXISTING				

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JUSTIN W. CLARK
P.E. SERIAL NO: 118715
DATE: 9/29/2017


# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: GILMER D. GASTON
P.E. SERIAL NO: 80472
DATE: 9/29/2017

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS
2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000
TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

CONDUIT AND CONDUCTOR SCHEDULE


DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	131



# **EXISTING NORTHBOUND SAN PEDRO AVE**



# **EXISTING WESTBOUND NORTH STAR TRANSIT CENTER**



# PROPOSED SOUTHBOUND SAN PEDRO AVE

- NOTES:

  1. ALL DIMENSIONS SHOWN ARE IN FEET UNLESS SPECIFIED OTHERWISE.(ALL EXISTING FEATURES ARE SHOWN SCREENED BACK i.e. FADED).

  2. ALL ILSN SIGNS SHALL BE INSTALLED ON THE ILSN MAST ARM AS DIRECTED BY THE ENGINEER.

  3. CONTRACTOR SHALL POTHOLE SIGNAL POLE LOCATIONS NEAR UNDERGROUND UTILITIES PRIOR TO INSTALLING POLE FOUNDATION.

  4. MINIMUM CLEARANCE OF 40" RADIUS FROM NEUTRAL AND 10' RADIUS FROM PRIMARY OR SECONDARY SHALL BE MAINTAINED BETWEEN PROPOSED TRAFFIC SIGNAL EQUIPMENT AND EXISTING OVERHEAD ELECTRICAL LINES.

  5. ALL SIGNAL HEADS SHALL HAVE BACK PLATES.

  6. SEE "SINGLE MAST ARM ASSEMBLY (SMA-80)" STANDARDS FOR SIGNAL POLE AND MAST ARM DETAILS.

  7. SEE "TRAFFIC SIGNAL POLE FOUNDATION (TS-FD)" STANDARDS FOR DRILLED SHAFT DETAILS.

  8. SEE "MISCELLANEOUS TRAFFIC SIGNAL DETAILS (MTS)" STANDARD FOR PEDESTAL POLE DETAILS.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JUSTIN W. CLARK P.E. SERIAL NO: 118715 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: GILMER D. GASTON P.E. SERIAL NO: 80472 DATE: 9/29/2017

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



SAN PEDRO AVE TRANSIT CENTER

TRAFFIC SIGNAL ELEVATION

DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	132



ITEM	DESCRIPTION	UNIT	QTY
0644-6001	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EΑ	1
0666-6030	REFL PAV MRK TY I (W)8"(DOT)(100MIL)	LF	3
0666-6036	REFL PAV MRK TY I (W)8"(SLD)(100MIL)	LF	385
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	24
0666-6054	REFL PAV MRK TY I (W) (ARROW) (100MIL)	EΑ	4
0666-6078	REFL PAV MRK TY I (W) (WORD) (100MIL)	EΑ	3
0666-6224	PAVEMENT SEALER 4"	LF	294
0666-6226	PAVEMENT SEALER 8"	LF	388
0666-6230	PAVEMENT SEALER 24"	LF	24
0666-6231	PAVEMENT SEALER (ARROW)	EΑ	4
0666-6232	PAVEMENT SEALER (WORD)	EΑ	3
0666-6300	RE PM W/RET REQ TY I (W)4"(BRK)(100MIL)	LF	100
0666-6315	RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)	LF	194
0672-6007	REFL PAV MRKR TY I-C	EΑ	30
0677-6001	ELIM EXT PAV MRK & MRKS (4")	LF	294
0677-6003	ELIM EXT PAV MRK & MRKS (8")	LF	364
0677-6008	ELIM EXT PAV MRK & MRKS (ARROW)	EΑ	1
0677-6012	ELIM EXT PAV MRK & MRKS (WORD)	EΑ	3
0678-6001	PAV SURF PREP FOR MRK (4")	LF	294
0678-6004	PAV SURF PREP FOR MRK (8")	LF	388
0678-6008	PAV SURF PREP FOR MRK (24")	LF	24
0678-6009	PAV SURF PREP FOR MRK (ARROW)	EΑ	4
0678-6016	PAV SURF PREP FOR MRK (WORD)	EΑ	3

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

# PAVEMENT MARKINGS LEGEND

4" DOT (W) STRIPE 4" BRK (W) STRIPE W/ TY I-C @ 40' 4" SLD (W) STRIPE

4" SLD (Y) STRIPE 8" DOT (W) LANE LINE 8" SLD (W) STRIPE W/ TY I-C @ 20'

24" SLD (W) CROSSWALK 24" SLD (W) STOP BAR

WHITE ARROW WHITE WORD

REMOVE PAV MRK (4") REMOVE PAV MRK (8")

REMOVE PAV MRK (24") REMOVE PAV MRK (ARROW)


REMOVE PAV MRK (WORD) TRAFFIC FLOW ARROWS PROPOSED SIGN

1-1 SIGN DESIGNATION PROPOSED TRAFFIC SIGNAL LANE SIGN

SCALE: PLAN 1"= 20'

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

SIGNING AND PAVEMENT MARKING BEGIN TO STA 608+00

SHEET	1	OF

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	133



ITEM	DESCRIPTION	UNIT	QTY
0644-6001 IN SM	RD SN SUP&AM TY10BWG(1)SA(P)	EΑ	1
0666-6030 REFL P.	AV MRK TY I (W)8"(DOT)(100MIL)	LF	18
0666-6036 REFL P.	AV MRK TY I (W)8"(SLD)(100MIL)	LF	200
0666-6048 REFL P.	AV MRK TY I (W)24"(SLD)(100MIL)	LF	63
0666-6078 REFL P.	AV MRK TY I (W)(WORD)(100MIL)	EΑ	1
0666-6224 PAVEME	NT SEALER 4"	LF	251
0666-6226 PAVEME	NT SEALER 8"	LF	218
0666-6230 PAVEME	NT SEALER 24"	LF	63
0666-6232 PAVEME	NT SEALER (WORD)	EΑ	1
0666-6300 RE PM '	W/RET REQ TY I (W)4"(BRK)(100MIL)	LF	120
0666-6315 RE PM '	W/RET REQ TY I (Y)4"(SLD)(100MIL)	LΕ	131
0672-6007 REFL P.	AV MRKR TY I-C	EΑ	22
0677-6001 ELIM E	XT PAV MRK & MRKS (4")	LF	300
0677-6003 ELIM E	XT PAV MRK & MRKS (8")	LF	233
0677-6008 ELIM E	XT PAV MRK & MRKS (ARROW)	EΑ	1
0677-6012 ELIM E	XT PAV MRK & MRKS (WORD)	EΑ	1
0678-6001 PAV SU	RF PREP FOR MRK (4")	LF	251
0678-6004 PAV SU	RF PREP FOR MRK (8")	LF	218
0678-6008 PAV SU	RF PREP FOR MRK (24")	LF	63
0678-6016 PAV SU	RE PREP FOR MRK (WORD)	FΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

4" DOT (W) STRIPE 4" BRK (W) STRIPE W/ TY I-C @ 40' 4" SLD (W) STRIPE

4" SLD (Y) STRIPE 8" DOT (W) LANE LINE 8" SLD (W) STRIPE W/ TY I-C @ 20'

24" SLD (W) CROSSWALK 24" SLD (W) STOP BAR

WHITE ARROW

WHITE WORD REMOVE PAV MRK (4") REMOVE PAV MRK (8")

REMOVE PAV MRK (24") REMOVE PAV MRK (ARROW) REMOVE PAV MRK (WORD)


TRAFFIC FLOW ARROWS 

1-1 SIGN DESIGNATION PROPOSED TRAFFIC SIGNAL LANE SIGN

PAVEMENT MARKINGS LEGEND SCALE: PLAN 1" = 20' SCALE: PLAN 1" = 30'

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

SIGNING AND PAVEMENT MARKING STA 608+00 TO STA 610+00

SHEET	2	OF	

1							
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	134	



ITEM	DESCRIPTION	UNIT	QTY
0666-6036	REFL PAV MRK TY I (W)8"(SLD)(100MIL)	LF	135
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	12
0666-6224	PAVEMENT SEALER 4"	LF	235
0666-6226	PAVEMENT SEALER 8"	LF	135
0666-6230	PAVEMENT SEALER 24"	LF	12
0666-6300	RE PM W/RET REQ TY I (W)4"(BRK)(100MIL)	LF	100
0666-6315	RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)	LF	135
0672-6007	REFL PAV MRKR TY I-C	EΑ	17
0677-6001	ELIM EXT PAV MRK & MRKS (4")	LF	195
0677-6003	ELIM EXT PAV MRK & MRKS (8")	LF	287
0677-6008	ELIM EXT PAV MRK & MRKS (ARROW)	EΑ	1
0677-6012	ELIM EXT PAV MRK & MRKS (WORD)	EΑ	1
0678-6001	PAV SURF PREP FOR MRK (4")	LF	235
0678-6004	PAV SURF PREP FOR MRK (8")	LF	135
0678-6008	PAV SURF PREP FOR MRK (24")	LF	12

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

# PAVEMENT MARKINGS LEGEND

4" DOT (W) STRIPE 4" BRK (W) STRIPE W/ TY I-C @ 40' 4" SLD (W) STRIPE

4" SLD (Y) STRIPE 8" DOT (W) LANE LINE 8" SLD (W) STRIPE W/ TY I-C @ 20'

24" SLD (W) CROSSWALK 24" SLD (W) STOP BAR

WHITE ARROW WHITE WORD

REMOVE PAV MRK (4") REMOVE PAV MRK (8")

REMOVE PAV MRK (24") REMOVE PAV MRK (ARROW) REMOVE PAV MRK (WORD)

TRAFFIC FLOW ARROWS \_\_\_\_\_ PROPOSED SIGN

1-1 SIGN DESIGNATION PROPOSED TRAFFIC SIGNAL LANE SIGN

SCALE: PLAN 1"= 20'

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

SIGNING AND PAVEMENT MARKING STA 610+00 TO STA 612+00

SHEET	3	OF

					J	5 0. 0	
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	135	



ITEM	DESCRIPTION	UNIT	QTY
0644-6001	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EΑ	2
0644-6076	REMOVE SM RD SN SUP&AM	EΑ	1
0658-6047	INSTL OM ASSM (OM-2Y)(WC)GND	EΑ	4
0658-6058	INSTL OM ASSM (OM-3C)(FLX)SRF	EΑ	1
0658-6060	REMOVE DELIN & OBJECT MARKER ASSMS	EΑ	1
0666-6006	REFL PAV MRK TY I (W)4"(DOT)(100MIL)	LF	10
0666-6224	PAVEMENT SEALER 4"	LF	10
0677-6001	ELIM EXT PAV MRK & MRKS (4")	LF	48
0678-6001	PAV SURF PREP FOR MRK (4")	LF	10
0690-6027	REMOVAL OF SIGNAL RELATED SIGNS	EΑ	1
0690-6029	INSTALL OF SIGNAL RELATED SIGNS	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES

PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

4" DOT (W) STRIPE 4" BRK (W) STRIPE W/ TY I-C @ 40' 4" SLD (W) STRIPE

4" SLD (Y) STRIPE 8" DOT (W) LANE LINE

> 24" SLD (W) CROSSWALK 24" SLD (W) STOP BAR

WHITE ARROW

REMOVE PAV MRK (4") REMOVE PAV MRK (8")

REMOVE PAV MRK (24") REMOVE PAV MRK (ARROW)


REMOVE PAV MRK (WORD) TRAFFIC FLOW ARROWS

1-1 SIGN DESIGNATION PROPOSED TRAFFIC SIGNAL LANE SIGN

# PAVEMENT MARKINGS LEGEND SCALE: PLAN 1" = 20' SCALE: PLAN 1" = 30'

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

SIGNING AND PAVEMENT MARKING STA 612+00 TO STA 614+00

SHEET	4	OF

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	136



ITEM	DESCRIPTION	UNIT	QTY
0666-6006	REFL PAV MRK TY I (W)4"(DOT)(100MIL)	LF	76
0666-6224	PAVEMENT SEALER 4"	LF	76
0677-6001	ELIM EXT PAV MRK & MRKS (4")	LF	26
0678-6001	PAV SURF PREP FOR MRK (4")	LF	76

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

# PAVEMENT MARKINGS LEGEND

A 4" DOT (W) STRIPE 4" BRK (W) STRIPE W/ TY I-C @ 40' 4" SLD (W) STRIPE

4" SLD (Y) STRIPE 8" DOT (W) LANE LINE

24" SLD (W) CROSSWALK 24" SLD (W) STOP BAR

WHITE ARROW

REMOVE PAV MRK (8") REMOVE PAV MRK (24")

REMOVE PAV MRK (ARROW)


1-1 SIGN DESIGNATION PROPOSED TRAFFIC SIGNAL LANE SIGN

SCALE: PLAN 1"= 20'

DESCRIPTION

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

SIGNING AND PAVEMENT MARKING STA 614+00 TO STA 616+00

SHEE	T	5	OF

1					J	J 0. U	
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	137	



ITEM	DESCRIPTION	UNIT	QTY
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	2
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	123
0666-6054	REFL PAV MRK TY I (W) (ARROW) (100MIL)	EΑ	2
0666-6224	PAVEMENT SEALER 4"	LF	52
0666-6230	PAVEMENT SEALER 24"	LF	123
0666-6231	PAVEMENT SEALER (ARROW)	EΑ	2
0666-6303	RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)	LF	52
0677-6001	ELIM EXT PAV MRK & MRKS (4")	LF	105
0677-6003	ELIM EXT PAV MRK & MRKS (8")	LF	125
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	50
0678-6001	PAV SURF PREP FOR MRK (4")	LF	52
0678-6008	PAV SURF PREP FOR MRK (24")	LF	123
0678-6009	PAV SURF PREP FOR MRK (ARROW)	EΑ	2
0685-6002	RELOCATE RDSD FLASH BEACON ASSEMBLY	EΑ	1
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	2
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	2

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

A 4" DOT (W) STRIPE 4" BRK (W) STRIPE W/ TY I-C @ 40'

4" SLD (Y) STRIPE 8" DOT (W) LANE LINE

8" SLD (W) STRIPE W/ TY I-C @ 20' 24" SLD (W) CROSSWALK

WHITE ARROW

WHITE WORD

REMOVE PAV MRK (8") REMOVE PAV MRK (24")


REMOVE PAV MRK (ARROW) REMOVE PAV MRK (WORD)

\_\_\_\_\_ PROPOSED SIGN

1-1 SIGN DESIGNATION PROPOSED TRAFFIC SIGNAL LANE SIGN

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER

SIGNING AND PAVEMENT MARKING VIA ENTRANCE DETAIL

SHEET	6	OF	

:	DIV. NO.	STATE	FEDER	HIGHWAY NO.		
	6	TEXAS		VA		
4	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
	SAT	BEXAR	0915	12	586	138





R3-SPL\_36x30;

2.3" Radius, 0.9" Border, 0.6" Indent, Black on White; "BUSES" C; "ONLY" C;

DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SAN PEDRO AVE TRANSIT CENTER


SIGNING DETAILS


SHEET 1 OF 1

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS		VA		
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	139



VA





ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	45
0162-6002	BLOCK SODDING	SY	94
0168-6001	VEGETATIVE WATERING	MG	1.47
0529-6002	CONC CURB (TY II)	LF	45
0531-6001	CONC SIDEWALKS (4")	SY	150
0531-6019	CURB RAMPS (TY 2)	SY	17

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US HIGHWAY 90 ACCESS ROAD EASTBOUND

SIDEWALK CONSTRUCTION PLAN STA 310+00 TO STA 314+00

				SHEET	3 OF	9
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	H I GHWA	Y NO.
6	TEXAS				V۸	,
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET	NO.

SAT BEXAR 0915 12 586 142



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	32
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	55
0162-6002	BLOCK SODDING	SY	155
0168-6001	VEGETATIVE WATERING	MG	2.42
0529-6002	CONC CURB (TY II)	LF	42
0530-6004	DRIVEWAYS (CONC)	SY	15
0530-6005	DRIVEWAYS (ACP)	SY	41
0531-6001	CONC SIDEWALKS (4")	SY	194
0531-6019	CURB RAMPS (TY 2)	SY	18
0531-6024	CURB RAMPS (TY 7)	SY	9
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	3

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US HIGHWAY 90 ACCESS ROAD EASTBOUND

SIDEWALK CONSTRUCTION PLAN STA 314+00 TO STA 318+00

					SHEET 4	4 OF 9
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DwG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	143



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	144
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	165
0162-6002	BLOCK SODDING	SY	232
0168-6001	VEGETATIVE WATERING	MG	3.62
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	231
0530-6004	DRIVEWAYS (CONC)	SY	41
0530-6005	DRIVEWAYS (ACP)	SY	127
0531-6001	CONC SIDEWALKS (4")	SY	191
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	15
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	16
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.
DESIGN

### TAITE

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



US HIGHWAY 90 ACCESS ROAD EASTBOUND

SIDEWALK CONSTRUCTION PLAN STA 318+00 TO STA 322+00

					SHEET 5	5 OF 9
GN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
HK GN:	6	TEXAS				VA
√G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
⊣K √G:	SAT	BEXAR	0915	12	586	144



ITEM	DESCRIPTION	UNIT	QTY
0162-6002	BLOCK SODDING	SY	110
0168-6001	VEGETATIVE WATERING	MG	1.72
0531-6001	CONC SIDEWALKS (4")	SY	184

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US HIGHWAY 90 ACCESS ROAD EASTBOUND

SIDEWALK CONSTRUCTION PLAN STA 322+00 TO STA 326+00

ROJECT NO.	H I GHWA
SHEET	6 OF

1					J	· · · ·
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	145



UNIT QTY

LF 30

SY 44

MG 0.69

CY 6.0

SF 68

LF 30

LF 29

12


51

SHEET 7 OF 9

VA

FEDERAL AID PROJECT NO.

SY



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	13
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	35
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	12
0162-6002	BLOCK SODDING	SY	220
0168-6001	VEGETATIVE WATERING	MG	3.43
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	35
0531-6001	CONC SIDEWALKS (4")	SY	184
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	50
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1
0644-6076	REMOVE SM RD SN SUP&AM	FΔ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION. DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

## **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US HIGHWAY 90 ACCESS ROAD EASTBOUND

SIDEWALK CONSTRUCTION PLAN STA 345+00 TO 354+00

					SHEET	B OF	9
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY	NO.
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET	NO.
CHK DWG:	SAT	BEXAR	0915	12	586	147	7



DESCRIPTION

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

UNIT QTY

SY 182

MG 2.84

LF 11 SY 134

LF

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **PAPE-DAWSON** ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US HIGHWAY 90 ACCESS ROAD EASTBOUND

SIDEWALK CONSTRUCTION PLAN STA 354+00 TO END PROJECT

				SHEET 9	9 OF 9
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	148





ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	5
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	39
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	55
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	2
0162-6002	BLOCK SODDING	SY	162
0168-6001	VEGETATIVE WATERING	MG	2.53
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	55
0530-6004	DRIVEWAYS (CONC)	SY	39
0531-6001	CONC SIDEWALKS (4")	SY	165
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	138
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

## **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US HIGHWAY 90 ACCESS ROAD WESTBOUND

SIDEWALK CONSTRUCTION PLAN STA 616+00 TO STA 620+00

	SHEET 2						
DGN:	FED. RD. DIV. NO.	FED. RD. STATE FEDERAL AID PROJECT NO.				HIGHWAY NO.	
CHK DGN:	6	TEXAS					
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK	SAT	BEXAR	0915	12	586	150	



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	142
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	205
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	175
0162-6002	BLOCK SODDING	SY	68
0168-6001	VEGETATIVE WATERING	MG	1.06
0529-6002	CONC CURB (TY II)	LF	222
0530-6004	DRIVEWAYS (CONC)	SY	192
0530-6005	DRIVEWAYS (ACP)	SY	125
0531-6001	CONC SIDEWALKS (4")	SY	135

### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US HIGHWAY 90 ACCESS ROAD WESTBOUND

SIDEWALK CONSTRUCTION PLAN STA 620+00 TO STA 624+00

				SHEET	3 OF 11
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.

					SHEET 3	3 OF 11
iN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
IK SN:	6	TEXAS				VA
/G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
IK /G:	SAT	BEXAR	0915	12	586	151



0104-6017	REMOVING CONC (DRIVEWAYS)	SY	126
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	188
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	2
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	71
0162-6002	BLOCK SODDING	SY	135
0168-6001	VEGETATIVE WATERING	MG	2.11
0529-6002	CONC CURB (TY II)	LF	188
0530-6004	DRIVEWAYS (CONC)	SY	156
0530-6005	DRIVEWAYS (ACP)	SY	43
0531-6001	CONC SIDEWALKS (4")	SY	116
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

DESCRIPTION

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

UNIT QTY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

## PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US HIGHWAY 90 ACCESS ROAD WESTBOUND

SIDEWALK CONSTRUCTION PLAN STA 624+00 TO STA 628+00

SHEET 4 OF 11					
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.

SAT BEXAR 0915 12 586 152



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	48
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	77
0162-6002	BLOCK SODDING	SY	246
0168-6001	VEGETATIVE WATERING	MG	3.84
0529-6002	CONC CURB (TY II)	LF	48
0530-6004	DRIVEWAYS (CONC)	SY	23
0530-6005	DRIVEWAYS (ACP)	SY	54
0531-6001	CONC SIDEWALKS (4")	SY	209
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	22

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US HIGHWAY 90 ACCESS ROAD WESTBOUND

SIDEWALK CONSTRUCTION PLAN STA 628+00 TO STA 632+00

					SHEET !	5 OF 11
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	153



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	45
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	166
0162-6002	BLOCK SODDING	SY	239
0168-6001	VEGETATIVE WATERING	MG	3.73
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	45
0530-6004	DRIVEWAYS (CONC)	SY	42
0530-6005	DRIVEWAYS (ACP)	SY	125
0531-6001	CONC SIDEWALKS (4")	SY	187
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	10
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US HIGHWAY 90 ACCESS ROAD WESTBOUND

SIDEWALK CONSTRUCTION PLAN STA 632+00 TO STA 636+00

					SHEET	6 OF 11
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	154





#### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



US HIGHWAY 90 ACCESS ROAD WESTBOUND

SIDEWALK CONSTRUCTION PLAN STA 636+00 TO STA 634+00

SHEET 7 (						
DGN: FED. RD. DIV. NO.		STATE	FEDER	FEDERAL AID PROJECT NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	155



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	79
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	38
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	1
0162-6002	BLOCK SODDING	SY	190
0168-6001	VEGETATIVE WATERING	MG	2.96
0529-6002	CONC CURB (TY II)	LF	38
0530-6004	DRIVEWAYS (CONC)	SY	79
0531-6001	CONC SIDEWALKS (4")	SY	188
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US HIGHWAY 90 ACCESS ROAD WESTBOUND

SIDEWALK CONSTRUCTION PLAN STA 640+00 TO STA 644+00

	SHEET 8					8 OF 11
DGN: FED. RD. DIV. NO.		STATE	FEDERAL AID PROJECT NO.		CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	156





ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	18
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	93
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	143
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	47
0162-6002	BLOCK SODDING	SY	187
0168-6001	VEGETATIVE WATERING	MG	2.92
0529-6002	CONC CURB (TY II)	LF	131
0530-6004	DRIVEWAYS (CONC)	SY	110
0530-6005	DRIVEWAYS (ACP)	SY	33
0531-6001	CONC SIDEWALKS (4")	SY	197
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES

INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

ı				
ı				
ı				
ı	REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US HIGHWAY 90 ACCESS ROAD WESTBOUND

SIDEWALK CONSTRUCTION PLAN STA 648+00 TO STA 652+00

SHEET	10	OF	1

						0 0	
DGN:	FED. RD. DIV. NO.	STATE	STATE FEDERAL AID PROJECT NO		CT NO.	HIGHWAY NO	
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	158	



ITEM	DESCRIPTION	UNIT	QTY
7091-6001	ADJUST EXISTING VALVE BOX	EΑ	1
0104-6009	REMOVING CONC (RIPRAP)	SY	3
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	164
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	178
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	2
0162-6002	BLOCK SODDING	SY	56
0168-6001	VEGETATIVE WATERING	MG	0.87
0432-6003	RIPRAP (CONC) (6 IN)	CY	0.5
0529-6002	CONC CURB (TY II)	LF	169
0530-6004	DRIVEWAYS (CONC)	SY	166
0531-6001	CONC SIDEWALKS (4")	SY	12
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	67
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

ı				
ı				
ı				
ı	REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US HIGHWAY 90 ACCESS ROAD WESTBOUND

SIDEWALK CONSTRUCTION PLAN STA 652+00 TO END PROJECT

SHEET 11 OF 11

1					J	
DGN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	159



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	38
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	187
0162-6002	BLOCK SODDING	SY	36
0168-6001	VEGETATIVE WATERING	MG	0.56
0420-6074	CL C CONC (MISC)	CY	6.0
0432-6003	RIPRAP (CONC)(6 IN)	CY	0.7
0529-6002	CONC CURB (TY II)	LF	187
0531-6001	CONC SIDEWALKS (4")	SY	66
0531-6019	CURB RAMPS (TY 2)	SY	1 4
0531-6031	CURB RAMPS (TY 22)	SY	20
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	24
0624-6009	GROUND BOX TY D (162922)	EΑ	1
0624-6028	REMOVE GROUND BOX	EΑ	1
0644-6001	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EΑ	1

### DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO STA 106+00

SHEET 1 OF 51

GN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
HK GN:	6	TEXAS				VA
WG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
HK WG:	SAT	BEXAR	0915	12	586	160



ITEM	DESCRIPTION	UNIT	QTY
0162-6002	BLOCK SODDING	SY	50
0168-6001	VEGETATIVE WATERING	MG	0.78
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	31.5
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	268
0420-6074	CL C CONC (MISC)	CY	6.0
0423-6008	RETAINING WALL (CAST - IN - PLACE)	SF	42
0529-6002	CONC CURB (TY II)	LF	55
0531-6001	CONC SIDEWALKS (4")	SY	52
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	14
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	13
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON** ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 120+00 TO STA 124+00

SHEET 2 OF 51

1					J 2	0. 0.
DGN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	161



ITEM	DESCRIPTION	UNIT	QTY
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	6
0162-6002	BLOCK SODDING	SY	64
0168-6001	VEGETATIVE WATERING	MG	1.00
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	23.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	196
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	50
0531-6001	CONC SIDEWALKS (4")	SY	39
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	64
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

### DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON** ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 130+00 TO STA 134+00

SHEET 3 OF 51

					J J	0. 0.
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	162



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	15
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	4
0162-6002	BLOCK SODDING	SY	5
0168-6001	VEGETATIVE WATERING	MG	0.08
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	17.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	143
0644-6076	REMOVE SM RD SN SUP&AM	FΔ	1

## DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 140+00 TO STA 150+00

SHEET 4 OF 51

					JIILLI 4	01 31
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	163



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	10
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	34
0162-6002	BLOCK SODDING	SY	53
0168-6001	VEGETATIVE WATERING	MG	0.83
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	17.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	142
0420-6074	CL C CONC (MISC)	CY	12.0
0529-6002	CONC CURB (TY II)	LF	95
0531-6001	CONC SIDEWALKS (4")	SY	106
0531-6018	CURB RAMPS (TY 1)	SY	13
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	51
0644-6001	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EΑ	1
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

## DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 150+00 TO STA 174+00

SHEET 5 OF 51

1					J J	0. 0.
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	164



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	64
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	13
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	21
0162-6002	BLOCK SODDING	SY	85
0168-6001	VEGETATIVE WATERING	MG	1.33
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	20.5
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	177
0420-6074	CL C CONC (MISC)	CY	5.0
0529-6002	CONC CURB (TY II)	LF	50
0530-6004	DRIVEWAYS (CONC)	SY	67
0531-6001	CONC SIDEWALKS (4")	SY	67
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	17
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION. DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 183+00 TO STA 187+00

SHEET 6 OF 51

DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	165



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	51
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	27
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	6
0529-6002	CONC CURB (TY II)	LF	25
0530-6004	DRIVEWAYS (CONC)	SY	51
0530-6005	DRIVEWAYS (ACP)	SY	6
0531-6001	CONC SIDEWALKS (4")	SY	14

### DESIGN

DGN: CHK DGN: DWG: CHK DWG:

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON** ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 187+00 TO STA 189+00

SHEET 7 OF 51

FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	166





ITEM	DESCRIPTION	UNIT	QTY
0479-6001	ADJUSTING MANHOLES	EΑ	2
7091-6001	ADJUST EXISTING VALVE BOX	EΑ	1
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	43
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	241
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	7
0432-6003	RIPRAP (CONC)(6 IN)	CY	29.9
0529-6002	CONC CURB (TY II)	LF	241
0530-6004	DRIVEWAYS (CONC)	SY	43
0531-6001	CONC SIDEWALKS (4")	SY	43
0531-6018	CURB RAMPS (TY 1)	SY	30
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	205
0666-6230	PAVEMENT SEALER 24"	LF	205
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	205
0678-6008	PAV SURF PREP FOR MRK (24")	LF	205
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	2
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	2
0690-6024	REMOVAL OF SIGNAL HEAD ASSM	EΑ	2
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	2

#### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

DGN: CHK DGN: DWG: CHK DWG:

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 189+00 TO STA 191+00

SHEET 8 OF 51

	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.	
	6	TEXAS				VA	
	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
	SAT	BEXAR	0915	12	586	167	

ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	34
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	2
0432-6003	RIPRAP (CONC) (6 IN)	CY	1.6
0529-6002	CONC CURB (TY II)	LF	37
0531-6031	CURB RAMPS (TY 22)	SY	13
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	127
0666-6230	PAVEMENT SEALER 24"	LF	127
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	127
0678-6008	PAV SURF PREP FOR MRK (24")	LF	127
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	2
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	2
0690-6024	REMOVAL OF SIGNAL HEAD ASSM	EΑ	2
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	2

### DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 191+00 TO STA 193+00

SHEET 9 OF 51						
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.	
6	TEXAS				VA	
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
SAT	BEXAR	0915	12	586	168	



UNIT QTY

6

111

128

1.1

43

3.0

128

120

16

SHEET 10 OF 51

VA

FEDERAL AID PROJECT NO.

SY 43

SY 82

EΑ

SY

SY


SY

SY

CY

SY

EΑ



X.X%

DRWY PLAN STA 220+28

X.X%

1 2% MAX

رين | x.x%

DRWY PLAN STA 221+01

ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	45
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	86
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	5
0162-6002	BLOCK SODDING	SY	42
0168-6001	VEGETATIVE WATERING	MG	0.66
0529-6002	CONC CURB (TY II)	LF	86
0530-6004	DRIVEWAYS (CONC)	SY	50
0531-6001	CONC SIDEWALKS (4")	SY	58

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 220+00 TO STA 222+00

iN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
IK SN:	6	TEXAS				VA
/G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
IK /G:	SAT	BEXAR	0915	12	586	170



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	5
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	65
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	6
0162-6002	BLOCK SODDING	SY	27
0168-6001	VEGETATIVE WATERING	MG	0.42
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	65
0530-6005	DRIVEWAYS (ACP)	SY	6
0531-6001	CONC SIDEWALKS (4")	SY	37
0531-6019	CURB RAMPS (TY 2)	SY	33
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	92
0620-6009	ELEC CONDR (NO.6) BARE	LF	57
0624-6009	GROUND BOX TY D (162922)	EΑ	2
0624-6010	GROUND BOX TY D (162922)W/APRON	EΑ	1
0624-6028	REMOVE GROUND BOX	EΑ	1
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	293
0666-6230	PAVEMENT SEALER 24"	LF	293
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	153
0678-6008	PAV SURF PREP FOR MRK (24")	LF	293
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	4
0684-6009	TRF SIG CBL (TY A)(12 AWG)(4 CONDR)	LF	230
0684-6028	TRF SIG CBL (TY A)(14 AWG)(2 CONDR)	LF	230
0687-6001	PED POLE ASSEMBLY	EΑ	1
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	4
0690-6024	REMOVAL OF SIGNAL HEAD ASSM	EΑ	1
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	1

#### NOTES

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.

### DESIGN

DGN: CHK DGN: DWG:

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER

P.E. SERIAL NO: 105193

DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 230+65

SHEET 12 OF 51

	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
	6	TEXAS				VA
	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
	SAT	BEXAR	0915	12	586	171



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	6
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	40
0162-6002	BLOCK SODDING	SY	18
0168-6001	VEGETATIVE WATERING	MG	0.28
0420-6074	CL C CONC (MISC)	CY	5.0
0529-6002	CONC CURB (TY II)	LF	40
0530-6005	DRIVEWAYS (ACP)	SY	6
0531-6001	CONC SIDEWALKS (4")	SY	28
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	53
0644-6001	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EΑ	1

## DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 249+00 TO STA 253+00

SHEET 13 OF 51

1	31.221 13 31 31						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.	
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	172	



ITEM	DESCRIPTION	UNIT	QTY
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	5
0618-6017	CONDT (PVC) (SCH 40) (1") (BORE)	LF	53
0620-6009	ELEC CONDR (NO.6) BARE	LF	58
0624-6010	GROUND BOX TY D (162922)W/APRON	EΑ	1
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	159
0666-6230	PAVEMENT SEALER 24"	LF	159
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	89
0678-6008	PAV SURF PREP FOR MRK (24")	LF	159
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	3
0684-6009	TRF SIG CBL (TY A) (12 AWG) (4 CONDR)	LF	158
0684-6028	TRF SIG CBL (TY A) (14 AWG) (2 CONDR)	LF	158
0687-6001	PED POLE ASSEMBLY	EΑ	1
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	3
0690-6024	REMOVAL OF SIGNAL HEAD ASSM	EΑ	1
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	1

PRIOR TO BEGINNING CONSTRUCTION. DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

## **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 259+00 TO STA 263+00

SHEET 14 OF 51

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	173



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	7
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	75
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	7
0162-6002	BLOCK SODDING	SY	38
0168-6001	VEGETATIVE WATERING	MG	0.59
0420-6074	CL C CONC (MISC)	CY	11.0
0423-6008	RETAINING WALL (CAST - IN - PLACE)	SF	62
0529-6002	CONC CURB (TY II)	LF	75
0531-6001	CONC SIDEWALKS (4")	SY	66
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	96
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	3

### DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 287+00 TO STA 306+00

SHEET 15 OF 51

l					J	J 0. J.
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DwG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	174



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	16
0162-6002	BLOCK SODDING	SY	14
0168-6001	VEGETATIVE WATERING	MG	0.22
0529-6002	CONC CURB (TY II)	LF	16
0531-6001	CONC SIDEWALKS (4")	SY	9
0531-6019	CURB RAMPS (TY 2)	SY	26
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	156
0666-6230	PAVEMENT SEALER 24"	LF	156
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	176
0678-6008	PAV SURF PREP FOR MRK (24")	LF	156
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	2
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	2

### DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 309+00 TO STA 311+00

SHEET 16 OF 51

	31.221 10 31 31						
DGN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.	
CHK DGN:	6	TEXAS		VA			
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	175	



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	63
0162-6002	BLOCK SODDING	SY	20
0168-6001	VEGETATIVE WATERING	MG	0.31
0529-6002	CONC CURB (TY II)	LF	49
0529-6020	CONC CURB & GUTTER (ARMOR CURB)	LF	1 4
0531-6001	CONC SIDEWALKS (4")	SY	26
0531-6019	CURB RAMPS (TY 2)	SY	17
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	50
0666-6230	PAVEMENT SEALER 24"	LF	50
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	50
0678-6008	PAV SURF PREP FOR MRK (24")	LF	50
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	1
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	1

### DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 311+00 TO STA 313+00

SHEET 17 OF 51

	55					
DGN:	FED. RD. STATE FEDERAL AID PROJECT NO.				HIGHWAY NO.	
CHK DGN:	6	TEXAS		VA		
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	176



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	18
0104-6011	REMOVING CONC (MEDIANS)	SY	15
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	117
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	6
0162-6002	BLOCK SODDING	SY	31
0168-6001	VEGETATIVE WATERING	MG	0.48
0432-6003	RIPRAP (CONC) (6 IN)	CY	5.9
0529-6002	CONC CURB (TY II)	LF	151
0531-6001	CONC SIDEWALKS (4")	SY	32
0531-6018	CURB RAMPS (TY 1)	SY	12
0531-6019	CURB RAMPS (TY 2)	SY	31
0531-6024	CURB RAMPS (TY 7)	SY	7
0531-6030	CURB RAMPS (TY 21)	SY	13
0624-6009	GROUND BOX TY D (162922)	EΑ	1
0624-6028	REMOVE GROUND BOX	EΑ	1
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	2
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	3
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	3

#### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.

### DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 313+70 TO STA 315+80

SHEET 18 OF 5

l	51.221 10 51 51					
DGN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	177



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	87
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	17
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	16
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	3
0162-6002	BLOCK SODDING	SY	81
0168-6001	VEGETATIVE WATERING	MG	1.26
0529-6002	CONC CURB (TY II)	LF	60
0530-6004	DRIVEWAYS (CONC)	SY	88
0530-6005	DRIVEWAYS (ACP)	SY	3
0531-6001	CONC SIDEWALKS (4")	SY	47
0531-6022	CURB RAMPS (TY 5)	SY	5
0531-6024	CURB RAMPS (TY 7)	SY	29
0624-6009	GROUND BOX TY D (162922)	EΑ	1
0624-6028	REMOVE GROUND BOX	EΑ	1
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	4
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	4

### DESIGN

DGN: CHK DGN: DWG:

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 318+50 TO STA 326+00

SHEET 19 OF 51

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.		HIGHWAY NO.	
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	178



ITEM	DESCRIPTION	UNIT	QTY
7090-6001	SANITARY SEWER (ADJUST MANHOLE)	EΑ	1
0104-6009	REMOVING CONC (RIPRAP)	SY	5
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	130
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	10
0162-6002	BLOCK SODDING	SY	279
0168-6001	VEGETATIVE WATERING	MG	4.35
0420-6074	CL C CONC (MISC)	CY	5.0
0423-6008	RETAINING WALL (CAST - IN - PLACE)	SF	72
0432-6003	RIPRAP (CONC)(6 IN)	CY	1.3
0529-6002	CONC CURB (TY II)	LF	31
0530-6004	DRIVEWAYS (CONC)	SY	130
0531-6001	CONC SIDEWALKS (4")	SY	215
0531-6018	CURB RAMPS (TY 1)	SY	5
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	2

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION. DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 326+00 TO STA 330+00

SHEET 20 OF 51

GN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
HK GN:	6	TEXAS				VA
wG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
HK WG:	SAT	BEXAR	0915	12	586	179



ITEM	DESCRIPTION	UNIT	QTY
7091-6003	ADJUST EXISTING METER AND NEW METER BOX	EΑ	1
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	246
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	22
0162-6002	BLOCK SODDING	SY	312
0168-6001	VEGETATIVE WATERING	MG	4.87
0530-6004	DRIVEWAYS (CONC)	SY	246
0531-6001	CONC SIDEWALKS (4")	SY	187

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 330+00 TO STA 334+00

SHEET 21 OF 51

GN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
HK GN:	6	TEXAS				VA
WG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
HK WG:	SAT	BEXAR	0915	12	586	180



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	141
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	57
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	8
0162-6002	BLOCK SODDING	SY	130
0168-6001	VEGETATIVE WATERING	MG	2.03
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	16.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	136
0529-6002	CONC CURB (TY II)	LF	57
0530-6004	DRIVEWAYS (CONC)	SY	141
0531-6001	CONC SIDEWALKS (4")	SY	138
0658-6058	INSTL OM ASSM (OM-3C)(FLX)SRF	EΑ	6
0658-6060	REMOVE DELIN & OBJECT MARKER ASSMS	EΑ	6

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

DGN: CHK DGN: DWG:

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 334+00 TO STA 338+00

SHEET 22 OF 51

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	181



ITEM	DESCRIPTION	UNIT	QTY
7091-6001	ADJUST EXISTING VALVE BOX	EΑ	1
0104-6009	REMOVING CONC (RIPRAP)	SY	6
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	151
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	80
0162-6002	BLOCK SODDING	SY	197
0168-6001	VEGETATIVE WATERING	MG	3.07
0432-6003	RIPRAP (CONC)(6 IN)	CY	1.0
0529-6002	CONC CURB (TY II)	LF	80
0530-6004	DRIVEWAYS (CONC)	SY	151
0531-6001	CONC SIDEWALKS (4")	SY	202

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 338+00 TO STA 342+00

SHEET 23 OF 51

					J	J 0. J.
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO
CHK DGN:	6	TEXAS				VA
DwG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	182



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	3
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	140
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	6
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	72
0162-6002	BLOCK SODDING	SY	235
0168-6001	VEGETATIVE WATERING	MG	3.67
0432-6003	RIPRAP (CONC)(6 IN)	CY	0.5
0529-6002	CONC CURB (TY II)	LF	63
0530-6004	DRIVEWAYS (CONC)	SY	140
0531-6001	CONC SIDEWALKS (4")	SY	123
0531-6022	CURB RAMPS (TY 5)	SY	11
0531-6024	CURB RAMPS (TY 7)	SY	23

NOTES: \* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 342+00 TO STA 346+00

SHEET 24 OF 51

DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	183



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	3
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	380
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	36
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	10
0162-6002	BLOCK SODDING	SY	120
0168-6001	VEGETATIVE WATERING	MG	1.87
0420-6074	CL C CONC (MISC)	CY	5.8
0423-6008	RETAINING WALL (CAST - IN - PLACE)	SF	50
0432-6003	RIPRAP (CONC)(6 IN)	CY	2.5
0471-6003	GRATE & FRAME	EΑ	3
0529-6002	CONC CURB (TY II)	LF	36
0530-6004	DRIVEWAYS (CONC)	SY	380
0531-6001	CONC SIDEWALKS (4")	SY	193
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	29
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

## NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES

INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### DESIG

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 346+00 TO STA 350+00

SHEET	25	OF	51
	$\neg \tau$		

DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG+	SAT	BEXAR	0915	12	586	184



UNIT QTY

MG 2.39

CY 1.5

SY 408

SY 163

408

7

153

SY

SY

SY

SY

INTERIM REVIEW

INTERIM REVIEW

PAPE-DAWSON

**ENGINEERS** 

TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800

SL 13 WW WHITE RD

SIDEWALK

STA 350+00 TO STA 354+00

FEDERAL AID PROJECT NO.

COUNTY CONT. NO. SECT. NO. JOB NO. SHEET NO.


SAT BEXAR 0915 12 586 185

FED. RD. STATE

6 TEXAS

SHEET 26 OF 51

VA



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	6
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	533
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	66
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	12
0162-6002	BLOCK SODDING	SY	189
0168-6001	VEGETATIVE WATERING	MG	2.95
0432-6003	RIPRAP (CONC)(6 IN)	CY	1.0
0530-6004	DRIVEWAYS (CONC)	SY	533
0531-6001	CONC SIDEWALKS (4")	SY	145

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 354+00 TO STA 358+00

SHEET 27 OF 51

1							
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	186	



\* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY

UNIT QTY

SY 238

SY 222

MG 3.46

CY 0.7

SY 238

SY 173

EΑ

2

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1" = 20



# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 358+00 TO STA 362+00

SHEET 28 OF 51

	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
,	6	TEXAS			VA	
4	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
	SAT	BEXAR	0915	12	586	187



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	152
0162-6002	BLOCK SODDING	SY	106
0168-6001	VEGETATIVE WATERING	MG	1.65
0530-6004	DRIVEWAYS (CONC)	SY	152
0531-6001	CONC SIDEWALKS (4")	SY	72

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 362+00 TO END PROJECT

SHEET 29 OF 51

3.1.2.1.2						
DGN:	FED. RD. DIV. NO.	STATE	HIGHWAY NO.			
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	188



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	70
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	10
0162-6002	BLOCK SODDING	SY	117
0168-6001	VEGETATIVE WATERING	MG	1.83
0529-6002	CONC CURB (TY II)	LF	10
0530-6004	DRIVEWAYS (CONC)	SY	70
0531-6001	CONC SIDEWALKS (4")	SY	79
0531-6024	CURB RAMPS (TY 7)	SY	11

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 609+00 TO STA 613+00

SHEET 30 OF 51

DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	189	



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	4
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	40
0162-6002	BLOCK SODDING	SY	23
0168-6001	VEGETATIVE WATERING	MG	0.36
0420-6074	CL C CONC (MISC)	CY	6.0
0423-6008	RETAINING WALL (CAST - IN - PLACE)	SF	68
0529-6002	CONC CURB (TY II)	LF	40
0531-6001	CONC SIDEWALKS (4")	SY	57
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	28
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 627+00 TO STA 631+00

SHEET 31 OF 51

l					J J		
DGN: FED. RD. STATE FEDERAL AID PROJECT NO.					HIGHWAY NO.		
CHK DGN:	6	TEXAS					
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	190	



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	1.1
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	7
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	12
0162-6002	BLOCK SODDING	SY	25
0168-6001	VEGETATIVE WATERING	MG	0.39
0529-6002	CONC CURB (TY II)	LF	30
0530-6005	DRIVEWAYS (ACP)	SY	12
0531-6001	CONC SIDEWALKS (4")	SY	28
0531-6020	CURB RAMPS (TY 3)	SY	16
0531-6024	CURB RAMPS (TY 7)	SY	1.1
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	1
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	1

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON** ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 647+00 TO STA 649+00

SHEET 32 OF 51

	51122.5						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS					
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	191	



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	55
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	12
0162-6002	BLOCK SODDING	SY	45
0168-6001	VEGETATIVE WATERING	MG	0.70
0420-6074	CL C CONC (MISC)	CY	2.2
0471-6003	GRATE & FRAME	EΑ	6
0529-6002	CONC CURB (TY II)	LF	58
0531-6001	CONC SIDEWALKS (4")	SY	42
0531-6019	CURB RAMPS (TY 2)	SY	37
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	13
0624-6009	GROUND BOX TY D (162922)	EΑ	1
0624-6028	REMOVE GROUND BOX	EΑ	1
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	3
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	3

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 649+00 TO STA 662+00

SHEET 33 OF 51

1							
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	192	



ITEM	DESCRIPTION	UNIT	QTY
0104-6011	REMOVING CONC (MEDIANS)	SY	61
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	133
0162-6002	BLOCK SODDING	SY	31
0168-6001	VEGETATIVE WATERING	MG	0.48
0432-6003	RIPRAP (CONC) (6 IN)	CY	10.4
0529-6002	CONC CURB (TY II)	LF	119
0529-6020	CONC CURB & GUTTER (ARMOR CURB)	LF	14
0531-6001	CONC SIDEWALKS (4")	SY	38
0531-6018	CURB RAMPS (TY 1)	SY	22
0531-6019	CURB RAMPS (TY 2)	SY	54
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	200
0666-6230	PAVEMENT SEALER 24"	LF	200
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	210
0678-6008	PAV SURF PREP FOR MRK (24")	LF	200
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	3
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	3

## NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES

INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

DGN: CHK DGN: DWG:

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 663+00 TO STA 666+00

SHEET 34 OF 5

				SHEET J.	4 UF 31
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	REXAR	0915	12	586	193



ITEM	DESCRIPTION	UNIT	QTY
7091-6001	ADJUST EXISTING VALVE BOX	EΑ	1
0104-6009	REMOVING CONC (RIPRAP)	SY	5
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	90
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	99
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	12
0162-6002	BLOCK SODDING	SY	27
0168-6001	VEGETATIVE WATERING	MG	0.42
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	16.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	136
0420-6074	CL C CONC (MISC)	CY	5.0
0423-6008	RETAINING WALL (CAST - IN - PLACE)	SF	62
0529-6002	CONC CURB (TY II)	LF	119
0530-6004	DRIVEWAYS (CONC)	SY	86
0530-6005	DRIVEWAYS (ACP)	SY	12
0531-6001	CONC SIDEWALKS (4")	SY	53
0531-6019	CURB RAMPS (TY 2)	SY	9
0531-6020	CURB RAMPS (TY 3)	SY	14
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	18
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	33
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	3

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM

THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 671+00 TO STA 683+00

SHEET 35 OF 51

DGN:	FED. RD. DIV. NO.	STATE	ATE FEDERAL AID PROJECT NO.			HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG+	SAT	BEXAR	0915	12	586	194



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	18
0104-6024	REMOVING CONC (RETAINING WALLS)	SY	76
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	71
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	10
0162-6002	BLOCK SODDING	SY	31
0168-6001	VEGETATIVE WATERING	MG	0.48
0420-6074	CL C CONC (MISC)	CY	11.0
0423-6008	RETAINING WALL (CAST - IN - PLACE)	SF	70
0529-6002	CONC CURB (TY II)	LF	71
0531-6001	CONC SIDEWALKS (4")	SY	60
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	46
0618-6017	CONDT (PVC) (SCH 40) (1") (BORE)	LF	50
0620-6009	ELEC CONDR (NO.6) BARE	LF	60
0624-6010	GROUND BOX TY D (162922)W/APRON	EΑ	1
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	155
0666-6230	PAVEMENT SEALER 24"	LF	155
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	115
0678-6008	PAV SURF PREP FOR MRK (24")	LF	155
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	3
0684-6009	TRF SIG CBL (TY A)(12 AWG)(4 CONDR)	LF	305
0684-6028	TRF SIG CBL (TY A) (14 AWG) (2 CONDR)	LF	305
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	3
0690-6024	REMOVAL OF SIGNAL HEAD ASSM	EΑ	1
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 688+00 TO STA 715+00

SHEET 36 OF 51

1						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	195



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	21
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	86
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	18
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	9
0162-6002	BLOCK SODDING	SY	9
0168-6001	VEGETATIVE WATERING	MG	0.14
0420-6074	CL C CONC (MISC)	CY	13.0
0496-6099	REMOVE STR (RAIL)	LF	5
0529-6002	CONC CURB (TY II)	LF	86
0530-6005	DRIVEWAYS (ACP)	SY	9
0531-6001	CONC SIDEWALKS (4")	SY	128
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	47
0644-6001	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EΑ	1
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 719+00 TO STA 729+00

SHEET 37 OF 51

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO. HIGHWAY NO				
6	TEXAS				VA	
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
SAT	BEXAR	0915	12	586	196	



ITEM	DESCRIPTION	UNIT	QTY
0104-6001	REMOVING CONC (PAV)	SY	123
0104-6009	REMOVING CONC (RIPRAP)	SY	5
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	55
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	3
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	10
0162-6002	BLOCK SODDING	SY	9
0168-6001	VEGETATIVE WATERING	MG	0.14
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	15.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	123
0360-6032	CONC PAV (JOINT REINF) (10")	SY	123
0420-6074	CL C CONC (MISC)	CY	5.0
0529-6002	CONC CURB (TY II)	LF	55
0530-6005	DRIVEWAYS (ACP)	SY	13
0531-6001	CONC SIDEWALKS (4")	SY	38
0531-6018	CURB RAMPS (TY 1)	SY	13
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	57
0620-6009	ELEC CONDR (NO.6) BARE	LF	46
0624-6009	GROUND BOX TY D (162922)	EΑ	1
0644-6001	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EΑ	1
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	81
0666-6230	PAVEMENT SEALER 24"	LF	81
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	21
0678-6008	PAV SURF PREP FOR MRK (24")	LF	81
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	2
0684-6009	TRF SIG CBL (TY A) (12 AWG) (4 CONDR)	LF	150
0684-6028	TRF SIG CBL (TY A) (14 AWG) (2 CONDR)	LF	150
0687-6001	PED POLE ASSEMBLY	EΑ	1
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	2

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 741+00 TO STA 745+00

SHEET 38 OF 51

l						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	197



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	21
0162-6002	BLOCK SODDING	SY	17
0168-6001	VEGETATIVE WATERING	MG	0.27
0529-6002	CONC CURB (TY II)	LF	21
0531-6001	CONC SIDEWALKS (4")	SY	9
0531-6019	CURB RAMPS (TY 2)	SY	22
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	7
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	10
0620-6009	ELEC CONDR (NO.6) BARE	LF	10
0624-6010	GROUND BOX TY D (162922)W/APRON	EΑ	1
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	124
0666-6230	PAVEMENT SEALER 24"	LF	124
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	44
0678-6008	PAV SURF PREP FOR MRK (24")	LF	124
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	2
0684-6009	TRF SIG CBL (TY A)(12 AWG)(4 CONDR)	LF	150
0684-6028	TRF SIG CBL (TY A) (14 AWG) (2 CONDR)	LF	150
0687-6001	PED POLE ASSEMBLY	EΑ	1
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	2
0690-6024	REMOVAL OF SIGNAL HEAD ASSM	EΑ	1
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	1

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 745+00 TO STA 775+00

SHEET 39 OF 51

1						
DGN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	198



DESCRIPTION UNIT QTY 0162-6002 BLOCK SODDING SY 16 0168-6001 VEGETATIVE WATERING MG 0.25 0531-6001 CONC SIDEWALKS (4") SY 30

NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES

INDICATED IN THE PLANS ARE TAKEN FROM

THE BEST RECORDS AVAILABLE AND ARE NOT

GUARANTEED TO BE ACCURATE. CONTRACTOR

SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIFE D VERIEV HITH ITTES COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE DESCRIPTION B	Y

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 775+00 TO STA 783+00

SHEET 40 OF 51

					JILL I TO	J 01 J1
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	199



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	13
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	32
0432-6003	RIPRAP (CONC)(6 IN)	CY	1.6
0529-6002	CONC CURB (TY II)	LF	36
0531-6031	CURB RAMPS (TY 22)	SY	14
0666-6147	REFL PAV MRK TY I (Y)24"(SLD)(100MIL)	LF	203
0666-6224	PAVEMENT SEALER 4"	LF	83
0666-6230	PAVEMENT SEALER 24"	LF	203
0666-6303	RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)	LF	83
0677-6001	ELIM EXT PAV MRK & MRKS (4")	LF	83
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	203
0678-6001	PAV SURF PREP FOR MRK (4")	LF	83
0678-6008	PAV SURF PREP FOR MRK (24")	LF	203
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	2
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	2
0690-6024	REMOVAL OF SIGNAL HEAD ASSM	EΑ	2
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	2

## NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.

### DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 783+00 TO STA 785+00

3+00 TO 3TA 765+00

	SHEET 41					1 OF 51
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS	VA		VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	200



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	28
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	202
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	9
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	154.0
0432-6003	RIPRAP (CONC) (6 IN)	CY	1.9
0529-6002	CONC CURB (TY II)	LF	204
0531-6001	CONC SIDEWALKS (4")	SY	16
0531-6018	CURB RAMPS (TY 1)	SY	6
0531-6031	CURB RAMPS (TY 22)	SY	16
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1
0644-6076	REMOVE SM RD SN SUP&AM	EΑ	1
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	134
0666-6099	REF PAV MRK TY I(W)18"(YLD TRI)(100MIL)	EΑ	15
0666-6224	PAVEMENT SEALER 4"	LF	116
0666-6230	PAVEMENT SEALER 24"	LF	134
0666-6243	PAVEMENT SEALER (YLD TRI)	EΑ	15
0666-6303	RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)	LF	116
0677-6001	ELIM EXT PAV MRK & MRKS (4")	LF	116
0677-6007	ELIM EXT PAV MRK & MRKS (24")	LF	124
0677-6018	ELIM EXT PAV MRK & MRKS (18")(YLD TRI)	EΑ	1.1
0678-6001	PAV SURF PREP FOR MRK (4")	LF	116
0678-6008	PAV SURF PREP FOR MRK (24")	LF	134
0678-6022	PAV SURF PREP FOR MRK (18")(YLD TRI)	EΑ	15
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	2
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	2
0690-6024	REMOVAL OF SIGNAL HEAD ASSM	EΑ	2
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	2

### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

DGN: CHK DGN: DWG:

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 785+00 TO STA 787+00

SHEET 42 OF 51

				SHEET 42	2 OF 51
FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	201



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	6
0162-6002	BLOCK SODDING	SY	38
0168-6001	VEGETATIVE WATERING	MG	0.59
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	11.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	95
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	87
0531-6001	CONC SIDEWALKS (4")	SY	67
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	58

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 787+00 TO STA 804+00

SHEET 43 OF 51

DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	202	



ITEM	DESCRIPTION	UNIT	QTY
0162-6002	BLOCK SODDING	SY	10
0168-6001	VEGETATIVE WATERING	MG	0.16
0420-6074	CL C CONC (MISC)	CY	0.8
0471-6003	GRATE & FRAME	EΑ	3
0531-6001	CONC SIDEWALKS (4")	SY	14

# NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

DGN: CHK DGN: DWG:

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD


SIDEWALK CONSTRUCTION PLAN STA 811+00 TO STA 813+00

SHEET 44 OF 51

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	203



\* REINFORCEMENT IS SUBSIDIARY TO ITEM 420.



ITEM	DESCRIPTION	UNIT	QTY
0162-6002	BLOCK SODDING	SY	51
0168-6001	VEGETATIVE WATERING	MG	0.80
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	45.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	391
0531-6001	CONC SIDEWALKS (4")	SY	27
0531-6023	CURB RAMPS (TY 6)	SY	8
0531-6024	CURB RAMPS (TY 7)	SY	21

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON** ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 823+00 TO STA 825+00

SHEET 45 OF 51

5.1.2.1.13						J 0. J.
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	204



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	10
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	63
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	30
0162-6002	BLOCK SODDING	SY	128
0168-6001	VEGETATIVE WATERING	MG	2.00
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	16.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	133
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	63
0531-6001	CONC SIDEWALKS (4")	SY	79
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	20
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	35
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1
0644-6076	REMOVE SM RD SN SUP&AM	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 825+00 TO STA 835+00

SHEET 46 OF 51

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	205



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	15
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	5
0162-6002	BLOCK SODDING	SY	37
0168-6001	VEGETATIVE WATERING	MG	0.58
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	33.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	278
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	43
0531-6001	CONC SIDEWALKS (4")	SY	37
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	25
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION. DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 843+00 TO STA 847+00

SHEET 47 OF 51

					J.,	
DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	206



DESCRIPTION UNIT QTY 0340-6066 D-GR HMA(SQ) TY-C PG76-22 TON 24.5 0351-6028 FLEX PAVE STRUCTURE REPAIR (8"-10") SY 208

NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES

INDICATED IN THE PLANS ARE TAKEN FROM

THE BEST RECORDS AVAILABLE AND ARE NOT

GUARANTEED TO BE ACCURATE. CONTRACTOR

SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIFE D VERIEV HITH ITTES COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 847+00 TO STA 854+00

SHEET 48 OF 51

1					J	0 0. 0.
DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS		VA		
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	207



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	35
0162-6002	BLOCK SODDING	SY	14
0168-6001	VEGETATIVE WATERING	MG	0.22
0420-6074	CL C CONC (MISC)	CY	3.0
0529-6002	CONC CURB (TY II)	LF	35
0531-6001	CONC SIDEWALKS (4")	SY	30
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	105

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY
		***************************************	-

# **PAPE-DAWSON** ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 861+50 TO STA 863+50

SHEET 49 OF 51

					J	5 0. 5.
DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	208



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	71
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	5
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	2
0162-6002	BLOCK SODDING	SY	25
0168-6001	VEGETATIVE WATERING	MG	0.39
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	42.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	357
0432-6003	RIPRAP (CONC) (6 IN)	CY	0.4
0529-6002	CONC CURB (TY II)	LF	71
0530-6005	DRIVEWAYS (ACP)	SY	2
0531-6001	CONC SIDEWALKS (4")	SY	15
0531-6018	CURB RAMPS (TY 1)	SY	12
0531-6020	CURB RAMPS (TY 3)	SY	18
0531-6029	CURB RAMPS (TY 20)	SY	15
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	22
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	21
0666-6224	PAVEMENT SEALER 4"	LF	86
0666-6230	PAVEMENT SEALER 24"	LF	21
0666-6315	RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)	LF	86
0672-6009	REFL PAV MRKR TY II-A-A	EΑ	2
0678-6001	PAV SURF PREP FOR MRK (4")	LF	86
0678-6008	PAV SURF PREP FOR MRK (24")	LF	21

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 866+00 TO STA 868+00

SHEET 50 OF 51

	3.122. 30 6. 31								
DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.					
CHK DGN:	6	TEXAS				VA			
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.			
CHK DWG:	SAT	BEXAR	0915	12	586	209			



COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION. INTERIM REVIEW DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER

INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800 Texas Department of Transportation

SL 13 WW WHITE RD

SIDEWALK CONSTRUCTION PLAN STA 868+00 TO STA 870+00

FED. RD. STATE

6 TEXAS

SHEET 51 OF 51


HIGHWAY N


VA

FEDERAL AID PROJECT NO.

DIST. COUNTY CONT. NO. SECT. NO. JOB NO. SHEET NO. SAT BEXAR 0915 12 586 210

P.E. SERIAL NO: 105193 DATE: 9/29/2017





7091-6001 ADJUST EXISTING VALVE BOX EΑ 7091-6003 ADJUST EXISTING METER AND NEW METER BOX EA 2 74 0104-6017 REMOVING CONC (DRIVEWAYS) SY 0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) 244 0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 0340-6066 D-GR HMA(SQ) TY-C PG76-22 TON 1.0 0351-6028 FLEX PAVE STRUCTURE REPAIR (8"-10") SY 7 0529-6002 CONC CURB (TY II) 311 0530-6004 DRIVEWAYS (CONC) SY 75 0531-6001 CONC SIDEWALKS (4") SY 176

DESCRIPTION

UNIT QTY

## NOTES:

\* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 104+00 TO STA 108+00

					SHEET :	2 OF 80
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	212





### IOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1" = 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 108+00 TO STA 112+00

SHEET 3 OF 80

1								
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO. HIGHWAY				
CHK DGN:	6	TEXAS				VA		
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.		
CHK DWG:	SAT	BEXAR	0915	12	586	213		





EΑ 7091-6003 ADJUST EXISTING METER AND NEW METER BOX EA 2 0104-6017 REMOVING CONC (DRIVEWAYS) SY 33 0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) 327 37 0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16": 0162-6002 BLOCK SODDING 75 0168-6001 VEGETATIVE WATERING MG 1.17 0529-6002 CONC CURB (TY II) 327 0530-6004 DRIVEWAYS (CONC) 50 SY 0530-6005 DRIVEWAYS (ACP) SY 22 0531-6001 CONC SIDEWALKS (4") SY 185 0560-6014 MAILBOX INSTALL-S (TWG-POST) TY 4 EΑ 0644-6070 RELOCATE SM RD SN SUP&AM TY S80 EΑ

DESCRIPTION

UNIT QTY

## NOTES:

FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1" = 20

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 116+00 TO STA 120+00

	SHEET	5	5	OF	8	3 (	)
D PROJE	CT NO.		н	IGHW	A١	•	N
		╗	Г	١.	٠,		

					SHEET 5	OF 80
GN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
HK GN:	6	TEXAS				VA
wG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
HK	CAT	DEVAD	0015	12	E 0 C	215





# DESIGN

DGN: CHK DGN: DWG:

# INTERIM REVIEW

PRIOR TO BEGINNING CONSTRUCTION.

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

# REVIEW AND APPROVAL

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE DESCRIPTION B	Y

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 120+00 TO STA 126+00

SHEET 6 OF 80

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	216





### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 126+00 TO STA 130+00

					SHEET	7 OF 80
DGN: FED. RD. STATE FEDERAL AID PROJECT NO. HIGH					HIGHWAY NO.	
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	217





### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 130+00 TO STA 134+00

					SHEET 8	3 OF 80
GN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
HK GN:	6	TEXAS				VA
√G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
⊣K √G:	SAT	BEXAR	0915	12	586	218



ITEM	DESCRIPTION	UNIT	QTY
7091-6003	ADJUST EXISTING METER AND NEW METER BOX	EΑ	1
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	36
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	121
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	17
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	35
0162-6002	BLOCK SODDING	SY	20
0168-6001	VEGETATIVE WATERING	MG	0.31
0420-6074	CL C CONC (MISC)	CY	5.0
0529-6002	CONC CURB (TY II)	LF	110
0530-6004	DRIVEWAYS (CONC)	SY	56
0530-6005	DRIVEWAYS (ACP)	SY	35
0531-6001	CONC SIDEWALKS (4")	SY	102
0531-6019	CURB RAMPS (TY 2)	SY	19
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	24
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	2

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

PRIOR TO BEGINNING CONSTRUCTION.

### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 134+00 TO STA 140+00

SHEET 9 OF 80

l							
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	219	



ITEM	DESCRIPTION	UNIT	QTY
7091-6001	ADJUST EXISTING VALVE BOX	EΑ	1
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	140
0529-6002	CONC CURB (TY II)	LF	136
0529-6020	CONC CURB & GUTTER (ARMOR CURB)	LF	14
0531-6001	CONC SIDEWALKS (4")	SY	76
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 151+00 TO STA 157+00

SHEET 10 OF 80

1	511221 10						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DwG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	220	



### 0168-6001 VEGETATIVE WATERING MG 0.78 0529-6002 CONC CURB (TY II) 147 0529-6020 CONC CURB & GUTTER (ARMOR CURB) 14 0530-6004 DRIVEWAYS (CONC) SY 12 0530-6005 DRIVEWAYS (ACP) SY 140 0531-6001 CONC SIDEWALKS (4") SY 205 SY 16 0531-6032 CONC SIDEWALKS (SPECIAL) (TYPE A)

UNIT QTY

SY 50

152

SY

DESCRIPTION

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 157+00 TO STA 161+00

l	01122						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	221	





DGN: CHK DGN: DWG: CHK DWG:

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 161+00 TO STA 165+00

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	222



ITEM	DESCRIPTION	UNIT	QTY
0162-6002	BLOCK SODDING	SY	65
0168-6001	VEGETATIVE WATERING	MG	1.01
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	57
0531-6001	CONC SIDEWALKS (4")	SY	62
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	18
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	FΔ	1

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 165+00 TO STA 180+00

SHEET 13 OF 80

31.221 13				, 0. 00		
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	223



ITEM	DESCRIPTION	UNIT	QTY
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	324
0162-6002	BLOCK SODDING	SY	200
0168-6001	VEGETATIVE WATERING	MG	3.12
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	56
0530-6004	DRIVEWAYS (CONC)	SY	67
0530-6005	DRIVEWAYS (ACP)	SY	257
0531-6001	CONC SIDEWALKS (4")	SY	114
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	2
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	2
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	2

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 185+00 TO STA 189+00

SHEET 14 OF 80

1	DGN: FED. RD. STATE FEDERAL AID PROJECT NO. H					
DGN:				HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	224





### 10 LE 2:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

### DEZIC

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 189+00 TO STA 193+00

SHEET 15 OF 80							
FED. RD. STATE FEDERAL AID PROJECT NO. HIGHWAY NO.							
6	TEXAS				VA		
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.		
SAT	BEXAR	0915	12	586	225		



DESCRIPTION UNIT QTY 0104-6017 REMOVING CONC (DRIVEWAYS) SY 16 0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 302 0162-6002 BLOCK SODDING SY 93 0168-6001 VEGETATIVE WATERING MG 1.45 52 0530-6004 DRIVEWAYS (CONC) SY 0530-6005 DRIVEWAYS (ACP) SY 230 0531-6001 CONC SIDEWALKS (4") SY 204

### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20



# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 193+00 TO STA 197+00

SHEET 16 OF 80

GN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
HK GN:	6	TEXAS			VA	
wG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
HK WG:	SAT	BEXAR	0915	12	586	226





DESCRIPTION

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES

UNIT QTY

407

SY

INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1" = 20

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 197+00 TO STA 201+00

SHEET 17 OF 80

SN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
HK GN:	6	TEXAS				VA
√G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
⊣K √G:	SAT	BEXAR	0915	12	586	227





DGN: CHK DGN: DWG:

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 201+00 TO STA 205+00

SHEET 18 OF 80						
FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO. HIGHWAY				
6	TEXAS				VA	
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
SAT	BEXAR	0915	12	586	228	



ITEM	DESCRIPTION	UNIT	QTY
7091-6001	ADJUST EXISTING VALVE BOX	EΑ	1
0104-6009	REMOVING CONC (RIPRAP)	SY	10
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	142
0162-6002	BLOCK SODDING	SY	129
0168-6001	VEGETATIVE WATERING	MG	2.01
0420-6074	CL C CONC (MISC)	CY	5.0
0529-6002	CONC CURB (TY II)	LF	34
0530-6005	DRIVEWAYS (ACP)	SY	143
0531-6001	CONC SIDEWALKS (4")	SY	269
0531-6019	CURB RAMPS (TY 2)	SY	9
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	29
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	1
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	1
0690-6024	REMOVAL OF SIGNAL HEAD ASSM	EΑ	1
0690-6030	REMOVAL OF PEDESTRIAN PUSH BUTTONS	EΑ	1

PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

DGN: CHK DGN: DWG:

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 205+00 TO STA 209+00

SHEET 19 OF 80

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	229



ITEM	DESCRIPTION	UNIT	QTY
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	164
0162-6002	BLOCK SODDING	SY	27
0168-6001	VEGETATIVE WATERING	MG	0.42
0530-6005	DRIVEWAYS (ACP)	SY	164
0531-6001	CONC SIDEWALKS (4")	SY	224
0644-6076	REMOVE SM RD SN SUP&AM	EΑ	1

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 209+00 TO STA 213+00

SHEET 20 OF 80

1					J	0. 00
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	230





### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.
DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 213+00 TO STA 217+00

SHEET 21 OF 80

1						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	231





### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 222+00 TO STA 227+00

SHEET 22 OF 80

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	232



LF 28 351 SY 168 SY 193

UNIT QTY

MG 0.28

342

25

1.1

168

18

SY

LF

SY

SY

### NOTES:

DESCRIPTION

\* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 227+00 TO STA 231+00

SHEET 23 OF 80

N:	FED. RD. DIV. NO.	STATE	FEDERA	HIGHWAY NO.		
K N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
K G:	SAT	BEXAR	0915	12	586	233



### 0104-6017 REMOVING CONC (DRIVEWAYS) SY 278 0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 110 0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 6 0105-6037 REMOVING STAB BASE AND ASPH PAV(0" 22 0162-6002 BLOCK SODDING SY 63 0168-6001 VEGETATIVE WATERING MG 0.98 0529-6002 CONC CURB (TY II) LF 144 0530-6004 DRIVEWAYS (CONC) 287 0530-6005 DRIVEWAYS (ACP) SY 20 0531-6001 CONC SIDEWALKS (4") SY 90 0531-6033 CONC SIDEWALKS (SPECIAL) (TYPE B) SY

DESCRIPTION

UNIT QTY

### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1" = 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 231+00 TO STA 235+00

SHEET 24 OF 80

OGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
OWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	234





### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY
COMPANIES TO FIELD VERIFY UTILITIES
PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER

P.E. SERIAL NO: 105193

DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 235+00 TO STA 239+00

SHEET 25 OF 80

					J 2.	J 0. 00
DGN:	FED. RD. STATE FEDERAL AID PROJECT NO.					HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	235





### TES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 239+00 TO STA 243+00

SHEET 26 OF 80

GN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
HK GN:	6	TEXAS				VA
√G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
⊣K √G:	SAT	BEXAR	0915	12	586	236





DESCRIPTION

UNIT QTY

LF 193

MG 1.59

LF 233

SY 178

SY 36

171

6

102

89

15

11

SY

SY

SY

SY

LF

EΑ

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1 " = 20

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 243+00 TO STA 247+00

	31.221 21 31 30					
	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
	6	TEXAS				VA
:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
	SAT	BEXAR	0915	12	586	237



DESCRIPTION	UNIT	QTY
REMOVING CONC (DRIVEWAYS)	SY	108
REMOVING CONC (CURB OR CURB & GUTTER)	LF	251
REMOVING CONC (SIDEWALK OR RAMP)	SY	1.1
REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	33
BLOCK SODDING	SY	57
VEGETATIVE WATERING	MG	0.89
CONC CURB (TY II)	LF	251
DRIVEWAYS (CONC)	SY	124
DRIVEWAYS (ACP)	SY	33
CONC SIDEWALKS (4")	SY	172
	REMOVING CONC (DRIVEWAYS) REMOVING CONC (CURB OR CURB & GUTTER) REMOVING CONC (SIDEWALK OR RAMP) REMOVING STAB BASE AND ASPH PAV(0"-16") BLOCK SODDING VEGETATIVE WATERING CONC CURB (TY II) DRIVEWAYS (CONC) DRIVEWAYS (ACP)	REMOVING CONC (DRIVEWAYS) SY REMOVING CONC (CURB OR CURB & GUTTER) LF REMOVING CONC (SIDEWALK OR RAMP) SY REMOVING STAB BASE AND ASPH PAV(0"-16") SY BLOCK SODDING SY VEGETATIVE WATERING MG CONC CURB (TY II) LF DRIVEWAYS (CONC) SY DRIVEWAYS (ACP) SY

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 247+00 TO STA 251+00

1					J	0. 00
DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
DwG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	238



DESCRIPTION

UNIT QTY

SY 223

MG 0.22

SY 84

SY 100

65

12

89

14

75

238

SY

LF

SY

SY

SY

SY

EΑ

NOTES: \* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 251+00 TO STA 255+00

SHEET 29 OF 80

SN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
HK GN:	6	TEXAS				VA
√G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
⊣K √G:	SAT	BEXAR	0915	12	586	239



NOTES:

DESCRIPTION

\* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR

UNIT QTY

MG 1.15

CY 6.0

SY 149

LF 46

142

163

6

74

68

215

48

42

EΑ

SY

LF

SY

LE

SY

SY

SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 255+00 TO STA 259+00

					J J.	J 0. 00
GN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
HK GN:	6	TEXAS				VA
wG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
HK WG:	SAT	BEXAR	0915	12	586	240



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	274
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	83
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	14
0104-6040	REMOVING CONC (PAVERS)	SY	8
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	107
0162-6002	BLOCK SODDING	SY	38
0168-6001	VEGETATIVE WATERING	MG	0.59
0529-6002	CONC CURB (TY II)	LF	61
0530-6004	DRIVEWAYS (CONC)	SY	305
0530-6005	DRIVEWAYS (ACP)	SY	97
0531-6001	CONC SIDEWALKS (4")	SY	62
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	4

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 259+00 TO STA 263+00

SHEET 31 OF 80

1						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	241



DESCRIPTION

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES

PRIOR TO BEGINNING CONSTRUCTION.

UNIT QTY

LF 129

MG 1.22

LF 135

SY 47

SY 92

225

9

50

78

238

SY

SY

SY

DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1 " = 20

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 263+00 TO STA 267+00

SHEET 32 OF 80

GN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
HK IGN:	6	TEXAS				VA
)wG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
HK WG:	SAT	BEXAR	0915	12	586	242



### NOTES:

DESCRIPTION

\* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

UNIT QTY

LF 226

MG 2.14

CY 6.0

LF 237

SY 120

LF 157

218

3

137

14

228

10

12

SY

SY

SY

SY

SY

SY

EΑ

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1 " = 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 267+00 TO STA 271+00

SHEET 33 OF 80

iN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
IK SN:	6	TEXAS				VA
/G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
IK /G:	SAT	BEXAR	0915	12	586	243



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	322
0162-6002	BLOCK SODDING	SY	105
0168-6001	VEGETATIVE WATERING	MG	1.64
0529-6002	CONC CURB (TY II)	LF	308
0529-6020	CONC CURB & GUTTER (ARMOR CURB)	LF	14
0531-6001	CONC SIDEWALKS (4")	SY	218
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10
0624-6009	GROUND BOX TY D (162922)	EΑ	1
0624-6028	REMOVE GROUND BOX	EΑ	1
0024 0020	INCIMOVE GROUND BOX	LA	'

## DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 271+00 TO STA 275+00

	SHEET 34						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.	
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG.	SAT	BEXAR	0915	12	586	244	



DESCRIPTION UNIT QTY 0104-6017 REMOVING CONC (DRIVEWAYS) SY 0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 62 0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 27 0162-6002 BLOCK SODDING SY 93 0168-6001 VEGETATIVE WATERING MG 1.45 0529-6002 CONC CURB (TY II) 111 0530-6004 DRIVEWAYS (CONC) SY 233 0530-6005 DRIVEWAYS (ACP) 31 0531-6001 CONC SIDEWALKS (4") SY 99 0531-6033 CONC SIDEWALKS (SPECIAL) (TYPE B) SY 4 0644-6070 RELOCATE SM RD SN SUP&AM TY S80 EΑ

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE DESCRIPTION B	Y

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 275+00 TO STA 279+00

SHEET 35 OF 80

SN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
HK GN:	6	TEXAS				VA
√G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
⊣K √G:	SAT	BEXAR	0915	12	586	245



0104-6017   REMOVING   CONC   (DRIVEWAYS)     0104-6029   REMOVING   CONC   (CURB   OR   CURB   &   GUTTER)	SY	66
0104-6029 REMOVING CONC (CURB OR CURB & GUTTER)		
	LF	2
0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16":	SY	20
0162-6002 BLOCK SODDING	SY	42
0168-6001 VEGETATIVE WATERING	MG	0.66
0529-6002 CONC CURB (TY II)	LF	76
0530-6004 DRIVEWAYS (CONC)	SY	81
0530-6005 DRIVEWAYS (ACP)	SY	9
0531-6001 CONC SIDEWALKS (4")	SY	49
0560-6014 MAILBOX INSTALL-S (TWG-POST) TY 4	EA	1

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 279+00 TO STA 283+00

SHEET 36 OF 80

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	246



ITEM	DESCRIPTION	UNIT	QTY
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	5
0162-6002	BLOCK SODDING	SY	25
0168-6001	VEGETATIVE WATERING	MG	0.39
0529-6002	CONC CURB (TY II)	LF	32
0530-6004	DRIVEWAYS (CONC)	SY	4
0530-6005	DRIVEWAYS (ACP)	SY	2
0531-6001	CONC SIDEWALKS (4")	SY	21
0560-6014	MAILBOX INSTALL-S (TWG-POST) TY 4	EΑ	1

## DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY
		***************************************	-

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 283+00 TO END PROJECT

SHEET 37 OF 80

FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	247



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	2
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	286
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	127
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	2
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	6
0162-6002	BLOCK SODDING	SY	110
0168-6001	VEGETATIVE WATERING	MG	1.72
0432-6003	RIPRAP (CONC) (6 IN)	CY	6.4
0529-6002	CONC CURB (TY II)	LF	127
0530-6004	DRIVEWAYS (CONC)	SY	254
0531-6001	CONC SIDEWALKS (4")	SY	50
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	13

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 505+00 TO STA 507+00

SHEET 38 OF 80

1							
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	248	



ITEM	DESCRIPTION	UNIT	QTY
7091-6003	ADJUST EXISTING METER AND NEW METER BOX	EΑ	1
0104-6009	REMOVING CONC (RIPRAP)	SY	15
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	232
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	25
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	63
0162-6002	BLOCK SODDING	SY	13
0168-6001	VEGETATIVE WATERING	MG	0.20
0432-6003	RIPRAP (CONC)(6 IN)	CY	15.5
0530-6004	DRIVEWAYS (CONC)	SY	233
0531-6001	CONC SIDEWALKS (4")	SY	41

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON** ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 507+00 TO STA 509+00

SHEET 39 OF 80

					J	0. 00	
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	249	



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	2
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	52
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	89
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	104
0162-6002	BLOCK SODDING	SY	38
0168-6001	VEGETATIVE WATERING	MG	0.59
0432-6003	RIPRAP (CONC)(6 IN)	CY	0.5
0529-6002	CONC CURB (TY II)	LF	68
0529-6012	CONC CURB (SLOTTED)	LF	8
0529-6020	CONC CURB & GUTTER (ARMOR CURB)	LF	14
0530-6004	DRIVEWAYS (CONC)	SY	86
0530-6005	DRIVEWAYS (ACP)	SY	75
0531-6001	CONC SIDEWALKS (4")	SY	15
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	17
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

# DESIGN

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 514+00 TO STA 516+00

SHEET 40 OF 80

1						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	250



DESCRIPTION

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

UNIT QTY

SY 200

LF 87

MG 1.28

CY 6.0

SY 78

LF 24

12

82

85

220

SY

SY

SY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 516+00 TO STA 520+00

SHEET 41 OF 80

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	251



ITEM	DESCRIPTION	UNIT	QTY
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	184
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	95
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	16
0162-6002	BLOCK SODDING	SY	80
0168-6001	VEGETATIVE WATERING	MG	1.25
0529-6002	CONC CURB (TY II)	LF	96
0530-6004	DRIVEWAYS (CONC)	SY	196
0531-6001	CONC SIDEWALKS (4")	SY	83

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

### REVIEW AND APPROVAL

### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

## SIDEWALK CONSTRUCTION PLAN STA 520+00 TO STA 524+00

SHEET 42 OF 80

31.22. 12 31 33							
DGN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.	
CHK DGN:	6	TEXAS			VA		
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	252	



DESCRIPTION UNIT QTY 0104-6017 REMOVING CONC (DRIVEWAYS) SY 351 0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 113 0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 23 0162-6002 BLOCK SODDING SY 141 0168-6001 VEGETATIVE WATERING MG 2.20 0420-6074 CL C CONC (MISC) CY 6.0 0423-6008 RETAINING WALL (CAST - IN - PLACE) SF 66 0529-6002 CONC CURB (TY II) 113 0530-6004 DRIVEWAYS (CONC) 369 SY 0531-6001 CONC SIDEWALKS (4") SY 95 0618-6016 CONDT (PVC) (SCH 40) (1") LF 22 0644-6001 IN SM RD SN SUP&AM TY10BWG(1)SA(P) EΑ

## NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1" = 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 524+00 TO STA 528+00

SHEET 43 OF 80

l							
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915 12 586		253		





NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 528+00 TO STA 532+00

SHEET 44 OF 80

51.221 11							
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	254	





NOTES: \* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

# SIDEWALK CONSTRUCTION PLAN STA 532+00 TO STA 536+00

SHEET 45 OF 80						
DGN:	FED. RD. STATE FEDERA		AL AID PROJE	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	255





DESCRIPTION

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UNIT QTY

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1 " = 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 536+00 TO STA 540+00

SHEET 46 OF 80

GN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
HK GN:	6	TEXAS				VA
√G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
⊣K √G:	SAT	BEXAR	0915	12	586	256



ITEM	DESCRIPTION	UNIT	QTY	
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	178	
0162-6002	BLOCK SODDING	SY	71	
0168-6001	VEGETATIVE WATERING	MG	1.11	
0529-6002	CONC CURB (TY II)	LF	168	
0531-6001	CONC SIDEWALKS (4")	SY	144	

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

DGN: CHK DGN: DWG:

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 540+00 TO STA 544+00

				SHEET 4	1 UF 80
FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	257



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	10
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	353
0104-6024	REMOVING CONC (RETAINING WALLS)	SY	60
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	124
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	7
0162-6002	BLOCK SODDING	SY	103
0168-6001	VEGETATIVE WATERING	MG	1.61
0529-6002	CONC CURB (TY II)	LF	123
0530-6004	DRIVEWAYS (CONC)	SY	363
0531-6001	CONC SIDEWALKS (4")	SY	91
		-	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 544+00 TO STA 548+00

	SHEET 48 UF 80						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.	
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK	SAT	BEXAR	0915	12	586	258	





DESCRIPTION

UNIT QTY

NOTES: \* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 548+00 TO STA 552+00

OGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
OWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	259



DESCRIPTION

\* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

UNIT QTY

305

183

7

10

61

313

10

MG 0.95

LF 198

SY 45

SY 38

SY

LF

SY

SY

SY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 552+00 TO STA 556+00

SHEET 50 OF 80

GN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
HK GN:	6	TEXAS				VA
WG:	DIST.	COUNTY	CONT. NO.	SECT. NO. JOB NO.		SHEET NO.
HK WG:	SAT	BEXAR	0915	12	586	260



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	6
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	20
0162-6002	BLOCK SODDING	SY	14
0168-6001	VEGETATIVE WATERING	MG	0.22
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	20
0531-6001	CONC SIDEWALKS (4")	SY	12
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	9
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 556+00 TO STA 560+00

SHEET 51 OF 80

1					J J		
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DwG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	261	



ITEM	DESCRIPTION	UNIT	QTY
7090-6001	SANITARY SEWER (ADJUST MANHOLE)	EΑ	2
7091-6003	ADJUST EXISTING METER AND NEW METER BOX	EΑ	1
0104-6009	REMOVING CONC (RIPRAP)	SY	73
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	33
0162-6002	BLOCK SODDING	SY	69
0168-6001	VEGETATIVE WATERING	MG	1.08
0420-6074	CL C CONC (MISC)	CY	5.0
0423-6008	RETAINING WALL (CAST - IN - PLACE)	SF	165
0432-6003	RIPRAP (CONC)(6 IN)	CY	12.3
0464-6003	RC PIPE (CL III) (18 IN)	LF	28
0529-6002	CONC CURB (TY II)	LF	53
0530-6004	DRIVEWAYS (CONC)	SY	33
0531-6001	CONC SIDEWALKS (4")	SY	200
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	52
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

## NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTO SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

DGN: CHK DGN: DWG:

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN

STA 563+00 TO STA 567+00

SHEET 52 OF 80

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	262



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	45
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	10
0104-6028	REMOVING CONC (MISC)	SY	7
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	24
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	3
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	4
0162-6002	BLOCK SODDING	SY	24
0168-6001	VEGETATIVE WATERING	MG	0.37
0420-6074	CL C CONC (MISC)	CY	11.0
0432-6003	RIPRAP (CONC)(6 IN)	CY	5.7
0450-6047	RAIL (HANDRAIL)(TY A)	LF	53
0462-6019	CONC BOX CULV (8 FT X 4 FT)	LF	14
0496-6099	REMOVE STR (RAIL)	LF	39
0529-6002	CONC CURB (TY II)	LF	22
0529-6012	CONC CURB (SLOTTED)	LF	5
0530-6004	DRIVEWAYS (CONC)	SY	11
0530-6005	DRIVEWAYS (ACP)	SY	4
0531-6001	CONC SIDEWALKS (4")	SY	32
0531-6018	CURB RAMPS (TY 1)	SY	4

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 567+00 TO STA 571+00

SHEET 33						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	263



DESCRIPTION

UNIT QTY

LF 27

MG 2.39

LF 27

SY 202

SY 6

22

2

103

153

16

88

SY

SY

SY

SY

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 571+00 TO STA 575+00

SHEET 54 OF 80

	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
	6	TEXAS				
	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
	SAT	BEXAR	0915	12	586	264



ITEM	DESCRIPTION	UNIT	QTY
0162-6002	BLOCK SODDING	SY	143
0168-6001	VEGETATIVE WATERING	MG	2.23
0420-6074	CL C CONC (MISC)	CY	5.0
0423-6008	RETAINING WALL (CAST - IN - PLACE)	SF	36
0450-6048	RAIL (HANDRAIL) (TY B)	LF	18
0529-6002	CONC CURB (TY II)	LF	40
0531-6001	CONC SIDEWALKS (4")	SY	200
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	60
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	1
0690-6024	REMOVAL OF SIGNAL HEAD ASSM	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 575+00 TO STA 579+00

	SHEET 55 UF 80						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.	
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK	SAT	BEXAR	0915	12	586	265	



TIEM	DESCRIPTION	UNII	QIY
162-6002	BLOCK SODDING	SY	250
168-6001	VEGETATIVE WATERING	MG	3.90
531-6001	CONC SIDEWALKS (4")	SY	222

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

DGN: CHK DGN: DWG:

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY
		***************************************	-

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 579+00 TO STA 583+00

SHEET 56 OF 80

FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
6	TEXAS				VA	
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
SAT	BEXAR	0915	12	586	266	



ITEM	DESCRIPTION	UNIT	QTY
7090-6001	SANITARY SEWER (ADJUST MANHOLE)	EΑ	1
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	173
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	73
0162-6002	BLOCK SODDING	SY	80
0168-6001	VEGETATIVE WATERING	MG	1.25
0432-6003	RIPRAP (CONC)(6 IN)	CY	3.0
0529-6002	CONC CURB (TY II)	LF	138
0530-6004	DRIVEWAYS (CONC)	SY	182
0530-6005	DRIVEWAYS (ACP)	SY	15
0531-6001	CONC SIDEWALKS (4")	SY	110
0531-6030	CURB RAMPS (TY 21)	SY	21
	·		

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

# SIDEWALK CONSTRUCTION PLAN STA 583+00 TO STA 587+00

SHEET 57 OF 80

31.221 31 31 30							
DGN:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO. HIGHWAY NO.				
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	267	



ITEM	DESCRIPTION	UNIT	QTY
0162-6002	BLOCK SODDING	SY	146
0168-6001	VEGETATIVE WATERING	MG	2.28
0531-6001	CONC SIDEWALKS (4")	SY	93

NOTES:
\* FOR CONTRACTOR INFORMATION ONLY
1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 587+00 TO STA 589+00

SHEET 58 OF 80

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	268



ITEM	DESCRIPTION	UNIT	QTY
7027-6001	ADJUST GAS ACCESS COVER	EΑ	1
0162-6002	BLOCK SODDING	SY	234
0168-6001	VEGETATIVE WATERING	MG	3.65
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	16.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	85
0531-6001	CONC SIDEWALKS (4")	SY	180
0531-6024	CURB RAMPS (TY 7)	SY	21

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 589+00 TO STA 593+00

SHEET 59 OF 80

					J	, 0. 00		
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.				
CHK DGN:	6	TEXAS				VA		
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.		
CHK DWG:	SAT	BEXAR	0915	12	586	269		



ITEM	DESCRIPTION	UNIT	QTY
0162-6002	BLOCK SODDING	SY	134
0168-6001	VEGETATIVE WATERING	MG	2.09
0531-6001	CONC SIDEWALKS (4")	SY	112
0624-6009	GROUND BOX TY D (162922)	EΑ	1
0624-6028	REMOVE GROUND BOX	EΑ	1

NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES

INDICATED IN THE PLANS ARE TAKEN FROM

THE BEST RECORDS AVAILABLE AND ARE NOT

GUARANTEED TO BE ACCURATE. CONTRACTOR

SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

DGN: CHK DGN: DWG:

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON** ENGINEERS


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800



US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 593+00 TO STA 595+00

				SHEET 60	J UF 80			
FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.					
6	TEXAS				VA			
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.			
SAT	BEXAR	0915	12	586	270			



ITEM	DESCRIPTION	UNIT	QTY
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	1
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	55
0162-6002	BLOCK SODDING	SY	36
0168-6001	VEGETATIVE WATERING	MG	0.56
0529-6002	CONC CURB (TY II)	LF	61
0530-6004	DRIVEWAYS (CONC)	SY	43
0530-6005	DRIVEWAYS (ACP)	SY	12
0531-6001	CONC SIDEWALKS (4")	SY	80
0531-6018	CURB RAMPS (TY 1)	SY	10
0531-6019	CURB RAMPS (TY 2)	SY	15
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	FΔ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 595+00 TO STA 597+00

SHEET 61 OF 80

					J 0	. 0. 00		
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.				
CHK DGN:	6	TEXAS				VA		
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.		
CHK DWG:	SAT	BEXAR	0915	12	586	271		



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	18
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	278
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	3.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	279
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	56
0530-6004	DRIVEWAYS (CONC)	SY	107
0530-6005	DRIVEWAYS (ACP)	SY	171
0531-6001	CONC SIDEWALKS (4")	SY	92
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	35
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

DGN: CHK DGN: DWG: CHK DWG:

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 597+00 TO STA 601+00

SHEET 62 OF 80

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	272



0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	186
0162-6002	BLOCK SODDING	SY	230
0168-6001	VEGETATIVE WATERING	MG	3.59
0420-6074	CL C CONC (MISC)	CY	6.0
0423-6008	RETAINING WALL (CAST - IN - PLACE)	SF	48
0471-6003	GRATE & FRAME	EΑ	3
0529-6002	CONC CURB (TY II)	LF	50
0530-6004	DRIVEWAYS (CONC)	SY	30
0530-6005	DRIVEWAYS (ACP)	SY	154
0531-6001	CONC SIDEWALKS (4")	SY	157
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	23
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

DESCRIPTION

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UNIT QTY

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 607+00 TO STA 611+00

SHEET 63 OF 80

l						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	273



UNIT QTY

SY 64

SY 263

MG 4.10

SY 59

SY 207

1.1

16

SY

SY

INTERIM REVIEW

INTERIM REVIEW

PAPE-DAWSON

US 87 RIGSBY


SIDEWALK

FEDERAL AID PROJECT NO.

COUNTY CONT. NO. SECT. NO. JOB NO. SHEET NO.

SHEET 64 OF 80

VA



UNIT QTY

SY 223

MG 3.48

SY 49

SY 111

31

52

14

SY

SY

SY

EΑ

INTERIM REVIEW

INTERIM REVIEW

PAPE-DAWSON

ENGINEERS

TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800

US 87 RIGSBY

SIDEWALK

STA 615+00 TO STA 619+00

FEDERAL AID PROJECT NO.


COUNTY CONT. NO. SECT. NO. JOB NO. SHEET NO. SAT BEXAR 0915 12 586 275

FED. RD. STATE

6 TEXAS

SHEET 65 OF 80

VA



ITEM	DESCRIPTION	UNIT	QTY
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	26
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	69
0162-6002	BLOCK SODDING	SY	319
0168-6001	VEGETATIVE WATERING	MG	4.98
0420-6074	CL C CONC (MISC)	CY	6.0
0529-6002	CONC CURB (TY II)	LF	50
0530-6004	DRIVEWAYS (CONC)	SY	8
0530-6005	DRIVEWAYS (ACP)	SY	61
0531-6001	CONC SIDEWALKS (4")	SY	235
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	25

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

DGN: CHK DGN: DWG:

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 619+00 TO STA 623+00

SHEET 66 OF 80

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	276



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	10
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	146
0162-6002	BLOCK SODDING	SY	383
0168-6001	VEGETATIVE WATERING	MG	5.97
0529-6002	CONC CURB (TY II)	LF	10
0531-6001	CONC SIDEWALKS (4")	SY	211
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	61

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

## INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 623+00 TO STA 627+00

SHEET 67 OF 80

1						
DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.		
CHK DGN:	6	TEXAS				
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	277



ITEM	DESCRIPTION	UNIT	QTY
7091-6001	ADJUST EXISTING VALVE BOX	EΑ	2
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	33
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	196
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	89
0162-6002	BLOCK SODDING	SY	79
0168-6001	VEGETATIVE WATERING	MG	1.23
0529-6002	CONC CURB (TY II)	LF	177
0529-6020	CONC CURB & GUTTER (ARMOR CURB)	LF	1 4
0530-6004	DRIVEWAYS (CONC)	SY	77
0530-6005	DRIVEWAYS (ACP)	SY	58
0531-6001	CONC SIDEWALKS (4")	SY	142
0531-6032	CONC SIDEWALKS (SPECIAL) (TYPE A)	SY	10

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION. DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 633+00 TO STA 637+00

SHEET 68 OF 80

iN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
IK SN:	6	TEXAS				VA
/G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
IK /G:	SAT	BEXAR	0915	12	586	278



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	220
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	134
0162-6002	BLOCK SODDING	SY	53
0168-6001	VEGETATIVE WATERING	MG	0.83
0529-6002	CONC CURB (TY II)	LF	99
0530-6004	DRIVEWAYS (CONC)	SY	87
0530-6005	DRIVEWAYS (ACP)	SY	70
0531-6001	CONC SIDEWALKS (4")	SY	172
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1
0644-6076	REMOVE SM RD SN SUP&AM	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

PRIOR TO BEGINNING CONSTRUCTION.

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 637+00 TO STA 641+00

SHEET 69 OF 80

3.122. 03						, 0. 00
DGN:	FED. RD. DIV. NO.	STATE FEDERAL AID PROJECT NO.			HIGHWAY NO.	
CHK DGN:	6	TEXAS				
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	279





#### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL
UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR

SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800





US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 641+00 TO STA 645+00

SHEET 70 OF 80

iN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
IK SN:	6	TEXAS				VA
/G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
IK /G:	SAT	BEXAR	0915	12	586	280





NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE, CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

UNIT QTY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 645+00 TO STA 649+00

SHEET 71 OF 80

FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
SAT	BEXAR	0915	12	586	281



ITEM	DESCRIPTION	UNIT	QTY
7091-6001	ADJUST EXISTING VALVE BOX	EΑ	1
0104-6009	REMOVING CONC (RIPRAP)	SY	11
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	108
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	195
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	4
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	23
0162-6002	BLOCK SODDING	SY	64
0168-6001	VEGETATIVE WATERING	MG	1.00
0420-6074	CL C CONC (MISC)	CY	1.0
0529-6002	CONC CURB (TY II)	LF	231
0530-6004	DRIVEWAYS (CONC)	SY	112
0530-6005	DRIVEWAYS (ACP)	SY	32
0531-6001	CONC SIDEWALKS (4")	SY	61
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	48
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	15

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY

COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

# INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 649+00 TO STA 653+00

SHEET 72 OF 80

SN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
HK GN:	6	TEXAS				VA
√G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
⊣K √G:	SAT	BEXAR	0915	12	586	282



DESCRIPTION

UNIT QTY

155

77

24

40

86

217

SY

SY

SY

SY

EΑ

MG 0.11

SY 40

SY 120

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1" = 20



# PAPE-DAWSON **ENGINEERS**


SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 653+00 TO STA 657+00

				SHEET 73	3 OF 80
FED. RD. STATE FEDERAL AID PROJECT NO.					
6	TEXAS				VA
DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
 CAT	BEVAD	0915	12	596	202





#### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1" = 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 657+00 TO STA 661+00

SHEET 74 OF 8

					JIILL I I	1 01 00
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK	SAT	BEXAR	0915	12	586	284



ITEM	DESCRIPTION	UNIT	QTY
0104-6009	REMOVING CONC (RIPRAP)	SY	13
0104-6017	REMOVING CONC (DRIVEWAYS)	SY	51
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	42
0104-6036	REMOVING CONC (SIDEWALK OR RAMP)	SY	26
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	33
0162-6002	BLOCK SODDING	SY	63
0168-6001	VEGETATIVE WATERING	MG	0.98
0420-6074	CL C CONC (MISC)	CY	6.0
0432-6003	RIPRAP (CONC)(6 IN)	CY	0.3
529-6002	CONC CURB (TY II)	LF	61
530-6004	DRIVEWAYS (CONC)	SY	50
530-6005	DRIVEWAYS (ACP)	SY	32
0531-6001	CONC SIDEWALKS (4")	SY	83
531-6019	CURB RAMPS (TY 2)	SY	28
0618-6016	CONDT (PVC) (SCH 40) (1")	LF	46
0618-6017	CONDT (PVC) (SCH 40) (1") (BORE)	LF	85
0620-6009	ELEC CONDR (NO.6) BARE	LF	111
0624-6009	GROUND BOX TY D (162922)	EΑ	1
0644-6001	IN SM RD SN SUP&AM TY10BWG(1)SA(P)	EΑ	1
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	2
0666-6048	REFL PAV MRK TY I (W)24"(SLD)(100MIL)	LF	160
0666-6230	PAVEMENT SEALER 24"	LF	160
0677-6001	ELIM EXT PAV MRK & MRKS (4")	LF	89
0678-6008	PAV SURF PREP FOR MRK (24")	LF	160
0682-6017	PED SIG SEC (LED) (2 INDICATIONS)	EΑ	2
0684-6009	TRF SIG CBL (TY A) (12 AWG) (4 CONDR)	LF	151
0684-6028	TRF SIG CBL (TY A) (14 AWG) (2 CONDR)	LF	151
0687-6001	PED POLE ASSEMBLY	EΑ	2
0688-6002	PED DETECT PUSH BUTTON (STANDARD)	EΑ	2

DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722
DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK
CONSTRUCTION PLAN
STA 661+00 TO STA 665+00

SHEET 75 OF 80

DGN:	FED. RD. DIV. NO.	STATE	FEDER	FEDERAL AID PROJECT NO.			
CHK DGN:	6	TEXAS				VA	
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
CHK DWG:	SAT	BEXAR	0915	12	586	285	



UNIT QTY

36

162

111

89

40

229

MG 0.62

CY 6.4

SY 184

SY 66

SY 173

SY

SY

LF

SY

INTERIM REVIEW

INTERIM REVIEW

PAPE-DAWSON

US 87 RIGSBY

SIDEWALK


FEDERAL AID PROJECT NO.

COUNTY CONT. NO. SECT. NO. JOB NO. SHEET NO.

SHEET 76 OF 80

HIGHWAY N

VA



ITEM	DESCRIPTION	UNIT	QTY
7091-6001	ADJUST EXISTING VALVE BOX	EΑ	1
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	100
0105-6037	REMOVING STAB BASE AND ASPH PAV(0"-16")	SY	307
0162-6002	BLOCK SODDING	SY	45
0168-6001	VEGETATIVE WATERING	MG	0.70
0420-6074	CL C CONC (MISC)	CY	2.0
0529-6002	CONC CURB (TY II)	LF	171
0530-6004	DRIVEWAYS (CONC)	SY	134
0530-6005	DRIVEWAYS (ACP)	SY	169
0531-6001	CONC SIDEWALKS (4")	SY	66
0531-6019	CURB RAMPS (TY 2)	SY	21
0531-6027	CURB RAMPS (TY 10)	SY	16
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	25
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	2

#### NOTES:

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

# DESIGN

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT. BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 669+00 TO STA 673+00

SHEET 77 OF 80

N:	FED. RD. DIV. NO.	STATE	FEDERA	HIGHWAY NO.		
K N:	6	TEXAS				VA
G:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
K G:	SAT	BEXAR	0915	12	586	287



#### NOTES:

DESCRIPTION

UNIT QTY

SY 110

SY 130

CY 4.0

LF 422 SY 145

SY 33

SY 181

48

40

42

22

2.03

6

EΑ

SY

SY

LF

SY

EΑ

EΑ

EΑ

SY

\* FOR CONTRACTOR INFORMATION ONLY

1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES INDICATED IN THE PLANS ARE TAKEN FROM THE BEST RECORDS AVAILABLE AND ARE NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

## REVIEW AND APPROVAL

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION. ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20

REV. NO.	DATE	DESCRIPTION	BY

# PAPE-DAWSON **ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN STA 673+00 TO STA 677+00

SHEET 78 OF 80

:	FED. RD. DIV. NO.	STATE	FEDERAL AID PROJECT NO.			HIGHWAY NO.	
,	6	TEXAS				VA	
4	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.	
	SAT	BEXAR	0915	12	586	288	



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	292
0162-6002	BLOCK SODDING	SY	160
0168-6001	VEGETATIVE WATERING	MG	2.50
0340-6066	D-GR HMA(SQ) TY-C PG76-22	TON	28.0
0351-6028	FLEX PAVE STRUCTURE REPAIR (8"-10")	SY	242
0529-6002	CONC CURB (TY II)	LF	309
0531-6001	CONC SIDEWALKS (4")	SY	145
0531-6019	CURB RAMPS (TY 2)	SY	13
0531-6027	CURB RAMPS (TY 10)	SY	18
0531-6033	CONC SIDEWALKS (SPECIAL) (TYPE B)	SY	60
0560-6014	MAILBOX INSTALL-S (TWG-POST) TY 4	EΑ	1
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL

UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO. DATE	DESCRIPTION	BY

## **PAPE-DAWSON ENGINEERS**

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY

SIDEWALK CONSTRUCTION PLAN

STA 677+00 TO STA 681+00

SHEET 79 OF 80

					J	, 0. 00
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	289



ITEM	DESCRIPTION	UNIT	QTY
0104-6029	REMOVING CONC (CURB OR CURB & GUTTER)	LF	307
0529-6002	CONC CURB (TY II)	LF	307
0531-6001	CONC SIDEWALKS (4")	SY	208
0644-6070	RELOCATE SM RD SN SUP&AM TY S80	EΑ	1

NOTES: \* FOR CONTRACTOR INFORMATION ONLY 1. THE EXISTENCE AND LOCATION OF ALL UTILITIES AND DRAINAGE STRUCTURES
INDICATED IN THE PLANS ARE TAKEN FROM
THE BEST RECORDS AVAILABLE AND ARE NOT
GUARANTEED TO BE ACCURATE. CONTRACTOR
SHALL COORDINATE WITH ALL UTILITY COMPANIES TO FIELD VERIFY UTILITIES PRIOR TO BEGINNING CONSTRUCTION.

## DESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION, ENGINEER: JOHN A. TYLER P.E. SERIAL NO: 105193 DATE: 9/29/2017

#### REVIEW AND APPROVAL

#### INTERIM REVIEW


DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722 DATE: 9/29/2017

SCALE: PLAN 1"= 20'

REV. NO.	DATE	DESCRIPTION	BY

## **PAPE-DAWSON** ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 | SAN ANTONIO, TX 78213 | 210.375.9000 TBPE FIRM REGISTRATION #470 | TBPLS FIRM REGISTRATION #10028800




US 87 RIGSBY


SIDEWALK CONSTRUCTION PLAN


STA 681+00 TO END PROJECT


SHEET 80 OF 80

l					J	, 0. 00
DGN:	FED. RD. DIV. NO.	STATE	FEDER	AL AID PROJE	CT NO.	HIGHWAY NO.
CHK DGN:	6	TEXAS				VA
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	290











DIRECTIONAL RAMPS WITHIN RADIUS





## NOTES / LEGEND:

See General Notes on sheet 2 of 4 for more information.

, L v Denotes planting or V v non-walking surface not part of pedestrian circulation path.

-- Ramp Limits of Payment

Detectable Warning Surface

	SHEET	1 OF	4
Texas Depa	rtment of	Tranci	oortation

PEDESTRIAN FACILITIES CURB RAMPS

PED-12A

E: ped12a.dgn	DN: Tx[	)OT	ck: RM	DW:	TxDOT	ck: VP
TxDOT March 2002	CONT	SECT	JOB		HIGHWAY	
REVISIONS	0915	12	586			VA
June 13, 2012	DIST		COUNTY			SHEET NO.
	SAT		BEXAR	₹		291

# 9/29/2017 P:\111\35\@

DATE: FILE:


#### General Notes


#### Curb Ramps

- 1. Install a curb ramp or blended transition at each pedestrian street crossing.
- 2. All slopes shown are maximum allowable. Lesser slopes that will still drain properly should be used. Adjust curb ramp length or grade of approach sidewalks as directed.
- The minimum sidewalk width is 5'. Where the sidewalk is adjacent to the back of curb, a 6'sıdewalk wıdth ıs desırable. Where a 5'sıdewalk cannot be provided due to site constraints, sidewalk width may be reduced to 4' for short distances. 5'x 5' passing areas at intervals not to exceed 200' are required.
- 4. Landings shall be 5'x 5' minimum with a maximum 2% slope in any direction.
- 5. Maneuvering space at the bottom of curb ramps shall be a minimum of 4'x 4' wholly contained within the crosswalk and wholly outside the parallel vehicular travel path.
- Maximum allowable cross slope on sidewalk and curb ramp surfaces is 2%.
- 7. Provide flared sides where the pedestrian circulation path crosses the curb ramp. Flared sides shall be sloped at 10% maximum, measured parallel to the curb. Returned curbs may be used only where pedestrians would not normally walk across the ramp, either because the adjacent surface is planted, substantially obstructed, or otherwise protected.
- Additional information on curb ramp location, design, light reflective value and texture may be found in the current edition of the Texas Accessibility Standards (TAS) and 16 TAC 68.102.
- To serve as a pedestrian refuge area, the median should be a minimum of 6' wide, measured from back of curbs. Medians should be designed to provide accessible passage over or through them.
- 10. Small channelization islands, which do not provide a minimum 5'x 5' landing at the top of curb ramps, shall be cut through level with the surface of the street.
- Crosswalk dimensions, crosswalk markings and stop bar locations shall be as shown elsewhere in the plans. At intersections where crosswalk markings are not required, curb ramps shall align with theoretical crosswalks unless otherwise directed.
- 12. Handrails are not required on curb ramps. Provide curb ramps wherever on accessible route crosses (penetrates) a curb.
- Curb ramps and landings shall be constructed and paid for in accordance with Item 531
- 14. Place concrete at a minimum depth of 5" for ramps, flares and landings, unless otherwise directed.
- 15. Provide a smooth transition where the curb ramps connect to the street.
- Curbs shown on sheet 1 within the limits of payment are considered part of the curb ramp for payment, whether it is concrete curb, gutter, or combined curb and gutter.
- 17. Existing features that comply with TAS may remain in place unless otherwise shown on


#### Detectable Warning Material

- Curb ramps must contain a detectable warning surface that consists of raised truncated domes complying with Section 705 of the TAS. The surface must contrast visually with adjoining surfaces, including side flares. Furnish and install an approved cast-in-place dark brown or dark red detectable warning surface material adjacent to uncolored concrete, unless specified elsewhere in the plans.
- 19. Detectable Warning Materials must meet TxDOT Departmental Materials Specification DMS 4350 and be listed on the Material Producer List. Install products in accordance with manufacturer's specifications.
- 20. Detectable warning surfaces must be slip resistant and not allow water to accumulate.
- Detectable warning surfaces shall be a minimum of 24" in depth in the direction of pedestrian travel, and extend the full width of the curb ramp or landing where the pedestrian access route enters the street.
- 22. Detectable warning surfaces shall be located so that the edge nearest the curb line is at the back of curb. Align the rows of domes to be perpendicular to the grade break between the ramp run and the street. Detectable warning surfaces may be curved along the corner radius.
- 23. Shaded areas on Sheet 1 of 4 indicate the approximate location for the detectable warning surface for each curb ramp type.





Typical placement of detectable warning surface on sloping ramp run.



surface on landing at street edge.

## DETECTABLE WARNINGS

#### Detectable Warning Pavers

- 24. Furnish detectable warning paver units meeting all requirements of ASTM C-936, C-33. Lay in a two by two unit basket weave pattern or as directed.
- 25. Lay full-size units first followed by closure units consisting of at least 25 percent of a full unit. Cut detectable warning paver units using a power saw.

#### Sidewalks

- 26. Provide clear ground space at operable parts, including pedestrian push buttons. Operable parts shall be placed within one or more reach ranges specified in TAS 308.
- 27. Place traffic signal or illumination poles, ground boxes, controller boxes, signs, drainage facilities and other items so as not to obstruct the pedestrian access route or clear ground space.
- 28. Street grades and cross slopes shall be as shown elsewhere in the plans.
- 29. Changes in level greater than 1/4 inch are not permitted.
- 30. The least possible grade should be used to maximize accessibility. The running slope of sidewalks and crosswalks within the public right of way may follow the grade of the parallel roadway. Where a continuous grade greater than 5% must be provided. handrails may be desirable to improve accessibility. Handrails may also be needed to protect pedestrians from potentially hazardous conditions. If provided, handrails shall comply with TAS 505.
- 31. Handrail extensions shall not protrude into the usable landing area or into intersecting pedestrian routes.
- 32. Driveways and turnouts shall be constructed and paid for in accordance with Item "Intersections, Driveways and Turnouts". Sidewalks shall be constructed and paid for in accordance with Item, "Sidewalks".
- 33. Sidewalk details are shown elsewhere in the plans.

## SHEET 2 OF 4




PEDESTRIAN FACILITIES CURB RAMPS

PFD-12A


FILE: ped12a.dgn	DN: TxDOT		T CK: RM DW: To		ck: RM Dw:		TxDOT	ck: VP
© TxDOT March 2002	CONT	SECT	JOB		HIGHWAY			
REVISIONS	0915	12	586		,	/ A		
VP June 13, 2012	DIST		COUNTY			SHEET NO.		
	SAT		RΕΧΔΕ	?		292		

SIDEWALK TREATMENT AT DRIVEWAYS

DATE: FILE:




In pedestrian circulation area, maximum 4" projection for post or wall mounted objects between 27"and 80" above the surface.




## PLACEMENT OF STREET FIXTURES


(ITEMS NOT INTENDED FOR PUBLIC USE. MINIMUM 4' x 4' CLEAR GROUND SPACE REQUIRED AT PUBLIC USE FIXTURES.)



CLEAR GROUND SPACE ADJACENT TO PEDESTRIAN PUSH BUTTON



When an obstruction of a height greater than 27" from the surface would create a protrusion of more than 4" into the pedestrian circulation area, construct additional curb or foundation at the bottom to provide a maximum 4" overhang.



Protruding objects of a height ≤ 27" are detectable by cane and do not require additional treatment.

DETECTION BARRIER FOR VERTICAL CLEARANCE < 80"

SHEET 3 OF 4




PEDESTRIAN FACILITIES


CURB RAMPS

PED-12A


LE: ped12a.dgn	DN: Tx[	OT CK:RM DW:TX		TxDOT	ck: VP		
TxDOT March 2002	CONT	SECT	JOB		HIGHWAY		
REVISIONS P June 13, 2012	0915	12	586			VA	
	DIST	IST COUNTY				SHEET NO.	
	SAT	AT BEXAR				293	




SKEWED INTERSECTION WITH "LARGE" RADIUS




SKEWED INTERSECTION WITH "SMALL" RADIUS




NORMAL INTERSECTION WITH "SMALL" RADIUS



AT INTERSECTION W/FREE RIGHT TURN & ISLAND



MID-BLOCK PLACEMENT PERPENDICULAR RAMPS






# PEDESTRIAN FACILITIES CURB RAMPS

PED-12A

ILE: ped12a.dgn	DN: TxDOT CK: RM		ck: RM	DW: TxDO	ſ (	ck: VP
C)TxDOT March 2002	CONT	SECT	JOB		HIGHWAY	
REVISIONS	0915	12	586		V	А
VP June 13, 2012	DIST		COUNTY		SH	EET NO.
	SAT		BEXAF	₹		294





ELEVATION VIEW (Shop Splices and Splice Joints only shown on one Type for clarity)

- (1) Parallel to ground. 2 One shop splice per panel is permitted with minimum 85 percent penetration.
- 3) Shop splice is permitted with minimum 85 percent penetration. The weld may be square groove or single vee groove. Grind smooth.

The weld may be square groove or single vee groove. Grind smooth.

See Ramp Details located elsewhere in plans for ramp slope and dimensions. Maximum ramp slope will not exceed 8.3 percent. Level landing required for each 30" rise if grade exceeds 5 percent.


TY C

- (5) 1  $\frac{1}{2}$ " Dia. Standard Pipe (1.900" O.D., 0.145" wall thickness). Parallel to ramp / sidewalk. Provide holes as needed in 1  $\frac{1}{2}$ " Dia. pipe for galvanizing drainage and venting.
- Dia. of top rail. Provide holes as needed in post for galvanizing drainage and venting. Plumb all posts.

TY D


- (7) See "Handrail Fabrication Details" for Splice Joints.
- (8)  $\ell$  %" Dia. Round Bar equal spacing at 4  $\frac{1}{2}$ " Max. Plumb all pickets.
- When needed for accessibility (grade > 5 percent) or as needed for pedestrian safety.
- (10) Not to be used on bridges.
- (11) See "General Notes" for anchor bolt information.

RECOMMENDED USAGE 90						
Dropoff Height/ Condition	Recommended Rail Options					
<30" dropoff	TY A, TY B, TY C, or TY D					
≥ 30" dropoff, or along Bike Path	TY E or TY F					



SECTION A-A (Showing Handrail TY A)

SECTION B-B (Showing Handrail TY B)



SECTION C-C (Showing Handrail TY C)

Sidewalk

Anchor Bolts (Typ) 11

SECTION D-D (Showing Handrail TY D)


SHEET 1 OF 3




PEDESTRIAN HANDRAIL DETAILS

PRD-13

FILE: prd13.dgn	DN: Tx[	TOC	CK: AM DW: JTR		JTR	ck: CGL
© TxDOT Decmeber 2006	CONT	SECT	JOB		HIGHWAY	
REVISIONS REVISED MAY, 2013 (VP)	0915	12	586			VA
	DIST		COUNTY	COUNTY SHEET		SHEET NO.
	SAT	BEXAR				295





See Ramp Details located elsewhere in plans for ramp slope and dimensions. Maximum ramp slope will not exceed 8.3 percent. Level landing required for each 30" rise if grade exceeds 5 percent.

1  $\frac{1}{2}$ " Dia. Standard Pipe (1.900" O.D., 0.145" wall thickness). Parallel to ramp / sidewalk. Provide holes as needed in 1  $\frac{1}{2}$ " Dia. pipe for galvanizing drainage and venting.


- (7) See "Handrail Fabrication Details" for Splice Joints.
- (8)  $\ell$  %" Dia. Round Bar equal spacing at 4  $\frac{1}{2}$ " Max. Plumb all pickets.
- (11) See "General Notes" for anchor bolt information.

PEDESTRIAN HANDRAIL DETAILS

5 1/4 "

PRD-13

FILE: prd13.dgn	DN: Tx[	TOC	ск: АМ	ow: JTR	ck: CGL	
© TxDOT December 2006	CONT	SECT	JOB		HIGHWAY	
REVISIONS REVISED MAY, 2013 (VP)	0915	12	586		VA	
	DIST		COUNTY		SHEET NO.	
	SAT		BEXAR	296		



#### PLAN SHOWING RAIL AT RAMP CONDITIONS

#### GENERAL NOTES

Designed according to ADAAG, Texas Accessibility Standards, Uniform Building Code, and AASHTO LRFD Specifications.

Max

Landing

Handrail anchorage details shown on this standard may require modification for select structure types. See appropriate details elsewhere in plans for these modifications.

Pipe will conform to ASTM-A53 Grade B or A500 Grade B. Steel plates and steel bars will conform to ASTM-A36. Mechanical tubing (MT) will conform to ASTM A513 Grade 1015 or higher. Galvanize all steel components except reinforcing steel unless noted otherwise.

Concrete for foundations will be in accordance with Item 531 "Sidewalks". All reinforcing steel must be Grade 60. Bar laps, where required, will be as follows: Uncoated  $\sim$  #4 = 1′-5" Epoxy coated  $\sim$  #4 = 2′-1"

When the plans require painted steel, follow the requirements for painting galvanized steel in Item 446, "Cleaning and Painting Steel". Sleeve Members will receive galvanization and only get field painted after installation unless directed otherwise by Engineer.

Epoxy Anchor bolts for wall mount and post base plate will be  $\frac{5}{8}$  " Dia. ASTM A36 threaded rods with one hex nut and one hardened steel washer at each bolt.  $\frac{5}{8}$  " Dia. threaded rod embedment depth for wall mounts is 3  $\frac{1}{2}$  " and embedment depth for post base plate is 5".

Embed threaded rods into concrete with a Type III (Class C) epoxy meeting the requirements of DMS-6100, "Epoxies and Adhesives". Mix and dispense adhesive with the manufacturer's static mixing nozzle/dual cartridge system. Core drill holes (percussion drilling not permitted).

At the contractor's option the post base plate anchor bolts may be cast with the Ramp/Sidewalk (See Cast-in-Place Anchor Bolt Options).

Optional cast-in-place anchor bolts will be  $\frac{5}{8}$ " Dia ASTM A307 Grade A bolts (or A36 threaded rods with one tack welded hex nut each) with one hex nut and one hardened steel washer at each bolt. Embedment depth of cast-in-place bolt will be 8" for post base plate.

Handrails and any wall or other surface adjacent to them will be free of any sharp or abrasive elements.

Submit shop drawings to the Engineer unless otherwise noted. For curved handrail applications, fabricate the handrail to the curve if radius is less than 600 ft. Shop drawings are required when rail is fabricated to the curve.

For all handrails, erection drawings will be submitted to the Engineer for approval to ensure proper installation.

Drawings will show handrail mount locations with bolts setting, spacing, ramp slope, and/or splice joint locations, and handrail lengths with identification showing where each handrail goes on the layout.

Payment for concrete sidewalks or curb ramps will be paid for in accordance with Item 531 "Sidewalks".

Payment for all items shown is to be included in unit price bid in accordance with Item 450 "Railing" of the type specified.

All exposed edges will be rounded or chamfered to approximately  $\frac{1}{8}$ " by grinding.






# PEDESTRIAN HANDRAIL DETAILS

PRD-13

FILE: prd13.dgn	DN: TxDOT CK: AM DW: .		DW: JTF	₹	ck: CGL	
© TxDOT December 2006	CONT	SECT	SECT JOB		HIGHWAY	
REVISIONS REVISED MAY, 2013 (VP)	0915	12	586		١	/ A
	DIST		COUNTY			SHEET NO.
	SAT		BEXAF	7		297



this standard is goveres no responsibility

δý

kind rect

9 9


exds sion

Varies

13/16" Dia. 33/4 Bolt Hole 33/4 (6)Post 13/16" Dia. BARS S (#3) Bolt Hole-<sup>13</sup>/<sub>16</sub>"Dia. Max ½" Base Plate Drain Hole (ASTM-A36)

TYPICAL POST BASE PLATE DETAIL

21/2 SECTION K-K



POST MOUNT DETAILS

Permissible

Construction-

Joint

Usual Pavement Steel (See Note 12)

(See Note 12)


Bar B

31/2"

Permissible

Construction

(See Note 12)



Profile Grade Line (See Note 10)

2" to 4"

Profile Grade Line (See Note 10)

5" or 5  $\frac{3}{4}$ 

Profile Grade Line

2" to 4'

Steel


TYPE I CURB (MONOLITHIC)

2" - 4" HEIGHT

1/2 T


TYPE II CURB (MONOLITHIC)

5" - 5 3/4" HEIGHT



TYPE I CURB

2" - 4" HEIGHT



Profile Grade Line (See Note 10)

for curb height= 5

for curb height=  $5 \frac{3}{4}$ 


5" or 5 3/4"


←Bar C

TYPE IIa CURB

5" - 5 3/4" HEIGHT

TYPE I CURB AND GUTTER 2" - 4" HEIGHT






TYPE II CURB AND GUTTER 5" - 5 3/4" HEIGHT

TYPE II CURB 5" - 5 3/4" HEIGHT


Permissible Construction Joint

(See Note 12)



TYPE IIa CURB AND GUTTER 5" - 5 3/4" HEIGHT

<u>Curb Transition Note:</u> Field conditions may require a longer or shorter transition, and shall be shown elsewhere in the plans, or as directed by the Engineer.



#### General Notes

- 1. All materials and construction shall be in accordance with Item 529, "Concrete Curb, Gutter, and Combined
- 2. Concrete shall be Class A.
- 3. When reinforcing bars are used, they shall be No.4 unless otherwise shown. The use of synthetic fiber in lieu of steel reinforcing is acceptable, provided the fiber producer is on the Department Producer List (MPL), maintained by TxDOT, Construction Division.
- 4. Round exposed sharp edges with a rounding tool, to a minimum radius of 1/4 inch.
- 5. All existing curbs and driveways to be removed shall be sawed or removed at existing joints.
- 6. Where concrete curb is placed on existing concrete pavement, the pavement shall be drilled and the reinforcing bars grouted in place.
- 7. Expansion and contraction joints shall be constructed to match pavement joints in all curbs and curb and gutter adjacent to jointed concrete pavement. Where placement of curb or curb and gutter is not adjacent to concrete pavement, expansion joints shall be provided at structures, curb returns at streets, and at locations directed by The Engineer.
- 8. Vertical and horizontal dowel bars and transverse reinforcing bars shall be placed at four feet C~C.
- 9. Dimension  ${}^{\prime}\text{T}^{\prime}$  shown is the thickness of concrete povement. When curb is installed adjacent to flexible pavement dimension 'T' is 8" maximum.
- 10. Usual profile grade line. Refer to typical sections and plan-profile sheets for exact locations.
- 11. One-half inch expansion joint material shall be provided where curb or curb and gutter is adjacent to sidewalk
- 12. When vertical permissible construction joints are used, resulting in a longitudinal construction joint in the pavement, the longitudinal pavement steel shall be placed in accordance with pavement details shown elsewhere in the plans for longitudinal construction joints. Reinforcing steel for curb section shall then conform to that required for concrete curb.







CONCRETE CURB AND CURB AND GUTTER


CCCG-12

E: cccg12.dgn	DN: Tx[	TO	ск: АМ	DW:	۷P	ck: VP
TxDOT: 1995	CONT	SECT	JOB			HIGHWAY
REVISIONS ATED 2012 - VP	0915	12	586			VA
	DIST	COUNTY				SHEET NO.
	SAT	BEXAR			298	



EXPANSION JOINT DETAIL








10:17:27

2017



2. Hardware for mounting mailboxes to the support/foundation furnished by industry should be used when shown on the Maintenance Divisions "Approved Products List." Only mailbox hardware that have been crash tested in accordance with NCHRP Report 350, will be on the approved list.

3. Hardware furnished by industry shall be erected in accordance with the manufacturer's recommendation.

4. Bracket and bracket extension shall be constructed of 14 gauge galvanized steel sheet metal.

Connecting hardware detailed on this sheet is for the hardware that the Department stocks at the Regional Warehouses. This hardware is available to the contractor only when so stated elsewhere in the plans or specification.

- 5. The angles, brackets and adapter plates shall be constructed of 12 gauge galvanized steel sheet metal.
- 6. Items with evidence of damage to the galvanized coating or wet storage stains (white rust) will not be accepted.




Plate Washer for Architectural

≥7/16"x

DETAIL A

to 8'

LOCKABLE ARCHITECTURAL MAILBOX CONNECTION DETAILS

-Emergency Location Numberor Object Marker Type 2

PLAN VIEW BOTTOM

Plate Washer for Architectural Mailbox Plate, 2" x 1/8" ASTM A36 Steel

-Bolt, 3/8 x 1-1/4 hex

-Washer, 3/8 flat

Plate Washer

√Nut, 3/8 hex

-Washer, 3/8 flat

-Washer, 3/8 lock

1-1/4" ± 1/4" ----

Connection Details

ISOMETRIC VIEW

Preferred placement of Emergency

X~5.25" min; Y~5.75" min

of Emergency Location Number

18"

9482

15"

GENERAL NOTES

(1)



MAILBOX BRACKET CONNECTING DETAILS

MB - 15(1)

ILE: MB14(1).DGN	DN: JEO	CK: DW: JI		DW: JEO		CK:
C)TxDOT APRIL 2015	CONT	SECT	JOB		HIGHWAY	
REVISIONS DDED DHT 163730			586		١	/ A
	DIST	COUNTY			9	SHEET NO.
	SAT		BEXA	7		301

HARDWARE AT TXDOT REGIONAL WAREHOUSES

DHT 1661Ø8

14 GA. Galv. Steel adapter plate for double

Brackets and adapter plate shown in this section should be available to the Contractor when stated elsewhere in plans or specifications.

DHT 148939

DHT 148938 Used for extending 6" wide bracket to attach larger mailboxes. Mailbox Bracket Bracket Extension

DHT 159489

Angle Bracket Connector




Angle Bracket

Angle Bracket For Temporary Mailbox

DHT 2917


See Table of Applicable DHT Numbers on sheet 4 of 4 for DHT description and unit of measure.






See Table of Applicable DHT Numbers on this sheet 4 for DHT description. \*HDTP WEDGE -DHT 164116, DHT 160892 (INSTALL FLUSH WITH DHT 162911, OR DHT 161442 TOP OF 12" DIA x 30 DEEP CONCRETE) AVV/AVV/ Socket-DHT 160891 Place wedge on oncoming traffic side. ≥12" Class "B" Concrete Foundation in Accordance with For RR post, galvanized Item 421 Hydraulic thinwall steelpost, or Cement Concrete powdercoated steel post 30" footing is for powdercoated multiple. TYPE 4 SUPPORT/FOUNDATION

FOR WHITECOATED STEEL POST, MULTIPLE POST, AND RECYCLED RUBBER.



#### ONE PIECE MOLDED PLASTIC MAILBOXES

Molded Plastic Mailboxes shall be installed on 4"x4" treated timber posts only. The use of steel pipe or structural tubing in place of timber post is prohibited.



Placed on approved plastic drum as shown in the Compliant Work Zone Traffic Control Devices (CWZTCD). Existina attachment hardware shall be used unless Damaged hardware shall be replaced

#### TYPE 6 TEMPORARY MAILBOX SUPPORT

CONNECTION DETAIL


GENERAL NOTES

GENERAL NOTES
Erect post plumb or vertical.
When galvanized part is required
galvanize in accordance with Item 445.
type 1, 2, 3, 4 or 7 supports or foundation can be used for
single or double mailbox installations. The RCR post should
be used only for a single installation with a small mailbox.
The Type 5 support/foundation is used for the single molded
plastic mailbox. The Type 4 support/foundation is used for
the 2.375" 0.D. RR post, thin wall steel post, and white
multiple mailbox post.

multiple mailbox post.
The Type 1 or type 7 support/foundation can be used for a multiple mailbox mount.

The Type 4 support should be used with thin wall steel pipe for the medium, large and double

mailbox installations.
Use a concrete footing as shown or when directed. Concrete footing will be required when soils do not hold the support/foundations in a stable condition.



TYPE 7 MAILBOX SUPPORT/FOUNDATION

2<sup>1</sup>/<sub>4</sub>" SQ. X 12 GA. X 24", 30" OR 36" LONG

CONNECTION DETAIL DOUBLE AND LARGE MAILBOXES MUST BE ON STEEL POST.

MB-(X) ASSM TY (XXX)(X)(XX)Type of Mailbox -S = Single D = Double M = MultipleSP = Single Plastic Type of Post WC = Winged Channel Post RR = Recycled Rubber TWW = Thin Walled White Tubing WC RR TWG = Thin Walled Galvanized Tubing
TIM = Timber Type of Foundation

Ty 1 = V-Loc

Ty 2 = Wedge Anchor Steel System

Ty 3 = Winged Channel post

Ty 4 = Wedge Anchor Plastic System

Ty 5 = 4 X 4 Post ' = Wedge Anchor Type of Bracket AB = Angle Bracket. TB = 2.375" Tube Bracket

SHEET 3 OF 4




MAILBOX SUPPORT AND FOUNDATION

MB - 15(1)


FILE: MB14(1).DGN	DN: JEO		CK:	DW: JEO		<: DW: JEO		CK:
© TxDOT APRIL 2015	CONT	SECT	JOB		HIGHWAY			
REVISIONS	0915	12	586			VA		
	DIST		COUNTY		SHEET N			
	SAT		BEXA	R		302		

\*HDTP: High density thermoplastic polyesters




10:17:27

9/29/2017 P:\111\35\0



DHT	
NUMBER	DESCRIPTION
	FOUNDATIONS
46625	WEDGE FOR V-WING SOCKET FOR TYPE 1 FOUNDATION
149340	V-WING SOCKET FOR TYPE 1 FOUNDATION
143433	WEDGE FOR TYPE 2 FOUNDATION
143434	ANCHOR FOR TYPE 2 FOUNDATION
166103	ANCHOR FOR TYPE 7 FOUNDATION
160891	SOCKET FOR TYPE 4 FOUNDATION
160892	WEDGE FOR TYPE 4 FOUNDATION
166104	WEDGE FOR TYPE 7 FOUNDATION
	POSTS
4289	WINGED CHANNEL MAILBOX POST
149339	MULTIPLE MAILBOX POST (GALVANIZED TUBING)
164116	MULTIPLE MAILBOX POST (WHITE COATED)
166114	MULTIPLE MAILBOX POST (WHITE COATED OCTAGONAL)
166153	MULTIPLE MAILBOX POST (GALVANIZED OCTAGONAL)
161442	RECYCLED RUBBER POST. FOR SMALL MAILBOX ONLY
143426	THIN-WALL GALVANIZED STEEL TUBE 2.375" OUTER DIAMETER
162911	THINWALL WHITE STEEL TUBE 2.375" OUTER DIAMETER
	SINGLE OR DOUBLE THIN-WALL MAILBOX POST GALVANIZED
166152	2" OCTAGONAL
100132	SINGLE OR DOUBLE THIN-WALL MAILBOX POST WHITECOATED
166110	2" OCTAGONAL
166112	REFLECTIVE SHEETING
161812	T. C.
101012	REFLECTIVE SHEETING FOR EMERGENCY LOCATION NUMBER PANEL  CONNECTING HARDWARE
2017	
2917 166105	BRACKET USED FOR TEMPORARY MAILBOX SUPPORT  BRACKET FOR SINGLE MOUNTING OF MAILBOXES (MOUNTING KIT)
	+
3789	PLATE FOR DOUBLE MOUNTING OF MAILBOXES
166108	BRACKET FOR DOUBLE MOUNTING OF MAILBOXES (MOUNTING KIT)
166111	BRACKET FOR MULTIPLE MOUNTING OF MAILBOXES (MOUNTING KIT)
148939	BRACKET FOR ATTACHING SMALL OR MEDIUM SIZE MAIL BOX
148938	EXTENDER TO BRACKET FOR ATTACHING LARGE MAILBOX
159489	ANGLE BRACKET PART A
159490	ANGLE BRACKET PART B
	BRACKET FOR DOUBLE MOUNTING OF MAILBOXES ON THINWALL
162323	STEEL POST, GALVANIZED OR POWDERCOATED.
	BRACKET FOR ATTACHING MAILBOX TO RECYCLED RUBBER POST
161443	AND TO MULTIPLE WHITE MAILBOX POST
161443 158358	AND TO MULTIPLE WHITE MAILBOX POST  CASTING (NEWSPAPER RECEPTACLE BRACKET)
158358	CASTING (NEWSPAPER RECEPTACLE BRACKET)
158358 163731	CASTING (NEWSPAPER RECEPTACLE BRACKET) U-BOLT (NEWSPAPER RECEPTACLE BRACKET)
158358 163731 160698	CASTING (NEWSPAPER RECEPTACLE BRACKET)  U-BOLT (NEWSPAPER RECEPTACLE BRACKET)  BOLT; HEX HEAD, GALV; 3/8"DIA X 3/4"L HD, W/2-FLAT WASHERS
158358 163731 160698 163750	CASTING (NEWSPAPER RECEPTACLE BRACKET)  U-BOLT (NEWSPAPER RECEPTACLE BRACKET)  BOLT; HEX HEAD, GALV; 3/8"DIA X 3/4"L HD, W/2-FLAT WASHERS  BOLT; HEX HEAD, GALV; 3/8" X 1-1/2, 16 NC, W/WASHERS
158358 163731 160698 163750 160701	CASTING (NEWSPAPER RECEPTACLE BRACKET)  U-BOLT (NEWSPAPER RECEPTACLE BRACKET)  BOLT; HEX HEAD, GALV; 3/8"DIA X 3/4"L HD, W/2-FLAT WASHERS  BOLT; HEX HEAD, GALV; 3/8" X 1-1/2, 16 NC, W/WASHERS  BOLT; HEX HEAD, GALV; 3/8"DIA X 2-1/2"L, HD, W/2-FLAT WASHERS
158358 163731 160698 163750	CASTING (NEWSPAPER RECEPTACLE BRACKET)  U-BOLT (NEWSPAPER RECEPTACLE BRACKET)  BOLT; HEX HEAD, GALV; 3/8"DIA X 3/4"L HD, W/2-FLAT WASHERS  BOLT; HEX HEAD, GALV; 3/8" X 1-1/2, 16 NC, W/WASHERS


SHEET 4 OF 4




DHT NUMBERS TABLE Maintenance Division Standard

MB-15(1)

FILE: MB14(1).DGN	DN: CK: DW:		DW:		CK:	
C T×DOT APRIL 2015	CONT	SECT	JOB		ніс	CHWAY
REVISIONS	0915	12	586		VA	
	DIST	COUNTY		SHEET NO.		
	SAT		BEXA	7		303





SHEET 2 OF 3





SINGLE MAILBOX PLACEMENT BEHIND CURBS WITH OR WITHOUT SIDEWALKS

MB-14(2A)


FILE: MB-14(2A)	DN:		CK:	DW:		CK:
©TxDOT MAY 2014	CONT	SECT	JOB		н	GHWAY
REVISIONS	0915	12	586			VA
	DIST		COUNTY			SHEET NO.
	SAT		BEXA	R		305

## METHOD B: JOINT SEALING COMPOUND





1/8" - 1/4" MIN JOINT SEALING COMPOUND 1/2 .. 10 BACKER ROD 1/16 " - 1/4



LONGITUDINAL SAWED CONTRACTION JOINT


LONGITUDINAL OR TRANSVERSE CONSTRUCTION JOINT


TRANSVERSE SAWED CONTRACTION JOINT

TRANSVERSE FORMED EXPANSION JOINT


FORMED ISOLATION JOINT

## METHOD A: PREFORMED COMPRESSION SEALS (PCS) (DMS-6310 CLASS 6)






LONGITUDINAL CONSTRUCTION JOINT



LONGITUDINAL SAWED

CONTRACTION JOINT

<del>D</del> 1/16 " - 1/4 " MATERIAL BOARDS EQUIVALENT TRANSVERSE SAWED CONTRACTION JOINT



TRANSVERSE FORMED EXPANSION JOINT

## GENERAL NOTES

- 1. UNLESS OTHERWISE SHOWN IN THE PLANS, EITHER METHOD "A" OR METHOD "B" MAY BE USED.
- 2. THE LOCATION OF JOINTS SHALL BE AS SHOWN ELSEWHERE IN THE PLANS.
- 3. THE JOINT RESERVOIR FOR SEALANT OR PCS SHALL BE SAWED UNLESS OTHERWISE SHOWN ON THE PLANS FOR THE LONGITUDINAL AND TRANSVERSE CONSTRUCTION JOINTS AND THE SAWED JOINTS.
- 4. DIMENSIONS d1, d2, AND d3 SHOWN IN METHOD A SHALL BE IN ACCORDANCE WITH THE PREFORMED COMPRESSION SEAL MANUFACTURER'S RECOMMENDATION.
- 5. REFER TO DMS-6310 "JOINT SEALANTS AND FILLERS" FOR THE CLASSIFICATIONS.
- 6. FOR SAWED LONGITUDINAL JOINT, LONGITUDINAL OR TRANSVERSE CONSTRUCTION JOINT, USE JOINT SEALANT CLASS 5 OR 8 UNLESS OTHERWISE SHOWN ON THE PLAN OR APPROVED.
- 7. FOR TRANSVERSE SAWED CONTRACTION, TRANSVERSE FORMED EXPANSION JOINT, AND ISOLATION JOINT USE JOINT SEALANT CLASS 5 OR 8 AT NEW JOINTS. USE JOINT SEALANT CLASS 4,5,7,0R 8 FOR MAINTAINING EXISTING JOINTS.
- 8. THE JOINTS SHALL BE CLEANED IN ACCORDANCE WITH THE ITEM 438 "CLEANING AND SEALING JOINTS" OR ITEM 713 "CLEANING AND SEALING JOINTS AND CRACKS (CONCRETE PAVEMENT)".
- 9. ISOLATION JOINTS ACCOMMODATE HORIZONTAL AND VERTICAL MOVEMENTS THAT OCCUR BETWEEN A PAVEMENT AND A STRUCTURE. ISOLATION JOINTS MAY BE USED FOR BRIDGE ABUTMENTS, INTERSECTIONS, CURB AND GUTTER, OLD AND NEW PAVEMENTS, OR AROUND DRAINAGE INLETS, MANHOLES, FOOTINGS AND LIGHTING STRUCTURES.



CONCRETE PAVING DETAILS JOINT SEALS

JS-14

rue: js14.dgn	DN: Tx[	)OT	DN: HC	DW:	HC	ck: AN
TxDOT: DECEMBER 2014	CONT	SECT	JOB		HIC	CHWAY
REVISIONS	0915	12	586		١	/ A
	DIST	COUNTY		SHEET NO		
	SAT		BEXAR	₹		307

L=50" - ADDITIO	
JOINT SEALING L/2	ж
	т
7 1/2	
TRANSVERSE BARS	
LONGITUDINAL BARS	
NO SPLICES ALLOWED WITHIN 10 FT OF THE JOI	NΤ
TRANSVERSE CONSTRUCTION JOINT	






TABLE NO. 1 LONGITUDINAL STEEL

TABLE N	NO.2 TRANSVERSE STEEL AND TIE BARS								
SLAB THICKNESS (IN.)		SVERSE TEEL	AT LON	E BARS IGITUDINAL ITION JOINT ION Z-Z)	AT LON CONSTRU	E BARS NGITUDINAL CTION JOINT FION Y-Y)	4		
	BAR SIZE	SPACING (IN.)	BAR SIZE	SPACING (IN.)	BAR SIZE	SPACING (IN.)			
7.0 - 7.5	#5	48	#5	48	#5	24			
8.0 - 13.0	#5	48	#6	48	#6	24			




# TYPICAL PAVEMENT LAYOUT

PLAN VIEW (NOT TO SCALE)



LONGITUDINAL CONSTRUCTION JOINT SECTION Y - Y



LONGITUDINAL CONTRACTION JOINT SECTION Z - Z

SHEET 1 OF 2




CONTINUOUSLY REINFORCED CONCRETE PAVEMENT

ONE LAYER STEEL BAR PLACEMENT T - 7 to 13 INCHES

CRCP(1)-17

LE: crcp117.dgn	DN: Tx[	OT	ck: AN	DW:	HC	ck:VP/KM
TxDOT: May 2017	CONT	SECT	JOB		н	IGHWAY
REVISIONS /10/2011 ADD GN #12	0915	12	586		VA	
/09/2013 REMOVE 6" AND 6.5" ADD CTE REQUIREMENTS	DIST		COUNTY		SHEET NO.	
/05/2017 COTE AS RATED 4.3	SAT		BEXAR	:		308




SECTION X - X

13.0

#6

6.0

TABLE NO. 1A LONGITUDINAL STEEL FOR LOW COTE CONCRETE AS APPROVED BY THE ENGINEER ADDITIONAL STEEL SPACING BARS AT TRANSVERSE CONSTRUCTION JOINT SLAB THICKNESS REGULAR AND BAR SIZE STEEL BARS AT EDGE OR JOINT (SECTION X-X) SPACING SPACING SPACING LENGTH  $2 \times c$ (IN.) SIZE (IN.) (IN.) (IN.) (IN.) 7.5 15 7.0 #5 3 TO 4 50 7.0 14 7.5 #5 3 TO 4 50 10.0 8.0 #6 3 TO 4 20 50 9.5 19 #6 3 TO 4 50 9.0 #6 9.0 3 TO 4 18 50 8.5 3 TO 4 9.5 #6 17 50 3 TO 4 10.0 50 #6 8.0 16 7.5 15 10.5 #6 3 TO 4 50 11.0 #6 7.0 3 TO 4 14 50 6.75 13.5 11.5 #6 3 TO 4 50 6.50 12.0 #6 3 TO 4 13 50 12.5 6.25 3 TO 4 12.5 50 #6




12

50

3 TO 4

STAGGER THE LAP LOCATIONS SO THAT NO MORE THAN 1/3 OF THE LONGITUDINAL STEEL IS SPLICED IN ANY GIVEN 12-FT. WIDTH AND 2-FT. LENGTH OF THE PAVEMENT. ANY OTHER LAP CONFIGURATION MEETING THIS REQUIREMENT WILL BE ALLOWED.

> EXAMPLES OF LAP CONFIGURATION PLAN VIEW ( NOT TO SCALE)



TRANSVERSE EXPANSION JOINT DETAIL AT BRIDGE APPROACH



CAST-IN-PLACE CONCRETE TRAFFIC-

VARIES-

CONCRETE PAVEMENT

BARRIER


TWO LAYERS OF 30 LB ROOFING FELT OR 1/2'

PREFORMED BITUMINOUS


FIBER MATERIAL MAY

SIDE OF JOINT.

BE USED ON THE FREE




OPTION A: DRILL AND EPOXY PLAN VIEW ( NOT TO SCALE)



OPTION B: BREAKBACK AND LAP

TRANSVERSE TIE JOINT DETAIL EXISTING CRCP TO NEW CRCP



1.BEFORE WIDENING WORK, DEMONSTRATE THAT THE BOND STRENGTH OF THE EPOXY-GROUTED TIE BARS MEETS THE REQURIMENTS OF PULL-OUT TEST SPECIFIED IN ITEM 361.

2. SPACE\_TIE\_BARS\_AT\_24"\_SPACING.\_USE #6\_TIE\_BARS\_FOR\_8"\_AND THICKER SLABS, USE #5 TIE BARS FOR LESS THAN 8" THICK SLABS.


LONGITUDINAL WIDENING JOINT DETAIL

SHEET 2 OF 2

- SEE CONCRETE BARRIER STANDARD FOR ANCHORAGE DETAILS. ALL TIE BARS IN ANY CONTINUOUS PIECE OF CONCRETE TRAFFIC BARRIER SHALL BE ON THE SAME SIDE OF THE JOINT.

1/2" MIN. ASPHALT IMPREGNATED FIBERBOARD

CONFORMING TO ASTM D 994.



CONTINUOUSLY REINFORCED CONCRETE PAVEMENT

ONE LAYER STEEL BAR PLACEMENT T - 7 to 13 INCHES

CRCP(1) - 17

ILE: crcp117.dgn	DN: Tx[	TO(	ck: AN	DW:	HC		ck:VP/KM
C) TxDOT: May 2017	CONT	SECT	JOB			ΗIG	HWAY
REVISIONS	0915	12	586			٧	Α
	DIST		COUNTY			5	SHEET NO.
	SAT		BEXAR				309

TABLE NO.1 STEEL BAR SIZE AND SPACING								
TYPE	SLAB TH	HICKNESS	LONGITU	NAL*	TRANSVERSE*			
PAVEMENT	AND BAF	R SIZE	REGULAR BARS	TIEBARS	BARS	TIEBARS		
	T (IN.)	BAR SIZE	SPACING (IN.)			SPACING		
	6.0		7.5	7.5				
	6.5		7.0	7.0				
	7.0	#5	6.5	6.5	24	24		
	7.5		6.0	6.0				
	8.0		9.0	9.0				
CRCP	8.5		8.5	8.5				
CRCP	9.0		8.0	8.0				
	9.5		7.5	7.5				
	10.0	#6	7.0	7.0	24	24		
	10.5		6.75	6.75				
	11.0		6.5	6.5				
	11.5		6.25	6.25				
	≥12.0		6.0	6.0				
JRCP	<8.0	#5	24.0	12.0	24	24		
UNCF	≥8.0	#6	24.0	12.0	24	24		
CPCD	<8.0	#5	NONE	12.0	NONE	24		
	≥8.0	#6	NONE	12.0	NONE	24		

\* USE 12" SPACING AS FIRST AND LAST SPACING AT END OR SIDE FOR ALL BARS.

REPAIR PATCH

6' MIN.

PLAN VIEW

SEE\_GENERAL

WIDTH


ANE

OR.

SEE DETAIL A

## GENERAL NOTES


- 1.ITEM 361, "REPAIR OF CONCRETE PAVEMENT" SHALL GOVERN FOR THIS WORK.
- 2. MULTIPLE PIECE TIEBARS SHALL BE USED WHEN THE REPAIR AREA MUST BE PLACED IN TWO STAGES DUE TO SEQUENCE OF CONSTRUCTION.
- 3. FULL DEPTH SAW CUTS SHALL BE MADE AROUND THE PERIMETER OF THE AREA TO BE REPAIRED. THE CUT SHALL BE MADE AT A RIGHT ANGLE TO THE PAVEMENT EDGE AND TO THE CENTER LINE OF THE PAVEMENT.
- 4.AT LEAST ONE LONGITUDINAL FULL DEPTH SAW CUT SHALL BE AT AN EXISTING LONGITUDINAL JOINT.
- 5. ADDITIONAL SAW CUTS MAY BE REQUIRED WITHIN THE AREA OF THE REPAIR TO FACILITATE REMOVAL OF THE CONCRETE OR TO ALLEVIATE BINDING OF THE FULL DEPTH SAW CUT AT THE REPAIR EDGE.
- 6. THE SAW CUTS WHICH EXTEND OUTSIDE THE AREA OF THE REPAIR WILL BE CLEANED AND FILLED WITH A CEMENTITIOUS GROUT APPROVED BY THE ENGINEER.
- 7. EXISTING LONGITUDINAL AND TRANSVERSE JOINTS REMOVED DUE TO REPAIR OPERATION SHOULD BE RESTORED IN ACCORDANCE WITH STANDARD SHEET "CONCRETE PAVING DETAILS, JOINT SEALS."




FULL-DEPTH REPAIR OF CRCP, JRCP, AND CPCD

#### GENERAL NOTES

- 1.ITEM 361, "REPAIR OF CONCRETE PAVEMENT" SHALL GOVERN FOR THIS WORK.
- 2. THE SAW CUTS WHICH EXTEND OUTSIDE THE AREA OF THE REPAIR WILL BE CLEANED AND FILLED WITH A CEMENTITIOUS GROUT APPROVED BY THE ENGINEER.
- 3.EXISTING LONGITUDINAL AND TRANSVERSE JOINTS REMOVED DUE TO REPAIR OPERATION SHOULD BE RESTORED IN ACCORDANCE WITH STANDARD SHEET "CONCRETE PAVING DETAILS, JOINT SEALS."



#### PLAN VIEW



\*REPAIR AREAS MAY BE ADJUSTED AFTER REMOVING DISTRESSED CONCRETE. SWITCH THE HALF-DEPTH REPAIR TO FULL-DEPTH
REPAIR IF EXPOSED EXISTING LONGITUDINAL BARS ARE DEFICIENT, AS APPROVED. COMPENSATION WILL BE MADE FOR UNEXPECTED VOLUMES OF REPAIR AREAS OR CHANGES IN SCOPE OF WORK.

\*INCREASE THE REPAIR AREA AND PERFORM A FULL-DEPTH REPAIR AS DIRECTED IF LONGITUDINAL STEEL BARS WERE DAMAGED BY THE REMOVAL OPERATIONS. NO ADDITIONAL COMPENSATION WILL BE MADE. SECTION A-A

#### HALF-DEPTH REPAIR






REPAIR OF CONCRETE PAVEMENT

#### REPCP-14

FILE: repop14.dgn	DN: Tx[	TOC	DN: HC	Dw: HC		ck: AN
CTxDOT: DECEMBER 2014	CONT	SECT	JOB		HIGHWAY	
REVISIONS	0915	12	586		١	/ A
	DIST		COUNTY		,	SHEET NO.
	SAT		BEXAR	7		310

#### GENERAL NOTES



DETAIL B

GROUTED TIEBARS & DOWELS

- 1. ITEM 361, "REPAIR OF CONCRETE PAVEMENT" SHALL GOVERN FOR THIS WORK.
- 2.MULTIPLE PIECE TIEBARS SHALL BE USED WHEN THE REPAIR AREA MUST BE PLACED IN TWO STAGES DUE TO SEQUENCE OF CONSTRUCTION.
- 3.FULL DEPTH SAW CUTS SHALL BE MADE AROUND THE PERIMETER OF THE AREA TO BE REPAIRED. THE CUT SHALL BE MADE AT A RIGHT ANGLE TO THE PAVEMENT EDGE AND TO THE CENTER LINE OF THE PAVEMENT.
- 4.AT LEAST ONE LONGITUDINAL FULL DEPTH SAW CUT SHALL BE AT AN EXISTING LONGITUDINAL JOINT.
- 5. ADDITIONAL SAW CUTS MAY BE REQUIRED WITHIN THE AREA OF THE REPAIR TO FACILITATE REMOVAL OF THE CONCRETE OR TO ALLEVIATE BINDING OF THE FULL DEPTH SAW CUT AT THE REPAIR EDGE.
- 6. THE SAW CUTS WHICH EXTEND OUTSIDE THE AREA OF THE REPAIR WILL BE CLEANED AND FILLED WITH A CEMENTITIOUS GROUT APPROVED BY THE ENGINEER.
- 7. EXISTING LONGITUDINAL AND TRANSVERSE JOINTS REMOVED DUE TO REPAIR OPERATION SHOULD BE RESTORED IN ACCORDANCE WITH STANDARD SHEET "CONCRETE PAVING DETAILS, JOINT SEALS."
- 8.DOWEL BAR PLACEMENT TOLERANCE SHALL BE +/- 1/4 IN. HORIZONTALLY AND VERTICALLY UNLESS OTHERWISE SPECIFIED. WHERE DOWEL BAR BASKETS ARE USED, REMOVE THE SHIPPING WIRES.

TABLE NO.	2 DOWELS (SMO	OTH BARS)	
PAVEMENT THICKNESS (INCHES)	SIZE AND DIA.	LENGTH (IN.)	SPACING (IN.)
<10	#8 (1 IN.)	100	1.0.0
≥10	#10 (1 <sup>1</sup> / <sub>4</sub> IN.)	18.0	12.0

SHEET 2 OF 2




Design Division Standard

REPAIR OF CONCRETE PAVEMENT

REPCP-14

FILE: repop14.dgn	DN: Tx[	TO(	DN: HC	DW:	HC	ck: AN	
C TxDOT: DECEMBER 2014	CONT	SECT	JOB		HIGHWAY		
REVISIONS	0915	12	586		VA		
	DIST		COUNTY	COUNTY		SHEET NO.	
	SAT		BEXAR		311		



REPAIR OF TRANSVERSE JOINT OF CPCD

"Texas E

by TxDOT for any purpose what or damages resulting from its

(Showing vertical reinforcing pattern in back face)

QUANTIT'

SAT

BEXAR

313

DISCLAIMER:
The use of this standard is governed by the "Texas Engineering Practice Act".
If it is made by TXDOT for any purpose whatsoener. TXDOT assumes no responding to make the formation of the formation of


(Showing vertical reinforcing pattern in back face)


QUANTIT'

SAT

BEXAR

314





SIGN SUPPORT DESCRIPTIVE CODES (Descriptive Codes correspond to project estimate and quantities sheets) SM RD SGN ASSM TY XXXXX(X)XX(X-XXXX)Post Type

FRP = Fiberglass Reinforced Plastic Pipe (see SMD(FRP)) TWT = Thin-Walled Tubing (see SMD(TWT)) 10BWG = 10 BWG Tubing (see SMD(SLIP-1) to (SLIP-3)) S80 = Schedule 80 Pipe (see SMD(SLIP-1) to (SLIP-3))

Number of Posts (1 or 2) -

#### Anchor Type

- UA = Universal Anchor Concreted (see SMD(FRP) and (TWT)) UB = Universal Anchor - Bolted down (see SMD(FRP) and (TWT))
- WS = Wedge Anchor Steel (see SMD(TWT))
- WP = Wedge Anchor Plastic (see SMD(TWT))
- SA = Slipbase Concreted (see SMD(SLIP-1) to (SLIP-3)) SB = Slipbase - Bolted Down (see SMD(SLIP-1) to (SLIP-3))

#### Sign Mounting Designation

- P = Prefab. "Plain" (see SMD(SLIP-1) to (SLIP-3), (TWT), (FRP))
- T = Prefab. "T" (see SMD(SLIP-1) to (SLIP-3), (TWT)) U = Prefab. "U" (see SMD(SLIP-1) to (SLIP-3))


No more than 2 sign

posts should be located

within a 7 ft. circle.

- 1EXT or 2EXT = Number of Extensions (see SMD(SLIP-1) to (SLIP-3), (TWT))|
- BM = Extruded Wind Beam (see SMD(SLIP-1) to (SLIP-3)) WC = 1.12 #/ft Wing Channel (see SMD(SLIP-1) to (SLIP-3))
- EXAL = Extruded Aluminum Sign Panels (see SMD(SLIP-3))

## REQUIRED CLEARANCE FOR BREAKAWAY SUPPORT



To avoid vehicle undercarriage snagging, any substantial remains of a breakaway support. when it is broken away, should not project more than 4 inches above a 60-inch chord (i.e., typical space between wheel paths).

7 ft.

diameter

circle

Not Acceptable


Not Acceptable

## SIGN LOCATION

## HIGHWAY INTERSECTION AHEAD 7.5 ft max Travel 7.0 ft min Lane Paved Shoulder

LESS THAN 6 FT. WIDE

When the shoulder is 6 ft. or less in width. the sign must be placed at least 12 ft. from the edge of the travel lane.




GREATER THAN 6 FT. WIDE

When the shoulder is greater than 6 ft in width. the sign must be placed at least 6 ft. from the edge of the shoulder.


## 12 ft min ← 6 ft min -7.5 ft max 7.0 ft min \* Travel Lane Paved Shoulder

T-INTERSECTION

When this sign is needed at the end of a two-lane, two way roadway, the right edge of the sign should be in line with the centerline of the roadway. Place as close to ROW as practical.



Edge of Travel Lane



- \* Signs shall be mounted using the following condition that results in the greatest sign elevation:
- (1) a minimum of 7 to a maximum of 7.5 feet above the edge of the travel lane or (2) a minimum of 7 to a maximum of 7.5 feet above the
- grade at the base of the support when sign is installed on the backslope.

The maximum values may be increased when directed by the Engineer.

See the Traffic Operations Division website for detailed drawings of sign clamps, Triangular Slipbase System components and Wedge Anchor System components.

The website address is: http://www.txdot.gov/publications/traffic.htm


Texas Department of Transportation Traffic Operations Division

SIGN MOUNTING DETAILS SMALL ROADSIDE SIGNS GENERAL NOTES & DETAILS


© TxDOT July 2002	DN: TXDC	T	CK: TXDOT	DW:	TXDOT	CK:	TXDOT
-08 REVISIONS	CONT	SECT	JOB			HIGHWAY	,
	0915	12	586			VA	
	DIST		COUNTY			SHEE	T NO.
	SAT		BEXAF	₹		31	6

## BEHIND BARRIER

PAVED SHOULDERS



BEHIND GUARDRAIL




\*\*Sign clearance based on distance required for proper guard rail or concrete barrier performance.

## TYPICAL SIGN ATTACHMENT DETAIL

7 ft.

diameter

circle




diameter

circle / Not Acceptable

Bolts used to mount sign panels to the clamp are 5/16-18 UNC galvanized square head with nut, nylon washer, flat washer and lock washer. The bolt length is 1 inch for aluminum.

When two sign clamps are used to mount signs back-to-back, use a 5/16-18 UNC galvanized hex head per ASTM A307 with nut and helical-spring lock washer. The approximate bolt lengths for various post sizes and sign clamp types are given in the table at right. The bolt length may need to be adjusted depending upon field conditions.

Sign clamps may be either the specific size clamp




diameter


circle


Acceptable

Diag Diagram	Approximate	Bolt Length
Pipe Diameter	Specific Clamp	Universal Clamp
2" nominal	3"	3 or 3 1/2"
2 1/2" nominal	3 or 3 1/2"	3 1/2 or 4"
3" nominal	3 1/2 or 4"	4 1/2"

# SIGNS WITH PLAQUES







Right-of-way restrictions may be created by rocks, water, vegetation, forest, buildings, a narrow island, or other factors.


In situations where a lateral restriction prevents the minimum horizontal clearance from the edge of the travel lane, signs should be placed as far from the travel

\*\*\* Post may be shorter if protected by guardrail or if Engineer determines the post could not be hit due to extreme



RESTRICTED RIGHT-OF-WAY

(When 6 ft min. is not possible.)



lane as practical.



SMD (GEN) - 08

C)TxDOT July 2002	DN: TXD	OT	CK: TXDOT	DW:	TXDOT		CK: TXDOT
)8 REVISIONS	CONT	SECT	JOB		H	I G	HWAY
	0915	12	586			٧	Α
	DIST		COUNTY			s	HEET NO.
	SAT		BEXAF	₹			316

26A


#### 10 BWG Tubing or Bolt Keeper Plate Schedule 80 Pipe (See General Note 3) Slip Base 5/8" structural bolts (3), nuts (3), and washers Washers (6) per ASTM A325 if required by or A449 and manufacturer galvanized per Item 445 "Galvanizing." Bolt length is 2 1/2". 3/4 " diameter hole. 361 Provide a 7" x 1/2" diameter rod or #4 rebar. Class A concrete 42 12" min. 24" max. Non-reinforced concrete footing (shall be used unless noted elsewhere in the plans). Foundation should take approx. 2.5 cf of concrete.

SM RD SGN ASSM TY XXXXX(X)SA(X-XXXX)

#### NOTE

There are various devices approved for the Triangular Slipbase System. Please reference the Material Producer List for approved slip base systems. http://www.txdot.gov/business/producer list.htm The devices shall be installed per manufacturers' recommendations. Installation procedures shall be provided to the Engineer by Contractor.

## CONCRETE ANCHOR



SM RD SGN ASSM TY XXXXX(X)SB(X-XXXX)

Concrete anchor consists of 5/8" diameter stud bolt with UNC series bolt threads on the upper end. Heavy hex nut per ASTM A563, and hardened washer per ASTM F436. The stud bolt shall have a minimum yield and ultimate tensile strength of 50 and 75 KSI, respectively. Nuts, bolts and washers shall be galvanized per Item 445, "Galvanizing." Adhesive type anchors shall have stud bolts installed with Type III epoxy per DMS-6100, "Epoxies and Adhesives." Adhesive anchors may be loaded after adequate epoxy cure time per the manufacturer's recommendations. Top of bolt shall extend at least flush with top of the nut when installed. The anchor, when installed in 4000 psi normalweight concrete with a 5 1/2" minimum embedment, shall have a minimum allowable tension and shear of 3900 and 3100 psi, respectively.

#### GENERAL NOTES:

- 1. Slip base shall be permanently marked to indicate manufacturer. Method, design, and location of marking are subject to approval of the TxDOT Traffic Standards Engineer.
- 2. Material used as post with this system shall conform to the following specifications:

10 BWG Tubing (2.875" outside diameter)

0.134" nominal wall thickness

Seamless or electric-resistance welded steel tubing or pipe

Steel shall be HSLAS Gr 55 per ASTM A1011 or ASTM A1008

Other steels may be used if they meet the following:

55,000 PSI minimum yield strength

70,000 PSI minimum tensile strength

20% minimum elongation in 2"

Wall thickness (uncoated) shall be within the range of 0.122" to 0.138" Outside diameter (uncoated) shall be within the range of 2.867" to 2.883"

Galvanization per ASTM A123 or ASTM A653 G210. For precoated steel tubing (ASTM A653), recoat tube outside diameter weld seam by metallizing with zinc wire per ASTM B833.

Schedule 80 Pipe (2.875" outside diameter)

0.276" nominal wall thickness

Steel tubing per ASTM A500 Gr C

Other seamless or electric-resistance welded steel tubing or pipe with equivalent

outside diameter and wall thickness may be used if they meet the following:

46,000 PSI minimum yield strength

62,000 PSI minimum tensile strength

21% minimum elongation in 2"

Wall thickness (uncoated) shall be within the range of 0.248" to 0.304" Outside diameter (uncoated) shall be within the range of 2.855" to 2.895"

Galvanization per ASTM A123

3. See the Traffic Operations Division website for detailed drawings of sign clamps and Texas Universal Triangular Slipbase System components. The website address is:

http://www.txdot.gov/publications/traffic.htm

4. Sign supports shall not be spliced except where shown. Sign support posts shall not be spliced.

#### ASSEMBLY PROCEDURE

#### Foundation

- 1. Prepare 12-inch diameter by 42-inch deep hole. If solid rock is encountered, the depth of the foundation may be reduced such that it is embedded a minimum of 18 inches into the solid rock.
- 2. The Engineer may permit batches of concrete less than 2 cubic yards to be mixed with a portable. motor-driven concrete mixer. For small placements less than 0.5 cubic yards, hand mixing in a suitable container may be allowed by Engineer. Concrete shall be Class A.
- 3. Push the pipe end of the slip base stub into the center of the concrete. Rotate the stub back and forth while pushing it down into the concrete to assure good contact between the concrete and stub. Continue to work the stub into the concrete until it is between 2 to 4 inches above the ground.
- 4. Plumb the stub. Allow a minimum of 4 days to set, unless otherwise directed by the Engineer.
- 5. The triangular slipbase system is multidirectional and is designed to release when struck from any direction.

- 1. Cut support so that the bottom of the sign will be 7 to 7.5 feet above the edge of the travelway (i.e., edge of the closest lane) when slip plate is below the edge of pavement or 7 to 7.5 feet above slip plate when the slip plate is above the edge of the travelway. The cut shall be plumb and
- 2. Attach sign to support using connections shown. When multiple signs are installed on the same support, ensure the minimum clearance between each sign is maintained. See SMD(SLIP-2) for clearances based on sign types.



SIGN MOUNTING DETAILS SMALL ROADSIDE SIGNS TRIANGULAR SLIPBASE SYSTEM

SMD(SLIP-1)-08

© TxDOT July 2002	DN: TXD	от	CK: TXDOT	DW:	TXDOT	CK: TXDOT
-08 REVISIONS	CONT	SECT	JOB		H	HIGHWAY
	0915	12	586			VA
	DIST		COUNTY			SHEET NO.
	SAT		BEXAF	₹		317






10:17:

2017

9/29/



GENERAL NOTES:

1.	SIGN SUPPORT	# OF POSTS	MAX. SIGN AREA
	10 BWG	1	16 SF
	10 BWG	2	32 SF
	Sch 80	1	32 SF
	Sch 80	2	64 SF

2. The Engineer may require that a Schedule 80 post be used in place of a 10 BWG where a sign height is abnormally high due to a fill slope.

3. Sign supports shall not be spliced except where shown.

Sign support posts shall not be spliced.

4. Aluminum sign blanks shall conform to Departmental Material Specifications DMS-7110 and shall have the following minimum thicknesses: 0.080 for signs less than 7.5 sq. ft., 0.100 for signs 7.5 to 15 sq. ft., and 0.125 for signs greater than 15 sq. ft.

5. Signs that require specific supports due to reasons in addition to windloading are indicated on the "REQUIRED SUPPORT" table on this sheet.

6. For horizontal rectangular signs fabricated from flat aluminum, T-brackets are used for signs 24 inches or less in height. U-brackets are used for signs of areater height.

7. When two triangular slipbase supports are used to support a single sign, they shall not be "rigidly" connected to each other except through the sign panel. This will allow each support to act independently when impacted by an errant vehicle.


Wing channel shall meet ASTM A 1011 SS Gr 50 and be galvanized per ASTM A 123.

9. Excess pipe, wing channel, or windbeam shall be cut off so that it does not extend beyond the sign panel (i.e., excess support shall not be visible when the sign is viewed from the front.) Repair galvanized coating at cut support ends per Item 445, "Galvanizing.

10. Additional route markers may be added vertically, provided the total sign area does not exceed the maximum allowable amount per Note 1.

11. Additional sign clamp required on the for 24 inch height signs. Place the clamp 3 inches above bottom of sign when possible. 12.Post open ends shall be fitted with Friction Caps.

13. Sign blanks shall be the sizes and shapes shown on the plans.





## SIGN MOUNTING DETAILS SMALL ROADSIDE SIGNS TRIANGULAR SLIPBASE SYSTEM

SMD(SLIP-2)-08

© TxDOT July 2002	DN: TXD	тот	CK: TXDOT	DW:	TXDOT	CK: TXDOT	
9-08 REVISIONS	CONT	SECT	JOB		ні	GHWAY	
	0915	12	586		VA		
	DIST		COUNTY			SHEET NO.	
	SAT		BEXAF	₹		318	

Friction caps may be manufactured from hot rolled or cold rolled steel sheets. The minimum sheet metal thickness shall be 24 gauge for all cap sizes.

0

Wing

U-Bracket

(Specific or

Channe I

Top View

 $3/8" \times 3 1/2"$  heavy hex

A307 galvanized per

Item 445 "Galvanizing.

bolt with nut, lock washer

and 2 flat washers per ASTM

T&U Bracket

Item 445,

Detail E

Sign Clamp

Universal)

(Specific or

1/2" x 4" heavy

hex bolt, nut, lock

A307 galvanized per

washer and 2 flat

washers per ASTM

"Galvanizing.


Detail B


The rim edges shall be reasonably straight and smooth. Caps shall be sized and formed in such a manner as to produce a drive-on friction fit and have no tendency to rock when seated on the pipe. The depth shall be sufficient to give positive protection against entrance of rainwater. They shall be free of sharp creases or indentations and show no evidence of metal fracture.


Caps shall have an electrodeposited coating of zinc in accordance with the requirements of ASTM B633 Class FE/ZN 8.

26C









Splices shall only be allowed behind the sign substrate.

Sign

Clamps

(Specific or

Universal)


3/8" x 4 1/2"


square head bolt, nut, flat washer and lock washer per ASTM A307 galvanized


per Item 445,

"Galvanizing.


Detail E







With T Bracket



Use Extruded Alum. Windbeam as stiffeners See SMD (2-1) for additional details See Detail E for clamp installation

GENERAL NOTES:

1.	SIGN SUPPORT	# OF POSTS	MAX. SIGN AREA
	10 BWG	1	16 SF
	10 BWG	2	32 SF
	Sch 80	1	32 SF
	Sch 80	2	64 SF

The Engineer may require that a Schedule 80 post be used in place of a 10 BWG where a sign height is abnormally high due to a fill slope.

3. Sign supports shall not be spliced except where shown. Sign support posts shall not be spliced.

 Aluminum sign blanks shall conform to Departmental Material Specifications DMS-7110 and shall have the following minimum thicknesses: 0.080 for signs less than 7.5 sq. ft., 0.100 for signs 7.5 to 15 sq. ft., and 0.125 for signs greater than 15 sq. ft.
5. Signs that require specific supports due to reasons

in addition to windloading are indicated on the "REQUIRED SUPPORT" table on this sheet.

6. For horizontal rectangular signs fabricated from flat

aluminum, T-brackets are used for signs 24 inches or less in height. U-brackets are used for signs of

greater height.
7. When two triangular slipbase supports are used to support a single sign, they shall not be "rigidly" connected to each other except through the sign panel. This will allow each support to act independently when impacted by an errant vehicle.

8. Wing channel shall meet ASTM A 1011 SS Gr 50 and be galvanized per ASTM A 123.
9. Excess pipe, wing channel, or windbeam shall be cut off so that it does not extend beyond the sign panel (i.e., excess support shall not be visible when the sign is viewed from the front.) Repair galvanized coating at cut support ends per Item 445, "Galvanizing.

10. Sign blanks shall be the sizes and shapes shown on the plans.
11.Additional sign clamp required on the "T-bracket" post

for 24 inch high signs. Place the clamp 3 inches above bottom of sign when possible.

12.Post open ends shall be fitted with Friction Caps.


	REQUIRED SUPPORT								
	SIGN DESCRIPTION	SUPPORT							
Regulatory	48-inch STOP sign (R1-1)	TY 10BWG(1)XX(T) TY 10BWG(1)XX(P-BM)							
	60-inch YIELD sign (R1-2)	TY 10BWG(1)XX(T) TY 10BWG(1)XX(P-BM)							
	48x16-inch ONE-WAY sign (R6-1)	TY 10BWG(1)XX(T) TY 10BWG(1)XX(P-BM)							
	36x48, 48x36, and 48x48-inch signs	TY 10BWG(1)XX(T)							
	48x60-inch signs	TY S80(1)XX(T)							
	48x48-inch signs (diamond or square)	TY 10BWG(1)XX(T)							
ρ	48x60-inch signs	TY S80(1)XX(T)							
Warning	48-inch Advance School X-ing sign (S1-1)	TY 10BWG(1)XX(T)							
M	48-inch School X-ing sign (S2-1)	TY 10BWG(1)XX(T)							
	Large Arrow sign (W1-6 & W1-7)	TY 10BWG(1)XX(T)							



TRIANGULAR SLIPBASE SYSTEM

SMD(SLIP-3)-08

© TxDOT July 2002		DN: TX	DOT CK: TXDOT DW:		TXDOT CK: TXD		TXDOT		
9-08	REVISIONS	CONT	SECT	JOB		HIGH		SHWAY	
3 00		0915	12	586			VA		
		DIST		COUNTY SHEE		T NO.			
		SAT	BEXAR			3	19		



of the ONE DIRECTIONAL LARGE ARROW (W1-6).

surface area.

20A

4-10


SAT BEXAR


320

# TYPE OF BARRIER MOUNTS

#### GUARD FENCE ATTACHMENT


GF2 GF1





#### CONCRETE BARRIER / BRIDGE RAIL

СТВ



#### GENERAL NOTES

- 1. Place delineators on a section of roadway at a consistent distance from the edge of pavement.
- 2. Where a restriction prevents consistent placement from the pavement edge, place the affected object markers in line with the innermost edge of the obstruction.
- 3. When Type 2 object markers and delineators are more than 8'-0" from the edge of the pavement, it may not be possible to maintain a height of approximately 4'-0". If this is the case, place the object marker or delineator as close to the desired height as possible.
- 4. Install all delineators, object markers and barrier reflectors in accordance with the manufacturer's recommendation.
- 5. Barrier reflectors should be installed a minimum of 18 inches above the edge of the pavement surface.




Division Standard

Traffic Operations

DELINEATOR & OBJECT MARKER INSTALLATION

D & OM(2) - 15

DN: TX[	TOC	ck: TXDOT	DW:	TXDOT	ck: TXDOT	
CONT	SECT	JOB		HIGHWAY		
0915	12	586		\	VA	
DIST	COUNTY				SHEET NO.	
SAT	BEXAR				321	
	CONT 0915 DIST	0915 12 DIST	CONT         SECT         JOB           0915         12         586           DIST         COUNTY	CONT         SECT         JOB           0915         12         586           DIST         COUNTY	CONT SECT JOB HIG 0915 12 586 N	



surface 2'-0" to 8'-0" or in front of object being marked

paid under item 644.

Ground

See general notes 1, 2 and 3.

NOTE


Mounting at 4 feet to the bottom

the chevron (sizes 24"  $\times$  30" and


of the chevron is permitted for

chevrons that will not exceed a height of 6'-6" to the top of

DISCLAIMER: The use of this standard is governed by the "Texas Engineering Practice Act". No warranty of any kind is made by TXDOT for any purpose whatsoever. TXDOT assumes no responsibility for the conversion of this standard to other formats or for incorrect results or damages resulting from its use.




#### TWO LANE TWO-WAY ROADWAY WITH OR WITHOUT SHOULDERS



CENTERLINE AND LANE LINES FOUR LANE TWO-WAY ROADWAY WITH OR WITHOUT SHOULDERS

3" min.-4" usual (12" max. for traveled way greater than 48' only)




All medians shall be field measured to determine the location of necessary striping. Stop/Yield bars and centerlines shall be placed when the median width is greater than 30 ft. The median width is defined as the area between two roadways of a divided highway measured from edge of traveled way to edge of traveled way. The median excludes turn lanes. The median width might be different between intersections, interchanges and of opposite approaches of the same intersection. The narrow median width will be the controlling width to determine if markings are required.

FOUR LANE DIVIDED ROADWAY INTERSECTIONS

# 6" min. (typ.) Pavement Edge 4" Yellow Edge Line 4" White Lane Line 10′ 4" White Edge Line

EDGE LINE AND LANE LINES ONE-WAY ROADWAY WITH OR WITHOUT SHOULDERS



- 1. No-passing zone on bridge approach is optional but if used, it shall be a minimum 500 feet long.
- 2. For crosshatching length (L) see Table 1.
- 3. The width of the offset (W) and the required crosshatching width is the full shoulder width in advance of the bridge.
- 4. The crosshatching is not required if delineators or barrier reflectors are used along the structure.
- 5. For guard fence details, refer elsewhere in the plans.


ROADWAYS WITH REDUCED SHOULDER WIDTHS ACROSS BRIDGE OR CULVERT

#### GENERAL NOTES

- 1. Edgeline striping shall be as shown in the plans or as directed by the Engineer. The edgeline should typically be placed a minimum of 6 inches from the edge of pavement. This distance may vary due to pavement raveling or other conditions. Edgelines are not required in curb and gutter sections of roadways.
- 2. The traveled way includes only that portion of the roadway used for vehicular travel and not the parking lanes, sidewalks, berms and shoulders. The traveled ways shall be measured from the inside of edgeline to inside of edgeline of a two lane roadway.

MATERIAL SPECIFICATIONS							
AVEMENT MARKERS (REFLECTORIZED)	DMS-4200						
POXY AND ADHESIVES	DMS-6100						
BITUMINOUS ADHESIVE FOR PAVEMENT MARKERS	DMS-6130						
TRAFFIC PAINT	DMS-8200						
HOT APPLIED THERMOPLASTIC	DMS-8220						
PERMANENT PREFABRICATED PAVEMENT MARKINGS	DMS-8240						
-							

All pavement marking materials shall meet the required Departmental Material Specifications as specified by the plans.



(typ.)

FOR POSTED SPEED ON ROAD BEING MARKED EQUAL TO OR GREATER THAN 45 MPH

FOR POSTED SPEED ON ROAD BEING MARKED EQUAL TO OR LESS THAN 40 MPH

YIELD LINES



hatching should be:

hatching should be:

 $L = 8 \times 70 = 560 \text{ ft.}$ 

4' min.

STOP LINES Solid White

EDGE LINE

CENTERLINE \*

Gap: 30' \* OPTIONAL 4" Solid Yellow line

4" Yellow

Length: 10'

on approaches to

intersections

(500' min.)

Width: 12" min.

4" Solid White

24" max.

30' max.

Minimum Requirements

for Edgelines Traveled Way Width ≥ 20°

> Texas Department of Transportation Traffic Operations Division

 $L = 4(40)^2 / 60 = 106.67$  ft. rounded to 110 ft.

TYPICAL STANDARD PAVEMENT MARKINGS

PM(1)-12

` 4′ min.

30' max.

Minimum Requirements

for Centerlines without Edgelines

Pavement Width 16′ ≤ W < 20′

TABLE 1 - TYPICAL LENGTH (L)

X 85th Percentile Speed may be used on roads where traffic speeds normally exceed the posted speed limit. Crosshatching length should be rounded up to nearest 5 foot increment.

L=Length of Crosshatching (FT.) W=Width of Offset (FT.) S=Posted Speed (MPH)

An 8 foot shoulder in advance of a bridge reduces to

4 feet on a 70 MPH roadway. The length of the cross-

A 4 foot shoulder in advance of a bridge reduces to

2 feet on a 40 MPH roadway. The length of the cross-

Formula

WS

60


L=WS

Posted Speed


≤ 40

© TxDOT November 1978	DN: TX	тоот	CK: TXDOT	DW: 1	TXDOT	CK: TXDOT	
REVISIONS	CONT	SECT	JOB		ніс	HWAY	
-95 2-12 -00	0915	12	586		\	VA	
-00	DIST		COUNTY		5	HEET NO.	
-03	SAT		BEXAF	₹	322		

## REFLECTIVE RAISED PAVEMENT MARKERS FOR VEHICLE POSITIONING GUIDANCE





#### CENTERLINE FOR ALL TWO LANE ROADWAYS




CENTERLINE & LANE LINES FOR FOUR LANE TWO-WAY HIGHWAYS Raised pavement marker Type I-C, clear face toward normal traffic, shall be placed on 80-foot centers.

Profile markings shall not be placed on roadways with a posted speed limit of 45 MPH or less.





CENTERLINE AND LANE LINES FOR TWO-WAY LEFT TURN LANE




LANE LINES FOR ONE-WAY ROADWAY (NON-FREEWAY FACILITIES)

Raised pavement markers Type II-C-R shall have clear face toward normal traffic and red face toward wrong-way traffic.

51/2"+ 1/2

OPTIONAL 6" LANE LINE




#### GENERAL NOTES


- 1. All raised pavement markers placed in broken lines shall be placed in line with and midway between
- 2. On concrete pavements the raised pavement markers should be placed to one side of the longitudinal


MATERIAL SPECIFICATIONS	
PAVEMENT MARKERS (REFLECTORIZED)	DMS-4200
EPOXY AND ADHESIVES	DMS-6100
BITUMINOUS ADHESIVE FOR PAVEMENT MARKERS	DMS-6130
TRAFFIC PAINT	DMS-8200
HOT APPLIED THERMOPLASTIC	DMS-8220
PERMANENT PREFABRICATED PAVEMENT MARKINGS	DMS-8240

All pavement marking materials shall meet the required Departmental Material Specifications as specified by the plans.



Type I (Top View)





RAISED PAVEMENT MARKERS




POSITION GUIDANCE USING RAISED MARKERS REFLECTORIZED PROFILE MARKINGS

PM(2) - 12

©⊺xDOT April 1977	DN: TXE	тоот	CK: TXDOT	DW:	TXDOT	CK: TXDOT	
REVISIONS	CONT	SECT	JOB		HIGHWAY		
-92 2-10 -00 2-12	0915	12	586		,	VA	
-00	DIST		COUNTY			SHEET NO.	
-08	SAT	BEXAR				323	
0.0							







≥ 1 Mile (Lane Drop)

#### GENERAL NOTES

DETAIL C

- . Refer elsewhere in plans for additional RPM placement and details.
- 2. Lane use word and arrow markings shall be used where through lanes approaching an intersection become mandatory turn lanes. Lane use word and arrow markings should be used in auxiliary lanes of substantial length. Lane use arrow markings or word and arrow markings may be used in other lanes and turn bays for emphasis. Details for words and arrows as shown in the Standard Highway Sign Designs for Texas.
- 3. When lane used word and arrow markings are used, two sets of arrows should be used if the length of the bay is greater than 180 feet. When a single lane use arrow or word and arrow marking is used for a short turn lane, it should be located at or near the upstream end of the full-width turn lane.
- 4. Other crosswalk paterns as shown in the "Texas Manual on Uniform Traffic Control Devices" may be used.
- Raised pavement marker Type I-C with undivided highways, flush medians and two way left turn lanes. Raised pavement marker Type II-C-R with divided highways and raised medians.
- 6. A two-way left-turn (TWLT) lane-use arrow pavement marking should be used at or just downstream from the beginning of a two-way left-turn lane within a corridor. Repeating the marking after each intersection or dedicated turn bay is not required unless stated elsewhere in the plans.



PAVEMENT MARKINGS FOR TWO-WAY LEFT TURN LANES DIVIDED HIGHWAYS AND RURAL LEFT TURN BAYS

PM(3) - 12

©⊺xDOT April 1998	DN: TXD	тот	CK: TXDOT	DW: 1	TXDOT	CK: TXDOT
REVISIONS 5-00 2-12	CONT	SECT	JOB		ніс	GHWAY
5-00 2-12 8-00	0915	12	586		VA	
3-03	DIST		COUNTY		,	SHEET NO.
2-10	SAT		BEXAR		324	
000						

#### GENERAL NOTES FOR ALL ELECTRICAL WORK

- The location of all conduits, junction boxes, ground boxes, and electrical services is diagrammatic and may be shifted to accommodate field conditions.
- 2. Provide new and unused materials. Ensure that all materials and installations comply with the applicable articles of the National Electrical Code (NEC), TxDOT standards and specifications, National Electrical Manufacturers Association (NEMA), and are listed by Underwriters Laboratories (UL) or a Nationally Recognized Testing Lab (NRTL). NRTLs such as Canadian Standard Association (CSA), Intertek Testing Services NA Inc., or FM Approvals LLC can be considered equivalent to UL. Where reference is made to NEMA listed devices, International Electrotechnical Commission (IEC) listed devices will not be considered an acceptable equal to a NEMA listed device. Acceptable devices may have both a NEMA and IEC listing. Faulty fabrication or poor workmanship in any material, equipment, or installation is justification for rejection. Replace or reinstall rejected material or equipment at no additional cost to the Department.
- 3. Miscellaneous nuts, bolts and hardware, except for high strength bolts, may be stainless steel when plans specify galvanized, provided the bolt size is  $\frac{1}{2}$  in. or less in diameter.
- 4. Provide the following test equipment as required by the Engineer to confirm compliance with the contract and the NEC: voltmeter, ammeter, megohm meter (1000 volt DC), ground resistance tester, torque wrenches, and torque screwdrivers. Ensure all equipment has been properly calibrated within the last year. Provide calibration certification to the Engineer upon request. Operate test equipment during inspection as requested by the Engineer.
- 5. Install grounding as shown on the plans and in accordance with the NEC. Ensure all metallic conduits; metal poles; luminaires; and metal enclosures are bonded to the equipment grounding conductor. Provide stranded bare copper or green insulated grounding conductors. Ground rods, connectors, and bonding jumpers are subsidiary to the various bid items.
- 6. When required by the Engineer, notify the Department in writing of materials from the Material Producers List (MPL) intended for use on each project. Prequalified materials are listed on the MPL on TxDOT's website under "Roadway Illumination and Electrical Supplies." No substitutions will be allowed for materials on this list.

#### CONDUIT

#### A. MATERIALS

- 1. Provide conduit, junction boxes, fittings, and hardware as per TxDOT Departmental Material Specification (DMS) 11030 "Conduit" and Item 618 "Conduit" of TxDOT's "Standard Specifications For Construction And Maintenance Of Highways, Streets, And Bridges," latest edition. Provide conduits listed under Item 618 on the MPL under "Roadway Illumination and Electrical Supplies.' Provide conduit types according to the descriptive code or as shown on the plans. Do not substitute other types of conduits for those shown. Provide liquidtight flexible metal conduit (LFMC) when flexible conduit is called for on galvanized steel rigid metallic conduit (RMC) systems. Provide liquidtight flexible nonmetallic conduit (LFNC) when flexible conduit is called for on polyvinyl chloride (PVC) systems.
- 2. Provide galvanized steel RMC for all exposed conduits, unless otherwise shown on the plans. Properly bond all metal conduits.
- 3. Unless otherwise shown on the plans, provide junction boxes with a minimum size as shown in the following table, which applies to the greatest number of conductors entering the box through one conduit with no more than four conduits per box. When a mixture of conductor sizes is present, count the conductors as if all are of the larger size. For situations not applicable to the table, size junction boxes in accordance with NEC.

AWG	3 CONDUCTORS	5 CONDUCTORS	7 CONDUCTORS
#1	10" × 10" × 4"	12" × 12" × 4"	16" × 16" × 4"
#2	8" × 8" × 4"	10" × 10" × 4"	12" x 12" x 4"
#4	8" × 8" × 4"	10" × 10" × 4"	10" × 10" × 4"
#6	8" × 8" × 4"	8" × 8" × 4"	10" × 10" × 4"
#8	8" × 8" × 4"	8" × 8" × 4"	8" × 8" × 4"

- 4. Junction boxes with an internal volume of less than 100 cu. in. and supported by entering raceways must have threaded entries or hubs identified for the intended purpose and supported by connection of two or more rigid metal conduits. Secure conduit within 3 ft. of the enclosure or within 18 in. of the enclosure if all conduit entries are on the same side. Mechanically secure all junction boxes with an internal volume greater than 100 cu. inches.
- 5. Provide hot dipped galvanized cast iron or sand cast aluminum outlet boxes for junction boxes containing only 10 AWG or 12 AWG conductors. Do not use die cast aluminum boxes. Size outlet boxes according to the NEC.
- 6. Do not use intermediate metal conduit (IMC) or electrical metallic tubing (EMT) unless specifically required by the plan sheets. When EMT is called for, provide junction boxes made from galvanized steel sheeting, listed and approved for outdoor use, unless otherwise noted on the plans. Size all galvanized steel junction boxes in accordance with the NEC. Provide junction boxes for IMC conduit systems that meet the same requirements for junction boxes used with RMC systems.
- 7. Provide PVC junction boxes intended for outdoor use on PVC conduit systems, unless otherwise noted on the plans.

- 8. Provide PVC elbows in PVC conduit systems, unless otherwise shown on the plans. Use only a flat, high tensile strength polyester fiber pull tape for pulling conductors through the PVC conduit system. When galvanized steel RMC elbows are specifically called for in the plans and any portion of the RMC elbow is buried less than 18 in., ground the RMC elbow by means of a grounding bushing on a rigid metal extension. Grounding of the rigid metal elbow is not required if the entire RMC elbow is encased in a minimum of 2 in. of concrete. PVC extensions are allowed on these concrete encased rigid metal elbows. RMC or PVC elbows are subsidiary to various bid items.
- 9. When required, provide High-Density Polyethylene (HDPE) conduit with factory installed internal conductors according to Item 622 "Duct Cable." At the Contractor's request and with approval by the Engineer, substitute HDPE conduit with no conductors for bored schedule 40 or schedule 80 PVC conduit bid under Item 618. Ensure bored HDPE substituted for PVC is schedule 40 and of the same size PVC called for in the plans. Ensure the substituted HDPE meets the requirements of Item 622, except that the conduit is supplied without factory-installed conductors. Make the transition of the HDPE conduit to PVC (or RMC elbow when required) at the bore pit. Provide conduit of the size and schedule as shown on the plans. Do not extend substituted conduit into ground boxes or foundations. Provide PVC or galvanized steel RMC elbows as called for at all ground boxes and foundations.
- 10. Use two-hole straps when supporting 2 in. and larger conduits. On electrical service poles, properly sized stainless steel or hot dipped galvanized one-hole standoff straps are allowed on the service riser conduit.
- B. CONSTRUCTION METHODS
- 1. Provide and install expansion joint conduit fittings on all structure-mounted conduits at the structure's expansion joints to allow for movement of the conduit. In addition, provide and install expansion joint fittings on all continuous runs of galvanized steel RMC conduit externally exposed on structures such as bridges at maximum intervals of 150 ft. When requested by the project Engineer, supply manufacturer's specification sheet for expansion joint conduit fittings. Repair or replace expansion joint fittings that do not allow for movement at no additional cost to the Department. Provide the method of determining the amount of expansion to the Engineer upon request. Do not use LFMC or LFNC as a substitute for the required expansion conduit fittings.
- 2. Space all conduit supports at maximum intervals of 5 ft. Install conduit spacers when attaching metal conduit to surface of concrete structures. See "Conduit Mounting Options" on ED(2). Install conduit support within 3 ft. of all enclosures and conduit terminations.
- 3. Do not attach conduit supports directly to pre-stressed concrete beams except as shown specifically in the plans or as approved by the Engineer.
- 4. Unless otherwise shown on the plans, jack or bore conduit placed beneath existing roadways, driveways, sidewalks, or after the base or surfacing operation has begun. Backfill and compact the bore pits below the conduit per Item 476 "Jacking, Boring, or Tunneling Pipe or Box" prior to installing conduit or duct cable to prevent bending of the connections.
- 5. When placing conduit in the sub-grade of new roadways, backfill all trenches with excavated material unless otherwise noted on the plans. When placing conduit in the sub-base of new roadways, backfill all trenches with cement-stabilized base as per requirements of Items 110 "Excavation", 400 "Excavation and Backfill for Structures", 401 "Flowable Backfill", 402 "Trench Excavation Protection", and 403 "Temporary Special Shoring."
- 6. Provide and place warning tape approximately 10 in. above all trenched conduit as per Item 618.
- 7. During construction, temporarily cap or plug open ends of all conduit and raceways immediately after installation to prevent entry of dirt, debris and animals. Temporary caps constructed of durable duct tape are allowed. Tightly fix the tape to the conduit opening. Clean out the conduit and prove it clear in accordance with Item 618 prior to installing any conductors.
- 8. Ensure conduit entry into the top of any enclosure is waterproof by installing conduit sealing hubs or using boxes with threaded bosses. This includes surface mounted safety switches, meter cans, service enclosures, auxiliary enclosures and junction boxes. Grounding bushings on water tight sealing hubs are not required.
- 9. Fit the ends of all PVC conduit terminations with bushings or bell end fittings. Provide and install a grounding type bushing on all metal conduit terminations.
- 10. Install a bonding jumper from each grounding bushing to the nearest ground rod, grounding lug, or equipment grounding conductor. Ensure all bonding jumpers are the same size as the equipment grounding conductor. Bonding of conduit used as a casing under roadways for duct cable is not required, if the duct extends the full length through the casing.
- 11. At all electrical services, install a 6 AWG solid copper grounding electrode conductor.
- 12. Place conduits entering ground boxes so that the conduit openings are between 3 in. and 6 in. from the bottom of the box. See the ground box detail on sheet ED(4).
- 13. Seal ends of all conduits with duct seal, expandable foam, or by other methods approved by the Engineer. Seal conduit immediately after completion of conductor installation and pull tests. Do not use duct tape as a permanent conduit sealant. Do not use silicone caulk as a conduit sealant.
- 14. File smooth the cut ends of all mounting strut and conduit. Before installing, paint the field cut ends of all mounting strut and RMC (threaded or non-threaded) with zinc rich paint (94% or more zinc content) to alleviate overspray. Use zinc rich paint to touch up galvanized material as allowed under Item 445 "Galvanizing." Do not paint non-galvanized material with a zinc rich paint as an alternative for materials required to be galvanized.



Traffic Operations Division Standard

# ELECTRICAL DETAILS CONDUITS & NOTES

ED(1) - 14

E:	ed1-14.dgn	DN:	DN: CK: DW:			CK:		
TxDOT	October 2014	CONT	SECT	JOB		н	HIGHWAY	
	REVISIONS	0915	12	586		VA		
		DIST		COUNTY			SHEET NO.	
		SAT		BEXA	R		325	

#### ELECTRICAL CONDUCTORS

- A. MATERIAL INFORMATION
- 1. Provide Type XHHW insulated conductors in accordance with Departmental Material Specification (DMS)11040 "Conductors" and Item 620 "Electrical Conductors." Provide conductors as listed on the Material Producers List (MPL) on the Department web site under "Roadway Illumination and Electrical Supplies" Item 620. Color code insulated conductors in conformance with the NEC. Identify grounded (neutral) conductors with white insulation. Identify grounding conductors (ground wires) with green insulation or bare conductors. Identify ungrounded (hot) conductors with any color insulation except green, white, or gray. Keep color scheme consistent throughout the wiring system. Identify conductors 6 American Wire Gauge (AWG) and smaller by continuous color jacket. Identify electrical conductors 4 AWG and larger by continuous color jacket or by colored tape. When identifying conductors with colored tape, mark at least 6 in. of the conductor's insulation with half laps of tape.
- 2. Provide a solid copper 6 AWG grounding electrode conductor to bond the electrical service equipment to the concrete encased grounding electrode or the ground rod at the service location. Connect the grounding electrode conductor to the ground rod with a UL listed connector in accordance with DMS 11040. Connect the grounding electrode conductor to the concrete encased grounding electrode as shown in the plans.
- 3. Where two or more circuits are present in one conduit or enclosure, permanently identify the conductors of each branch circuit by attaching a non-metallic tag around both circuit conductors at each accessible location. Provide tags with two straps, large enough to indicate circuit number, letter, or other identification as shown in the plans. Print circuit identification on the tag with a permanent marker.
- 4. Use listed compression or screw type pressure connectors, terminal blocks, or split bolt connectors for splicing as specified in DMS 11040. Use hot melt adhesive tape to fill the gap and seal the ends of heat shrink tubing. Provide UL listed gel-filled insulating splice covers. Splicing materials, insulating materials, breakaway disconnects, splice covers, and fuse holders are subsidiary to various bid items.
- B. CONSTRUCTION METHODS
- 1. Use only a flat, high tensile strength polyester fiber pull tape for pulling conductors through the conduit system. After installing conductors in conduit, perform conductor pull test. If a conductor cannot be freely pulled, make any needed alterations or repairs at no additional cost to the department. Perform insulation resistance tests in accordance with Item 620. Coordinate with the Engineer to witness the tests.
- 2. Leave 2 ft. minimum, 3 ft. maximum length for each conductor up to the splice in ground boxes. Leave 3 ft. minimum, 4 ft. maximum length of conductor in ground boxes when pulled through with no splice. Leave 1 ft. minimum, 1.5 ft. maximum length of conductor at enclosures, weatherheads and pole bases.
- 3. Make splices only in junction boxes, ground boxes, pole bases, or electrical enclosures and use only listed compression or screw type pressure connectors, terminal blocks, or split bolt connectors. Insulate splices with heavy wall heat shrink tubing or gel-filled insulating splice covers to provide a watertight splice. Overlap conductor insulation with heat shrink tubing a minimum of 2 in. past both sides of the splice. Where heat shrink tubing may not shrink sufficiently to provide a watertight seal around the individual conductors, prior to heating the tubing, increase the diameter of the conductor insulation using hot melt adhesive tape to provide a watertight seal between the individual conductors and the heat shrink tubing. Ensure the tape extends past the heat shrink tubing. Use hot melt adhesive tape to fill the gap and seal the ends of heat shrink tubing. Heat shrink tubing that appears to have been burned, or overheated, is considered defective and must be replaced.
- 4. Size and install gel-filled insulating splice covers according to manufacturer's specifications when used in place of heat shrink tubing.
- 5. Wire nuts with factory applied waterproof sealant may be used for 8 AWG or smaller conductors in above ground junction boxes, but not in pole bases or ground boxes. Install wire nuts in an upright position to prevent the accumulation of water.
- 6. Support conductors in illumination poles with a J-hook at the top of the pole.
- 7. When terminating conductors, remove the insulation and jacketing material without nicking the individual strands of the conductor. Conductors with nicked individual conductor strands or removed strands will be considered damaged.
- 8. Replace conductors and cables that are damaged beyond repair or that fail an insulation resistance test at no additional cost to the department.
- Do not repair damaged conductors with duct tape, electrical tape, or wire nuts. Use only approved splicing methods.
- 10. Do not terminate more than one conductor under a single connector, unless the connector is rated for multiple conductors. Do not exceed the pressure connector's listing for maximum number and size of conductors allowed.
- 11. Install breakaway connectors on conductors bid under Item 620 whenever those conductors pass through a breakaway support device. Follow manufacturer's instructions when terminating conductors to breakaway connectors. Properly torque threaded connections. Proper terminations are critical to the safe operation of breakaway devices. Trim waterproofing boots on breakaway connectors to fit snugly around the conductor to ensure waterproof connection. Only one conductor may enter a single opening in a boot. Provide waterproof boots with the correct number of openings. Leave unused openings factory sealed. Use prequalified breakaway connectors as shown on the MPL.

12. Provide and install a separate stranded equipment grounding conductor (EGC) in all conduits that contain circuit wiring of 50 volts or more. Unless shown elsewhere, size the EGC to be the same size as the largest current carrying conductor contained in the conduit. Ensure all EGCs are bonded together at every accessible location. For traffic signal installations, provide a minimum size 8 AWG EGC. The EGC is paid for under Item 620.

#### C. TEMPORARY WIRING


- Install temporary conductors and electrical equipment in accordance with the NEC article "Temporary Installations" and Department standard sheets.
- 2. Provide a ground fault circuit interrupter (GFCI) for power outlets for portable electrical equipment, power tools, ice machines, ice storage bins and refrigerators located outdoors at grade. GFCI may be any one of the following: molded cord and plug set, receptacle, or circuit breaker type.
- 3. Use listed wire nuts with factory applied sealant for temporary wiring where approved.
- 4. Enclose conductor splices within a listed enclosure or ground box, or ensure the splices are more than 10 ft. above grade vertically and more than 5 ft. horizontally from any metal structure. Where installing temporary conductors in areas subject to vehicle traffic or mobile construction equipment, ensure the vertical clearance to ground is at least 18 ft. when measured at the lowest point. Ground messenger wires that support power conductors in conformance with the NEC.
- 5. Protect and when necessary repair any existing electrical conduits uncovered during the construction process in a timely manner and in conformance with the NEC.


#### GROUND RODS & GROUNDING ELECTRODES

- A. MATERIAL INFORMATION
- 1. Provide and install a grounding electrode at electrical services. Provide ground rods according to DMS 11040 and the plans. Larger diameter or longer length rods may be called for in some specific locations, see the individual plans sheets. Concrete encased grounding electrodes may be called for in specific locations including electrical service, see individual plan sheets.


#### B. CONSTRUCTION METHODS

- 1. Furnish auxiliary ground rods for lightning protection and install in soil, concrete, or both, as called for in the plans. For ground rods installed in concrete, ensure the connection of the conductor to the ground rod is readily accessible for inspection or repairs. For ground rods installed in soil, ensure that the upper end is between 2 to 4 in. below finished grade.
- 2. Do not place ground rods in the same drilled hole as a timber pole.
- 3. Install ground rods so the imprinted part number is at the upper end of the rod.
- 4. Remove all non-conductive coatings such as concrete splatter from the rod at the clamp location.
- Route all conductors as short and straight as possible for connection to lightning protection ground rods. When a bend is required, ensure a minimum radius bend of four inches for these conductors.
- 6. Unless otherwise called for in the plans, protect grounding electrode conductors with non-metallic conduit. When protecting grounding electrode conductors with metal conduit, provide and install a grounding type bushing and properly sized bonding jumper on each end of the metal conduit.
- 7. Written authorization is required before installing a ground rod in a horizontal trench for rocky soil or a solid rock bottom.





SPLICE OPTION 1 Compression Type



SPLICE OPTION 2 Split Bolt Type



# ELECTRICAL DETAILS CONDUCTORS


Operation

Division Standard

ED(3)-14

ILE:	ed3-14.dgn	DN: Tx	DOT	ck: TxDOT	DW:	TxDOT	ck: TxDOT	
C) TxDOT	October 2014	CONT	SECT	T JOB		H	HIGHWAY	
	REVISIONS	0915	12	12 586			VA	
		DIST	COUNTY		SHEET NO.			
		SAT	BEXAR			326		

71C





#### APRON FOR GROUND BOX


- (1) Uniformly space ends of conduits within the ground box. Position ends of conduits so that ground box walls do not interfere with the installation of grounding bushings or bell end fittings.
- (2) Maintain sufficient space between conduits to allow for proper installation of bushings.
- (3) Place aggregate under the box, not in the box. Aggregate should not encroach on the interior volume of the box.
- (4) Install a grounding bushing on the upper end of all RMC terminating in a ground box. Ground RMC elbows when any part of the elbow is less than 18 in. below the bottom of the ground box. Install a PVC bushing or bell end fitting on the upper end of all PVC conduits terminating in a ground box.

GROU	ND BOX DIMENSIONS
TYPE	OUTSIDE DIMENSIONS (INCHES) (Width x Length X Depth)
А	12 X 23 X 11
В	12 X 23 X 22
С	16 X 29 X 11
D	16 X 29 X 22
E	12 X 23 X 17

GROUND BOX COVER DIMENSIONS										
TYPE	DIMENSIONS (INCHES)									
	Н	Ι	J	К	L	М	N	Р		
А, В & Е	23 1/4	23	13 ¾	13 1/2	9 1/8	5 1/8	1 3/8	2		
C & D	30 ½	30 1/4	17 1/2	17 1/4	13 1/4	6 3/4	1 3/8	2		







SIDE

GROUND BOX COVER

# GROUND BOXES A. MATERIALS

- Provide polymer concrete ground boxes measuring 16x30x24 in. (WxLxD) or smaller in accordance with Departmental Material Specification (DMS) 11070 "Ground Boxes" and Item 624 "Ground Boxes."
- 2. Provide Type A, B, C, D, and E ground boxes as shown in the plans, and as listed on the Material Producers List (MPL) on the Department web site under "Roadway Illumination and Electrical Supplies," Item 624.
- 3. Ensure ground box cover is correctly labeled in accordance with DMS 11070.
- 4. Provide larger ground boxes in accordance with Item 624 and as shown in the plans.
- B. CONSTRUCTION METHODS
- 1. Remove all gravel and dirt from conduit. Cap all conduits prior to placing aggregate and setting ground box. Provide Grade 3 or 4 coarse aggregate as shown on Table 2 of Item 302 "Aggregates for Surface Treatments." Ensure aggregate bed is in place and at least 9 inches deep, prior to setting the ground box. Install ground box on top of aggregate.
- 2. Cast ground box aprons in place. Reinforcing steel may be field bent. Ensure the depth of concrete for the apron extends from finished grade to the top of the aggregate bed under the box. Ground box aprons, including concrete and reinforcing steel, are subsidiary to ground boxes when called for by descriptive code.
- 3. Keep bolt holes in the box clear of dirt. Bolt covers down when not working in ground boxes.
- 4. Install all conduits and ells in a neat and workmanlike manner. Uniformly space conduits so grounding bushings and bell end fittings can easily be installed.
- 5. Temporarily seal all conduits in the ground box until conductors are installed.
- 6. Permanently seal conduits immediately after the completion of conductor installation and pull tests. Permanently seal the ends of all conduits with duct seal, expandable foam, or other method as approved. Do not use duct tape as a permanent conduit sealant. Do not use silicone caulk as a sealant.
- 7. When a ground rod is present in a ground box, bond all equipment grounding conductors together and to the ground rod with listed connectors.
- 8. When a type B or D ground box is stacked to meet volume requirements, it is allowable to cut an appropriately sized hole for conduit entry in the side wall at least 18 inches below grade.
- 9. If an existing ground box in the contract has a metal cover, bond the cover to the equipment grounding conductor with a 3 ft. long stranded bonding jumper the same size as the grounding conductor. The bonding jumper is subsidiary to various bid items. Verify existing ground boxes with metal covers are shown on the plans, with notes fully describing the work required.
- 10. If other ground boxes with metal covers are within the project limits but are not part of the contract, the Engineer may direct the Contractor to bond the metal covers, identifying the specific boxes in writing. This work will be paid for separately.
- 11. Bond metal ground box covers to the grounding conductor with a tank ground type lug.



ELECTRICAL DETAILS
GROUND BOXES

Traffic

Operation.

Division Standard

ED(4)-14

			-				
ILE:	ed4-14.dgn	DN: Tx	DOT	ck: TxDOT	DW:	T×DOT	ck: TxDOT
TxDOT	October 2014	CONT	SECT	JOB		н	GHWAY
	REVISIONS	0915	12	586			VA
		DIST		COUNTY			SHEET NO.
		SAT		BEXA	R		327

#### ELECTRICAL SERVICES NOTES

- 1. Provide new materials. Ensure installation and materials comply with the applicable provisions of the Notional Electrical Code (NEC) and Notional Electrical Manufacturers Association (NEMA) standards. Ensure material is Underwriters Laboratories (UL) listed. Provide and install electrical service conduits, conductors, disconnects, contactors, circuit breaker panels, and branch circuit breakers as shown on the Electrical Service Data chart in the plans. Faulty fabrication or poor workmanship in material, equipment, or installation is justification for rejection. Where manufacturers provide warranties and guarantees as a customary trade practice, furnish these to the State.
- 2. Provide electrical services in accordance with Electrical Details standard sheets, Departmental Material Specification (DMS) 11080 "Electrical Services, "DMS 11081 "Electrical Services-Type A," DMS 11082 "Electrical Services-Type C," DMS 11083 "Electrical Services-Type D," DMS 11084 "Electrical Services-Type T," DMS 11085 "Electrical Services-Pedestal (PS)", and Item 628 "Electrical Services" of the Standard Specifications. Provide electrical service types A, C, and D, as listed on the Material Producers List (MPL) on the Department web site under "Roadway Illumination and Electrical Supplies," Item 628. Provide other service types as detailed on the plans.
- 3. Provide all work, materials, services, and any incidentals needed to install a complete electrical service as specified in the plans.
- 4. Coordinate with the Engineer and the utility provider for metering and compliance with utility requirements. Primary line extensions, connection charges, meter charges, and other charges by the utility company to provide power to the location are paid for in accordance with Item 628. Get approval for the costs associated with these charges prior to engaging the utility company to do the work. Consult with the utility provider to determine costs and requirements, and coordinate the work as approved.
- 5. The enclosure manufacturer will provide Master Lock Type 2 with brass tumblers keyed #2195 for all custom electrical enclosures. Installing Contractor is to provide Master Lock #2195 Type 2 with brass tumblers for "off the shelf" enclosures. Master Lock #2195 keys and locks become property of the State. Unless otherwise approved, do not energize electrical service equipment until locks are installed.
- 6. Enclosures with external disconnects that de-energize all equipment inside the enclosure do not need a dead front trim. Protect incoming line terminations from incidental contact as required by the NEC.
- 7. When galvanized is specified for nuts, screws, bolts or miscellaneous hardware, stainless steel may be used.
- 8. Provide wiring and electrical components rated for 75°C. Provide red, black, and white colored XHHW service entrance conductors of minimum size 6 American Wire Gauge (AWG). Identify size 6 AWG conductors by continuous color jacket. Identify electrical conductors sized 4 AWG and larger by continuous color jacket or by colored tape. Mark at least 6 inches of the conductor's insulation with half laps of colored tape, when identifying conductors. Ensure each service entrance conductor exits through a separately bushed non-metallic opening in the weatherhead. The lengths of the conductors outside the weatherhead are to be 12 inches minimum, 18 inches maximum, or as required by utility.
- 9. All electrical service conduit and conductors attached to the electrical service including the riser or the elbow below ground are subsidiary to the electrical service. For an underground utility feed, all service conduit and conductors after the elbow, including service conduit and conductors for the utility pole riser when furnished by the Contractor, will be paid for separately.
- 10. Provide rigid metal conduit (RMC) for all conduits on service, except for the  $V_2$  in. PVC conduit containing the electrical service grounding electrode conductor. Size the service entrance conduit as shown in the plans. Ensure conduit for branch circuit entry to enclosure is the same size as that shown on the layout sheets for branch circuit conduit. Extend all rigid metal conduits a minimum of 6 inches underground and then couple to the type and schedule of the conduit shown on the layout for that particular branch circuit. Install a grounding bushing on the RMC where it terminates in the service enclosure.
- 11. Use of liquidtight flexible metal conduit (LFMC) is allowed between the meter and service enclosure when they are mounted 90 to 180 degrees to each other. Size the LFMC the same size as service entrance conduit. LFMC must not exceed 3 feet in length. Strap LFMC within 1 foot of each end. LFMC less than 12 inches in length need not be strapped. Each end of LFMC must have a grounding bushing or be terminated with a grounding fitting. The LFMC must contain a grounded (neutral) conductor. Ensure any bend in LFMC never exceeds 180 degrees. A pull test is required on all installed conductors, with at least six inches of free conductor movement demonstrated to the satisfaction of the Engineer.
- 2. Ensure all mounting hardware and installation details of services conform to utility company specifications.
- 13. For all electrical service enclosures listed under Item 628 on the MPL, the UL 508 enclosure manufacturers will prepare and submit a schematic drawing unique to each service. Before shipment to the job site, place the applicable laminated schematic drawings and the laminated plan sheet showing the electrical service data chart used to build the enclosure in the enclosure's data pocket. The installing contractor will copy and laminate the actual project plan sheets detailing all equipment and branch circuits supplied by that service. The laminated plan sheets are to be placed in the service enclosure's document pocket. Reduce 11 in. x 17 in. plan sheets to  $8\,{}^{\prime}_2$  in. x 11 in. before laminating. If the installation differs from the plan sheets, the installing contractor is to redline plan sheets before laminating.
- 14. When providing an "Off The Shelf" Type D or Type T service, provide laminated plan sheets detailing equipment and branch circuits supplied by that service. Reduce 11 in. x 17 in. plan sheets to 8  $\frac{1}{2}$  in. x 11 in before laminating. Deliver these drawings before completion of the work to the Engineer, instead of placing in enclosure that has no door pocket.
- 15. Do not install conduit in the back wall of a service enclosure where it would penetrate the equipment mounting panel inside the enclosure. Provide grounding bushings on all metal conduits, and terminate bonding jumpers to grounding bus. Grounding bushings are not required when the end of the metal conduit is fitted with a conduit sealing hub or threaded boss, such as a meter base hub.

#### SERVICE ASSEMBLY ENCLOSURE

- 1. Provide threaded hub for all conduit entries into the top of enclosure.
- 2. Type galvanized steel (GS) enclosures may be used for Type C panelboards and for Type D and T services that do not use an enclosure mounted photocell or lighting contactor. Provide GS enclosures in accordance with DMS 11080, 11082, 11083, and 11084.
- 3. Provide aluminum (AL) and stainless steel (SS) enclosures for Types A, C, and D in accordance with DMS 11080, 11081, 11082, 11083, and 11084. Do not paint stainless steel.
- 4. Provide pedestal service (PS) enclosures in accordance with ED(9) and DMS 11080 and 11085. Do not provide GS pedestal services. If GS is shown in the PS descriptive code, provide an AL enclosure.

#### MAIN DISCONNECT & BRANCH CIRCUIT BREAKERS


- 1. Field drill flange-mounted remote operator handle if needed, to ensure handle is lockable in both the "On" and "Off" positions.
- 2. When the utility company provides a transformer larger than 50 KVA, verify that the available fault current is less than the circuit breaker's ampere interrupting capacity (AIC) rating and provide documentation from the electric utility provider to the Engineer.


#### PHOTOELECTRIC CONTROL

1. Provide photocell as listed on the MPL. Move, adjust, or shield the photocell from stray or ambient night time light to ensure proper operation. Mount photocell facing north when practical. Mount top of pole photocells as shown on Top Mounted Photocell Detail.

#### \* ELECTRICAL SERVICE DATA Elec. Plan Service Service Safety Main Two-Pole Pane Ibd/ Branch Branch Branch Κ۷Α Service Shee-Conduit Conductors Switch Ckt. Bkr ontractor oadcente. Circuit Ckt. Bkr Electrical Service Description Load ΙD Number \*\*Size No./Size Amps Pole/Amps Amps Amp Ratina Pole/Amps Amps SB 183 289 ELC SRV TY A 240/480 100(SS)AL(E)SF(U) 3/#2 100 2P/100 100 N/A Lighting NB 2P/40 26 28.1 Lighting SB 2P/40 25 1P/20 Underpass 30 ELC SRV TY D 120/240 060(NS)SS(E)TS(0) 1 1/4 " 2P/60 Sig. Controller 1P/30 5.3 NB Access N/A 100 23 3/#6 Luminaires 30 2P/20 CCTV 1P/20 ELC SRV TY T 120/240 000(NS)GS(N)SP(0) 2nd & Main N/A N/A Flashing Beacon 1P/20 1.0 N/A Flashing Beacon 2 1P/20

- \* Example only, not for construction. All new electrical services must have electrical service data chart specific to that service as shown in the plans.
- \*\* Verify service conduit size with utility. Size may change due to utility meter requirements. Ensure conduit size meets the National ELectrical Code.





#### TOP MOUNTED PHOTOCELL

Install conduit strap maximum 3 feet from box. 5 foot maximum spacing between straps supporting conduit.




# ELECTRICAL DETAILS SERVICE NOTES & DATA

ED(5)-14

FILE: ed5-14.dgn	DN: Tx	DOT	ck: TxDOT	DW:	T×DOT	ck: TxDOT
© TxDOT October 2014	CONT	SECT	JOB		H [ GHWAY	
REVISIONS	ons 0915 12 586			VA		
	DIST	DIST COUNTY		SHEET NO.		
	SAT		BEXA	R		328

SCHEMATIC TYPE A

THREE WIRE



SCHEMATIC TYPE C THREE WIRE


color code 6" length of Line 1 or Line 2 conductors' insulation 120 240 with red tape where conductor exits the 4 4/2 weatherhead. — --White insulation or  $\Box$ color code 6" length of neutral conductors' insulation with white tape where conductor exits the weatherhead. 12 4 3 -Bondina jumper ···· Grounding ↓↓↓ Electrode ↓↓ Typical Typical Typical 240 Volt 120 / 240 Volt 120 Volt Luminaire Branch Circuit Branch Circuit Branch Circuit

Red insulation or

SCHEMATIC TYPE D - CUSTOM 120/240 VOLTS - THREE WIRE

	WIRING LEGEND
	Power Wiring
	Control Wiring
— N —	Neutral Conductor
— G —	Equipment grounding conductor-always required

	SCHEMATIC LEGEND
1	Safety Switch (when required)
2	Meter (when required-verify with electric utility provider)
3	Service Assembly Enclosure
4	Main Disconnect Breaker (See Electrical Service Data)
5	Circuit Breaker, 15 Amp (Control Circuit)
6	Auxiliary Enclosure
7	Control Station ("H-O-A" Switch)
8	Photo Electric Control (enclosure- mounted shown)
9	Lighting Contactor
10	Power Distribution Terminal Blocks
1 1	Neutral Bus
12	Branch Circuit Breaker (See Electrical Service Data)
13	Separate Circuit Breaker Panelboard
14	Load Center
15	Ground Bus



SCHEMATIC TYPE T

120/240 VOLTS - THREE WIRE

Galvanized steel-"Buy Off The Shelf" only. When required install photocell top of the pole or on luminaire only, no lighting contractor will be installed.



Traffic Operations Division Standard


ELECTRICAL DETAILS SERVICE ENCLOSURE AND NOTES

ED(6)-14

.E: ed6-14.dgn	DN: Tx	DOT	ck: TxDOT	DW:	TxDOT	ck: TxDOT	
TxDOT October 2014	CONT	SECT	ст јов н		ніс	HIGHWAY	
REVISIONS	0915	12	586		,	VA	
	DIST		COUNTY			SHEET NO.	
	SAT		BEXAR			329	



- 2. Provide poles for overhead service with an eyebolt or similar fitting for attachment of the service drop to the pole in conformance with the electric utility provider's specifications.
- 3. Provide and install galvanized  $\frac{3}{4}$  in. x 18 in. x 4 in. (dia. x length x hook length) anchor bolts for underground service supports. Provide and install galvanized  $\frac{3}{4}$  in. x 56 in. x 4 in. anchor bolts for overhead service supports. Ensure anchor bolts have 3 in of thread, with 3  $rac{1}{4}$  in. to 3  $rac{1}{2}$  in. of the exposed anchor bolt projecting above finished foundation. Provide and install leveling nuts for all anchor bolts.
- 4. Bond one of the anchor bolts to the rebar cage with 6 AWG bare stranded copper conductor. Use listed mechanical connectors rated for embedment in concrete. See Inset B.
- 5. Furnish and install rigid metallic ells in all steel pole and steel frame foundations for all conduits entering the service from underground.
- 6.Use class C concrete for foundations. Ensure reinforcing steel is Grade 60 with 3" of unobstructed concrete cover.
- 7. Drill and tap steel poles and frames for  $\frac{1}{2}$  in. X 13 UNC tank ground fitting. For steel pole service supports, provide and install tank ground fitting 4 in. to 6 in. below electrical service enclosure. Provide properly sized hole through the bottom of the enclosure for the service grounding electrode conductor. Ensure electrical service grounding electrode conductor is as short and straight as possible from the enclosure to the tank ground fitting. For steel frame service supports, provide and install tank ground fitting on steel frame post. Install service grounding electrode conductor in a non-metallic conduit or tubing from the enclosure to the steel frame post. Connect electrical service grounding electrode conductor to the tank ground fitting. See steel frame and steel pole details and Inset A for more information. Size service entrance conduit and branch circuit conduit as shown in the plans. For underground conduit runs from the electrical service, extend RMC from the service enclosure to an RMC elbow, and then connect the schedule type and size of conduit shown in the plans. Provide and install grounding bushings where RMC terminates in the enclosure. Grounding bushings are not required when RMC is fitted into a sealing hub or threaded boss.
- prevent abrasion of the insulated conductors.



Top of White insulation to 6' 20' measured from 2 1/2" TYP. weatherhead radiusor color code 6' 4" (typ.) grade. Circumtances to be 2" to 6", of neutral may require the 4" typical conductor's electrical service NOTE: below the top insulation with support to be taller than the 20" shown, check with utility of pole. white tape where All rough -RMC conductor exits edges shal weatherhead. be ground before installing. White insulation smooth or color code 6" Red insulation of neutral Point of or color code 6" conductor's attachment Drain hole length of Line 1 insulation with of service drop for galv. or Line 2 white tape where conductor exits to be below - places conductor's TYP. weatherhead. insulation with weatherhead. red tape where Conduit support spacing, 3'max from the ends, conductor exits Red insulation the weatherhead. or color code 6" Conductor slack and 5′ in between POLE TOP PLATE length of Line 1 length, 12" min., unless otherwise Service or Line 2 18" max. called for by the Enclosure conductor's utility. insulation with 24" Diameter Meter-Inset A drill shaft 8"\* red tape where conductor exits Safety Service . 1 1/4 "-the weatherhead. Switch -Channe I Enclosure Conduit Conductor slack bracket or length, 12" min., other arrangemen-18" max. approved by Inset A Inset B the Engineer. (Kindorf, Unistrut, B-line or 5 1/2 equal.) Inset E Class "C" concrete BASE PLATE DETAIL RMC 24" dia. X 60" foundation 4-#5 24 Dia. x 60" RMC reinforcing bars and #2 spiral at 6" pitch (typ.) WITHOUT SAFETY SWITCH BOTTOM OF POLE SERVICE SUPPORT TYPE SP (O) - OVERHEAD SERVICE See Note 4 SERVICE SUPPORT TYPE SF & SP 5" thick expansion concrete joint material pad (class C concrete and 6" X 6" #6 wire mesh) INSET B to accommodate equipment

3/4" dia.

4"


Hook

Length

Dimension varies, install only as wide as required TOP VIEW

1/2


SERVICE SUPPORT TY SF (0) & SF (U)




DN: TXDOT CK: TXDOT DW: TXDOT CK: TXDO © TxDOT October 2014 CONT SECT JOB 330 71G


#### PEDESTAL SERVICE NOTES

- 1. Manufacture pedestal electrical services in accordance with Departmental Material Specifications (DMS)11080 "Electrical Services", 11085 "Electrical Services-Pedestal (PS)" and Item 628 "Electrical Services. "Provide pedestal electrical services as listed on the Material Producers list (MPL) on the Department's web site under "Roadway Illumination and Electrical Supplies," Item 628. Ensure all mounting hardware and installation details of services meet utility company specifications. Contact the local utility company for approval of pedestal details prior to installing the electrical pedestal service. Submit any changes required by the utility company prior to manufacturing the pedestal enclosure.
- 2. When a meter socket is required, provide a socket with a minimum 100 amp rating that complies with local utility requirements.
- 3. Provide Class A or C concrete for pedestal service foundations in accordance with Item 420, "Concrete Substructures," except that concrete will not be paid for directly but is considered subsidiary to Item 628.
- 4. Provide #4 reinforcing steel for foundations in accordance with Item 440, "Reinforcement for Concrete."
- 5. Install  $\frac{1}{2}$  in, X 2  $\frac{1}{16}$  in, minimum length concrete single expansion type anchors for mounting pedestal enclosure to foundation. Anchor location to match mounting holes in each corner of enclosure. Secure each of the four corners of the pedestal enclosure to the anchors in the foundation with a  $\frac{1}{2}$  in, galvanized or stainless steel machine thread bolt, a properly sized locknut and a flat washer.
- 6. Finish top of concrete foundation in a neat and workmanlike manner. If leveling washers are used, ensure no more than  $\frac{1}{8}$  in, gap at any corner. Do not exceed a maximum dip or rise in the foundation of  $\frac{1}{8}$  in, per foot. When properly installed, ensure the top of the service enclosure is level front to back and side to side within  $\frac{1}{4}$  in. Repair rocking or movement of the service enclosure at no additional cost to the department.
- 7. Do not use liquidtight flexible metal conduit (LFMC) on pedestal type services.
- 8. Ensure all elbows in the foundation are sized as per utility provider's conduit requirements for underground conduit and feeders. PVC extensions may be installed provided the ends of the rigid metal conduits are more than 2 in. below the top of the concrete foundation. Where extension conduits are metal, grounding bushings must be installed with a bonding jumper properly terminated.





SECTION A-A ANCHOR BOLT DETAIL



TYPE C shown, TYPE A similar except that TYPE A shall have individual circuit breakers (CB) mounted on an equipment mounting panel. CB Handles shall protrude through hinged deadfront trim.

	LEGEND
1	Meter Socket, (when required)
2	Meter Socket Window, (when required)
3	Equipment Mounting Panel
4	Photo Electric Control Window, (When required)
5	Hinged Deadfront Trim
6	Load Side Conduit Trim
7	Line Side Conduit Area
8	Utility Access Door, with handle
9	Pedestal Door
10	Hinged Meter Access
11	Control Station (H-O-A Switch)
12	Main Disconnect
13	Branch Circuit Breakers
14	Copper Clad Ground Rod - 5/8" X 10'
	•



ELECTRICAL DETAILS ELECTRICAL SERVICE SUPPORT PEDESTAL SERVICE TYPE PS


Traffic Operations Division Standard

ED(9)-14

.E:	ed9-14.dgn	DN: TxDOT		ck: TxDOT	DW:	TxDOT	ck: TxDOT	
TxDOT	October 2014	CONT	SECT	SECT JOB		ніс	HIGHWAY	
	REVISIONS	0915	12	586		,	VA	
		DIST		COUNTY		SHEET NO.		
		SAT		BEXAR			331	

#### TIMBER POLE (TP) SERVICE SUPPORT NOTES

- Ensure electrical service support is a class 5 treated timber pole as per Item 627 "Treated Timber Poles." Embed timber pole to depth required in Item 627.
- Conduit and electrical conductors attached to the electrical service pole and underground within 12 in. of service pole are not paid for directly but are subsidiary to the electrial service.
- Install pole-top mounted photocell (T) on north side of pole, or in service enclosure (E) as required. See Electrical Service Data chart in plan set.
- 4. Gain pole as required to provide flat surface for each channel. Gain timber pole to  $\frac{5}{8}$  in. max. depth and 1  $\frac{7}{8}$  in. max. height. Gain pole in a neat and workmanlike manner.
- 5. Mount meter and service equipment on stainless steel or galvanized channel (Unistrut, Kindorf, or equal). Provide channel sized 1 in. to 3  $\frac{3}{4}$  i maximum depth, and  $1\frac{1}{2}$  in. to  $1\frac{5}{6}$  in. maximum width. File smooth the cut ends of galvanized channel and paint with zinc rich paint before installing on pole. Secure each channel section to timber pole with two galvanized or SS lag bolts,  $\frac{1}{4}$  in. minimum diameter by  $1\frac{1}{2}$  in. minimum length. Use a galvanized or SS flat washer on each lag bolt. Do not stack channel.
- 6. When excess length must be trimmed from poles, trim from the top end only.
- (1) Class 5 pole, height as required
- 2 Service drop from utility company (attached below weatherhead)
- 3 Service conduit (RMC) and service entrance conductors One Red, One Black, One White (See Electrical Service Data)
- (4) Safety switch (when required)
- (5) Meter (when required)
- (6) Service enclosure
- (7) 6 AWG bare grounding electrode conductor in ½ in. PVC to ground rod extend ½ in. PVC 6 in. underground.
- (8) % in. x 8 ft. Copper clad ground rod - drive ground rod to a depth of 2 in. to 4 in. below grade.
- 9 RMC same size as branch circuit conduit.
- (i) See pole-top mounted photocell detail on ED(5).
- (1) When required by the serving utility provide bare 6 AWG copper conductor. Run wire from pole top to butt wrap or copper butt plate. Protect conductor with non-conductive material to a height of 8 ft. above finished grade.
- (2) When required by utility, cut top of pole at an angle to enhance rain run off.




SERVICE SUPPORT TYPE TP (0)


# GRANITE CONCRETE(GC)& OTHER CONCRETE(OC)NOTES

Ensure electrical service support structures bid as type Granite Concrete (GC) or Other Concrete (OC) meet the following requirements.


- 1. Provide GC and OC poles that meet the requirements of DMS 11080 "Electrical Services."
- 2. Provide prestressed concrete poles suitable for direct embedment into the ground without special foundations.
- 3. Verify poles are marked as required on DMS 11080. Location of marking should be approximately 4' above final grade. Use the two-point pickup locations when handling pole in horizontal position, and one-point pickup location for use in raising the pole to a vertical position. These marks are small but conspicuous.
- 4. Embed poles 42 in. or 10% of the length plus 2 ft., whichever is greater.
- Ensure all installation details of services are in accordance with utility company specifications.
- Install a one point rack or eye bolt bracket 6 inches to 12 inches below the weatherhead as an overhead service drop anchoring point for the electric utility.
- 7. Furnish and install galvanized or stainless steel channel strut 1  $\frac{1}{2}$  in. or 1  $\frac{5}{8}$  in. wide by 1 in. up to 3  $\frac{3}{4}$  in. deep (Unistrut, Kindorf, B-line or equal). Attach channel strut with stainless steel concrete anchors (max. 1" depth), square U-bolts or back to back channel strut with long bolts, or other secure mounting as approved by the Engineer. Ensure bolts are galvanized in accordance with ASTM A153. Do not stack channel struts.
- 8. Backfill the holes thoroughly by tamping in 6 in. lifts. After tamping to grade, place additional backfill material in a 6 inch high cone around the pole to allow for settling. Use material equal in composition and density to the surrounding area. Backfilling will not be paid for directly but is subsidiary to various bid items.



CONCRETE SERVICE SUPPORT
Overhead(0)



CONCRETE SERVICE SUPPORT Underground (U)



#### DETAIL A

See Note 7. Before installing channel that has been cut, file sharp edges and paint with zinc-rich paint. Ensure there is no paint splatter on the pole.



ELECTRICAL DETAILS SERVICE SUPPORT TYPES GC. OC. & TP

Traffic Operations


Division Standard

ED(10)-14


ILE:	ed10-14.dgn	DN: Tx	DOT	ck: TxDOT	DW:	TxDOT	ck: TxDOT
C) TxDOT	October 2014	CONT	SECT	JOB		HIGHWAY	
	REVISIONS	0915	0915 12 586 VA		VA		
		DIST	DIST COUNTY		SHEET NO.		
		SAT		BEXA	7		332


#### DUCT CABLE & HDPE CONDUIT NOTES

- Provide duct cable in accordance with Departmental Material Specification (DMS) 11060
  "Duct Cable" and Item 622 "Duct Cable." Provide duct cable as listed on the Material
  Producer List (MPL) on the Department web site under "Roadway Illumination and Electrical
  Supplies" Item 622.
- Provide High-Density Polyethylene (HDPE) conduit in accordance with DMS 11060 and Item 618, "Conduit." Provide HDPE as listed on the MPL on the Department web site under "Roadway Illumination and Electrical Supplies," Item 618.
- 3. Supply duct cable with a minimum 2 in. diameter, unless otherwise shown in the plans. Provide duct cable and HDPE conduit as shown by descriptive code or on the plans. Bend duct cable and HDPE conduit as recommended by the manufacturer, with a minimum bending radius of 26 in. for 2 in. duct. Follow manufacturers' recommendations when handling duct cable and HDPE conduit reels and during installation of duct cable and HDPE conduit.
- 4. Do not splice conductors within duct cable or HDPE conduit. Couple duct cable and HDPE entering a ground box or foundation to a PVC elbow. When galvanized steel RMC elbows are called for in the plans and any portion of the RMC elbow is buried less than 18" from possible contact, ground the RMC elbow.
- 5. Furnish and install duct cable with factory installed conductors, sized as shown in the plans and as required by the National Electrical Code (NEC). The NEC contains specific requirements for duct cable in Article, "Nonmetallic Underground Conduit with Conductors: Type NUCC."
- 6. When conduit casing is called for in the plans, extend duct cable or HDPE conduit through the conduit casing in one continuous length without connection to the casing.
- 7. Seal the ends of duct cable or HDPE conduit with duct seal, expandable foam, or other approved method after completing the pull tests required by Item 622.
- 8. Provide minimum cover of 24 in. under roadways, 18 in. in other locations, or as shown on the plans.
- 9. Furnish and install listed fittings to couple duct cable or HDPE conduit to other types of conduit. Duct cable and HDPE conduit may be field-threaded and spliced with PVC or RMC threaded couplings; connected with listed tie-wrap fittings; connected using listed coupling made of HDPE with stainless steel external banding clamps and locking rings; connected with approved electrofusion conduit couplings; or connected using an approved chemical fusion method using an epoxy or adhesive specifically designed for HDPE couplings and connectors all installed in accordance with their manufacturer's instructions. Do not use PVC glue on HDPE. Do not use water pipe fittings, or connect conduit with heat shrink tubing.




#### DUCT CABLE/HDPE TO PVC






#### DUCT CABLE/HDPE AT GROUND BOX

When the upper end of an RMC EII does not enter the ground box, it may be extended with a SCH-40 PVC conduit nipple and bell end, provided there is a minimum of 18" of cover over all parts of the elbow. If not, a rigid extension and ground bushing is required.



DUCT CABLE / HDPE AT FOUNDATION



BORE PIT DETAIL



ELECTRICAL DETAILS

DUCT CABLE/

HDPE CONDUIT

Traffic Operations Division Standard

ED(11)-14

			,	1 1			
FILE:	ed11-14.dgn	DN: Tx	DOT	ck: TxDOT	DW:	TxDOT	ck: TxDOT
© TxD0T	October 2014	CONT	SECT	JOB		н	I GHWAY
	REVISIONS	0915	12	586			VA
		DIST		COUNTY			SHEET NO.
		SAT		BEXA	7		333


#### BATTERY BOX GROUND BOXES NOTES

#### A. MATERIALS


- 1. Provide polymer concrete or fiberglass reinforced plastic (FRP) battery box ground box and cover in accordance with Departmental Material Specification (DMS) 11071 "Battery Box Ground Boxes." Battery box will accommodate up to 4 batteries, each measuring 8 in. x 13.5 in. x 10 in. (W x L x D). Label battery box ground box cover in accordance with DMS 11071.
- 2. Supply a marine grade batteries with covers. Secure the marine grade batteries with covers to the stainless steel rack in the bottom of the ground box with tie down straps.

#### B. CONSTRUCTION METHODS

- 1. Ensure conduit entry will not interfere with placement of the batteries in the battery box ground box.
- 2. Remove all gravel and dirt from conduit. Cap all conduits prior to placing aggregate and setting battery box ground box. Provide Grade 3 or 4 coarse aggregate as shown on Table 2 of Item 302 "Aggregates for Surface Treatments." Ensure the aggregate bed is in place and is a minimum of 9 in. deep prior to setting the box. Install battery box ground box on top of aggregate.
- 3. Cast battery box aprons in place. Reinforcing steel may be field bent. Ensure the depth of concrete for the apron extends from finished grade to the top of the aggregate bed under the box. Battery box ground box aprons, including concrete and reinforcing steel, are subsidiary to battery box ground boxes when called for by descriptive code.
- 4. Bolt covers down when not working in battery box ground boxes. Keep bolt holes in the box clear of dirt.




PLAN VIEW




#### APRON FOR BATTERY BOX GROUND BOXES


- (1) Place aggregate under the box and not in the box. Aggregate should not encroach on the interior volume
- (2) Install bushing or bell end fitting on the upper end of all ells.
- (3) Install all conduits in a neat and workmanlike manner.




BATTERY BOX TOP VIEW



SECTION X-X



SECTION Y-Y





Traffic Operations Division Standard

ELECTRICAL DETAILS BATTERY BOX GROUND BOXES

ED(12)-14

			_					
LE: ed12-	14.dgn	DN:	Τx	DOT	ck: TxDOT	DW:	T×DOT	ck: TxDOT
TxDOT Octobe	er 2014	CO	NT	SECT	JOB		HIG	CHWAY
REVIS	IONS	09	0915 12 586 VA		VΑ			
		DI	DIST COUNTY SHEET		SHEET NO.			
		SA	١T		BEXA	R		334

	SHIPPING PARTS LIST - POLES AND LUMINAIRE ARMS											
Nominal	Shoe Base		T-Bas	е			CSB/SS	CB Mounted				
Mounting Ht.	Designation	Quantity	Designation		Quantity	De:	signati	on	Ought: ty			
(f+)	Pole A1 A2 Luminaire	Qualifity	Pole A1 A2	Luminaire	Qualifity	Pole	A1	A2 Luminaire	Quantity			
20	(Type SA 20 S - 4) (150W EQ) LED		(Type SA 20 T - 4)	(150W EQ) LED								
	(Type SA 20 S - 4 - 4) (150W EQ) LED		(Type SA 20 T - 4 - 4)	(150W EQ) LED								
30	(Type SA 30 S - 4) (250W EQ) LED		(Type SA 30 T - 4)	(250W EQ) LED		(Type SP 28 S	- 4)	(250W EQ) LED				
	(Type SA 30 S - 4 - 4) (250W EQ) LED		(Type SA 30 T - 4 - 4)	(250W EQ) LED		(Type SP 28 S	- 4 - 4	4) (250W EQ) LED				
	(Type SA 30 S - 8) (250W EQ) LED		(Type SA 30 T - 8)	(250W EQ) LED		(Type SP 28 S	- 8)	(250W EQ) LED				
	(Type SA 30 S - 8 - 8) (250W EQ) LED		(Type SA 30 T - 8 - 8)	(250W EQ) LED		(Type SP 28 S	- 8 - 8	3) (250W EQ) LED				
40	(Type SA 40 S - 4) (250W EQ) LED		(Type SA 40 T - 4)	(250W EQ) LED		(Type SP 38 S	- 4)	(250W EQ) LED				
	(Type SA 40 S - 4 - 4) (250W EQ) LED		(Type SA 40 T - 4 - 4)	(250W EQ) LED		(Type SP 38 S	- 4 - 4	4) (250W EQ) LED				
	(Type SA 40 S - 8) (250W EQ) LED		(Type SA 40 T - 8)	(250W EQ) LED		(Type SP 38 S	- 8)	(250W EQ) LED				
	(Type SA 40 S - 8 - 8) (250W EQ) LED		(Type SA 40 T - 8 - 8)	(250W EQ) LED		(Type SP 38 S	- 8 - 8	3) (250W EQ) LED				
	(Type SA 40 S - 10) (250W EQ) LED		(Type SA 40 T - 10)	(250W EQ) LED		(Type SP 38 S	- 10)	(250W EQ) LED				
	(Type SA 40 S - 10 - 10) (250W EQ) LED		(Type SA 40 T - 10 - 10)	(250W EQ) LED		(Type SP 38 S	- 10 -	10) (250W EQ) LED				
	(Type SA 40 S - 12) (250W EQ) LED		(Type SA 40 T - 12)	(250W EQ) LED		(Type SP 38 S	- 12)	(250W EQ) LED				
	(Type SA 40 S - 12 - 12) (250W EQ) LED		(Type SA 40 T - 12 - 12)	(250W EQ) LED		(Type SP 38 S	- 12 -	12) (250W EQ) LED				
50	(Type SA 50 S - 4) (400W EQ) LED		(Type SA 50 T - 4)	(400W EQ) LED		(Type SP 48 S	- 4)	(400W EQ) LED				
	(Type SA 50 S - 4 - 4) (400W EQ) LED		(Type SA 50 T - 4 - 4)	(400W EQ) LED		(Type SP 48 S	- 4 - 4	4) (400W EQ) LED				
	(Type SA 50 S - 8) (400W EQ) LED		(Type SA 50 T - 8)	(400W EQ) LED		(Type SP 48 S	- 8)	(400W EQ) LED				
	(Type SA 50 S - 8 - 8) (400W EQ) LED		(Type SA 50 T - 8 - 8)	(400W EQ) LED		(Type SP 48 S	- 8 - 8	3) (400W EQ) LED				
	(Type SA 50 S - 10) (400W EQ) LED		(Type SA 50 T - 10)	(400W EQ) LED		(Type SP 48 S	- 10)	(400W EQ) LED				
	(Type SA 50 S - 10 - 10) (400W EQ) LED		(Type SA 50 T - 10 - 10)	(400W EQ) LED		(Type SP 48 S	- 10 -	10) (400W EQ) LED				
	(Type SA 50 S - 12) (400W EQ) LED		(Type SA 50 T - 12)	(400W EQ) LED		(Type SP 48 S	- 12)	(400W EQ) LED				

(Type SA 50 T - 12 - 12) (400W EQ) LED

OTHER	
Designation Pole A1 A2 Luminaire	Quantity

#### GENERAL NOTES:

(Type SA 50 S - 12 - 12) (400W EQ) LED

- 1. All work, materials and services not shown on the plans which may be necessary for complete and proper construction shall be performed, furnished and installed by the Contractor. Faulty fabrication or poor workmanship in any material, equipment or installation will be considered justification for rejection. Where manufacturers provide warranties or guarantees as a customary trade practice, furnish to the Department such warranties or guarantees.
- 2. The location of poles and fixtures are diagrammatic only and may be shifted by the Engineer to accommodate local conditions. Install or remove poles and luminaires located near overhead electrical lines using established industry and utility safety practices and in accordance with laws governing such work. Consult with the appropriate utility company prior to beginning such work.
- 3. Standard Steel Pole Designs. Steel poles fabricated in accordance with the details and dimensions shown herein, shall be considered standard designs. Submission of shop drawings and design calculations for
- 4. Optional Steel Pole Designs. Multi-sided steel poles may be allowed as optional designs, if steel poles are permitted or required, pending approval by the Department as outlined below.
  - a. Shop Drawings. Optional designs require submission of shop drawings and design calculations bearing the seal of an engineer licensed in the State of Texas, in accordance with Item 441, "Steel Structures. The Department may elect to pre-approve some shop drawings for optionally designed poles. Submission of shop drawings and design calculations is not required for structures fabricated in accordance with the details of shop drawings on the pre-approved list maintained by the TxDOT Traffic Operations Division. Any deviation from the pre-approved shop drawings will require submission of shop drawings of the complete assembly and design calculations as described above.
  - b. Structural Support Design for Luminaires. Lighting support structures shall be designed for a 25 year design life in accordance with the 2001 Edition of the AASHTO "Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals." All poles shall be designed for 110 mph 3-second gust wind speeds. An additional 1.14 gust factor shall be applied to the wind loads. For transformer base poles, fabricator shall include transformer base and connecting hardware in design calculations and shop drawing submittals. All transformer bases shall have been structurally tested to resist the theoretical plastic moment capacity of the pole. Certification of the plastic moment load test and FHWA breakaway requirement test of the model of base being furnished shall be submitted with the shop drawings. Shop drawings shall show breakaway base model number, and manufacturer's name and logo. Manufacturer's shop drawings shall include the ASTM designations for all materials to be used.
  - c. Mast Arm Attachments. All poles and attachments shall be structurally designed to support two 12-foot mast arms and luminaires. Poles shall be supplied with mast arm combinations as shown in the plans. All mast arms shall be designed for a 60-pound luminaire having an effective projected area of 1.6 square feet.
  - d. Anchor Bolt Assembly. Anchor bolt assemblies for optionally designed poles shall be the same as those
- 5. Aluminum Pole Designs. Aluminum pole designs may be allowed, if aluminum poles are permitted or required, pending approval by the Department as outlined below.

  - a. Meet all of the requirements stated above for optional steel pole designs and the following:
     1. Aluminum poles shall be fabricated in accordance with "Structural Welding Code-Aluminum" AWS D1.2.
     2. Aluminum pole designs shall use the same anchor bolt assembly and be subject to the same geometric restraints and other requirements for steel poles specified herein.
    - Aluminum poles shall be equipped with vibration mitigation devices, as approved by the engineer.
    - 4. Pole components shall be constructed using the following material:
      Shaft: ASTM B221 or B241 Alloy 6063-T6, ASTM B209 Alloy 5086-H34, ASTM B221 Alloy 6005-T5.
      Base Flange: ASTM B26 Alloy 356.0-T6 or ASTM B108 Alloy 356.0-T6 (Yield strength test required).
      Mast Arm Fitting: ASTM B209 Alloy 6061-T6 or ASTM B221 Alloy 6005-T5. Mast Arms: ASTM B241 Alloy 6061-T6 or Alloy 6063-T6. Pole Cap: ASTM B209 Alloy 5086-H32 or ASTM B108 or B26 Alloy 356.0-T6.
      Bolts: Stainless Steel AISI 300 series. Bolts threading into aluminum threads shall be treated with anti-seize compound, Never-Seez Compound, Permatex 133K or equal.
- 6. Special Designs. Poles with architectural treatments shall meet the requirements shown elsewhere in the plans.
- 7. Luminaire Mounting Height. Actual luminaire mounting height shall be the nominal mounting height given on RIP(2) for all pole-arm combinations except for poles with 4 ft. luminaire arms, which shall be 3'-0" lower than the nominal height, unless otherwise shown or directed.

#### EXPLANATION OF ROADWAY ILLUMINATION ASSEMBLY DESIGNATIONS

(TYPE SA 50 T - X - X) (400W EQ) LED SA: Pole and mast arm may be steel or aluminum. ST: Pole and mast arm must be steel AL: Pole and mast arm must be aluminum. SP: Special (ovalized) steel or aluminum pole for installing on CSB or SSCB. See standard sheet CSB (4), or SSCB (4). Two numerical digits denote nominal — mounting height in feet. Next letter denotes type of base, (S-Shoe Base, -T-Transformer Base, or B-Shoe Base Bridge Mount) First number denotes length of mast arm -Use of second mast arm is indicated by second dashed number which denotes length in feet. Luminaire rating in watts (i.e. 400W). Equivalent wattage LED fixtures will include EQ (i.e. 400W EQ) Last letters indicate light source (S - High Pressure Sodium; LED - LED luminaire)

(Type SP 48 S - 12 - 12) (400W EQ) LED

SHEET 1 OF 4



Operation. Division Standard

ROADWAY ILLUMINATION POLES

RIP(1) - 17

117	, ,	' '			
FILE: rip-17.dgn	DN:		CK:	DW:	CK:
© TxDOT January 2007	CONT	SECT	JOB		HIGHWAY
REVISIONS	0915	12	586		VA
7-17	DIST		COUNTY		SHEET NO.
	SAT		BEXA	₹	335

œ

Top Detail,

SHOE BASE POLE									
Luminaire Mounting Height (Nominal)(ft)	Base Diameter (in)	Top Diameter (in)	Length (ft)	Pole Thickness (in)	Design Moment (K-ft)				
20.00	7.00	4.90	15.00	0.1196	7.1				
30.00	7.50	4.00	25.00	0.1196	13.2				
31.00-39.00	8.00	4.36-3.24	26.00-34.00	0.1196	20.7				
40.00	8.50	3.60	35.00	0.1196	20.7				
50.00	10.50	4.20	45.00	0.1196	30.3				

# Top Detail, Sheet 3 of 4 Simplex Arm Connection 60% of \(\)LP-3 Thickness See Transformer Base Baseplate Detail, Sheet 4 of 4 See Transformer Base Details, Sheet 4 of 4 See Transformer Base Anchor Bolt Assembly Detail,

# TRANSFORMER BASE POLE

	TRANSFORMER BASE POLE									
Luminaire Mounting Height (Nominal)(ft)	Base Diameter (in)	Top Diameter (in)	Length (ft)	Pole Thickness (in)	Design Moment (K-ft)					
20.00	7.00	5.11	13.50	0.1196	7.1					
30.00	7.50	4.21	23.50	0.1196	13.2					
31.00-39.00	8.00	4.57-3.45	24.50-32.50	0.1196	20.7					
40.00	8.50	3.81	33.50	0.1196	20.7					
50.00	10.00	3.41	43.50	0.1196	30.3					

# Simplex Arm Connection Seam Weld located 45° from mast arm axis-60% of Thickness See Handhole Sheet 3 of 4 -Max Max See Concrete Traffic Barrier 10) Base Baseplate Detail. \_ Sheet 4 of 4 See Concrete Traffic Barrier Base Anchor Bolt Assembly Detail, Sheet 4 of 4

Top Detail,

# CONCRETE TRAFFIC BARRIER BASE POLE

	CONCRETE TRAFFIC BARRIER BASE POLE (CSB/SSCB)									
Luminaire Base Top Length Pole (K-ft)  Mounting Diameter Diameter (K-ft)										
	Height (Nominal)(ft)	(10)	(in)	(f+)	(in)	About & of Rail	Perp. to Rail			
	28.00	9.00	5.78	23.00	0.1196	10.3	13.2			
	38.00	9.00	4.38	33.00	0.1196	16.6	20.8			
	48.00	10.50	4.48	43.00	0.1345	25.1	30.5			

#### GENERAL NOTES:

- 1. Designs conform to 2001 AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals and Interim Specifications. Design 3-Second Gust Wind Speed equal 110 mph with a 1.14 gust factor. A wind importance factor of 0.80 is applied to adjust the wind speed to a 25 year recurrence interval. Design moments listed in tables assume base of pole is less than 25' above natural ground level.
- 2. Design structures to support two 12' luminaire mast arms and luminaires. Design mast arms for a 60-pound luminaire having an effective projected area of 1.6 square feet.
- 3. Fabrication shall be in accordance with the Specifications and with the details, dimensions, and weld procedures shown herein. Do not submit shop drawings for roadway illumination pole assemblies fabricated in accordance with the details, dimensions, and weld procedures shown herein. Weld references call for preapproved weld procedures which the Fabricator must obtain prior to fabrication. Materials, fabrication tolerances, and shipping practices shall meet the requirements of these sheets and the Specifications. In the absence of specified fabrication tolerances, dimensions shall be within the tolerances generally obtainable in normal fabrication practice.
- 4. For mounting heights between values shown in the tables, use base diameter and thickness values for
- 5. Unless otherwise noted, all steel parts shall be galvanized in accordance with Item 445, "Galvanizing."
- 6. Steel poles shall be fabricated in accordance with Item 441, "Steel Structures." Longitudinal seam welds for pole sections shall have 60% minimum penetration. All welding shall be in accordance with the ANSI/AWS Structural Welding Code D1.1.
- 7. Two-section poles joined by circumferential welds will not be permitted, unless otherwise shown on the plans. Poles may be fabricated in two sections and fieldassembled by the lap-joint method. The two sections telescope together with a lap length of not less than 1-1/2 times the shaft diameter at the lap joint.
- 8. Alternate material equal to or better than material specified may be substituted with the approval of the
- 9. Lubricate and tighten anchor bolts, when erecting shoe base poles and concrete traffic barrier base poles, in accordance with Item 449, "Anchor Bolts.'

- 10. All poles, except Transformer Base Poles, shall have hand holes with reinforcing frames and covers. Except for poles mounted on a concrete traffic barrier or bridge bracket, hand holes shall be placed 90 degrees to mast arm unless otherwise noted on the plans. For poles mounted on a concrete traffic barrier with one luminaire arm, hand holes shall be located 180 degrees from luminaire arm. For poles mounted on a concrete traffic barrier with two luminaire arms, all hand holes shall be on the same side of the barrier. For poles mounted on a bridge bracket, hand hole shall be on traffic side of the pole, at a height that will clear the barrier.
- 11. The finished pole shall have a smooth, uniform finish free of pits, blisters, or other defects. Scratched, chipped, and other damaged galvanized areas on poles and mast arms shall be repaired in accordance with Item 445, "Galvanizing.
- 12. Pole length is based on a 5'-6" luminaire arm rise. 4 ft. luminaire arms have a 2'-6" rise. A pole with 4 ft. luminaire arms will have an actual mounting height 3'-0" less than the nominal mounting height. Increasing the pole length to meet the nominal mounting height is allowed, but unnecessary unless otherwise directed by the engineer.

MATERIAL	DATA	
COMPONENT	ASTM DESIGNATION	MIN. YIELD (ksi)
Pole Shaft (0.14"/ft. Taper)	A572 Gr 50, A595 Gr A, A1011 HSLAS Gr 50 Cl 2 ③, or A1008 HSLAS Gr 50 Cl 2	50
Base Plate and Handhole Frame	A572 Gr.50, or A36	36
T-Base Connecting Bolts	A325 ①	92
Anchor Bolts	F1554 Gr 55, A193-B7 or A321	55 105
Anchor Bolt Templates	A36	36
Heavy Hex (H.H.) Nuts	A194 Gr 2H,or A563 Gr DH	
Flat Washers	F436	

## NOTES:

- ①Lubricate in the field if necessary instead of the requirements in ASTM A325.
- ② Before ovalized as shown on Concrete Traffic Barrier Base Baseplate details, Sheet 4 of 4.
- $(\overline{3})$ A1011 SS Gr 50 may be used instead of HSLAS, provided the material meets the elongation requirements for HSLAS.

#### POLE ASSEMBLY FABRICATION TOLERANCES TABLE DIMENSION TOLERANCE Shaft length I.D. of outside piece +1/8", -1/16" of slip fitting pieces O.D. of inside piece +1/32", -1/8" of slip fitting pieces Shaft diameter: other +3/16"

#### Out of "round" 1/4" Straightness of shaft $\pm 1/4$ " in 10 ft Twist in shaft 4° in 50 ft Perpendicular to baseplate 1/8" in 24' ±1/4" Pole centered on baseplate Location of Attachments ±1/4" ±1/16" Bolt hole spacing

SHEET 2 OF 4




Operation. Division Standard

ROADWAY ILLUMINATION POLES

RIP(2) - 17


1111 12 1								
ILE: rip-17.dgn	DN:		CK:	DW:	CK:			
©TxDOT January 2007	CONT	SECT	JOB		HIGHWAY			
REVISIONS	0915	12	586		VA			
7-17	DIST		COUNTY		SHEET NO.			
	SAT		BEXA	₹	336			



#### LUMINAIRE ARM

LUMINAIR	E ARM DIM	IENSIONS
Nominal Arm Length	Arm Length	Rise
4′-0"	3′-6"	2′-6" 10
6′-0"	5′-6"	5′-6"
8′-0"	7′-6"	5′-6"
10′-0"	9′-6"	5′-6"
12′-0"	11′-6"	5′-6"

ARM ASSEMBLY F TOLERANCES					
DIMENSION	TOLERANCE				
Arm Length	±3"				
Arm Rise	+1 3/4" in 10 ft				
Arm Diameter	+3/16"				
Overall length or width	+1/4"				
Thickness	+1/4", -1/16"				
Deviation from flat	1/8" in 12"				
Spacing between holes	+3/32"				
Bolt hole size	±1/16"				
Strut location in truss arms	±1 1/2"				



# UPPER SIMPLEX FITTING

(Gusset not shown for clarity)

SECTION B-B

LA-3

Тур

·1/8" Min


Gusset

Plate

Lip

LA-3 \ V2

Тур



 $\mathbb{Q}^{1/2}$ " Dia. Holes-

Smooth


2" Dia. Approx.

13NC Tapped

Threads

#### ARM SIMPLEX DETAIL®

Plate



POLE SIMPLEX DETAIL 9


5" Approx.

# 1/8" Min Gusset LA-2) 1/8" Mir Gusset Plate

SECTION C-C

## SIMPLEX ATTACHMENT DETAIL


ELEVATION



POLE TOP

SIDE

grounding lug J 0 Y (Typ)



Pole Tube Tube Thk. V Wall -(2)  $\frac{1}{4}$ "-20 UNC Hex Head Stainless Stee Screws Handho I e Cover 12 Gauge H.R.M.S. SECTION A-A

ROADWAY

ILLUMINATION

POLES

ILE: rip-17.dgn © TxDOT January 2007 CONT SECT HIGHWAY JOB 0915 12 586 VΔ 7-17 SHEET NO. SAT BEXAR 337 73C

NOTES:

- (4) Any of the materials listed for plates may be used where the drawings do not specify a particular ASTM designation.
- (5) A576 must be suitable for forging and also meet minimum tensile strength of 65 ksi, minimum yield of 35 ksi, and elongation in 2 inches of 22 percent.
- (6) A572, A1008 HSLAS-F, and A1011 HSLAS-F materials may have higher yield strengths but shall not have less elongation than the grade indicated.
- (7) Dimensional limits are given to show acceptable variation in design. All of a Fabricator's production of a particular arm length shall have the same dimensions within specified tolerances.
- 8 Each pole simplex fitting shall be supplied with 2 bolts and 2 lock washers of the size specified. The bolts and lock washers shall be secured to the pole with the other hardware items called for in the plans.
- Proposed deviations in arm simplex dimensions or materials must be submitted to the Department for approval.
- (1) Luminaire mounting heights are based on assumed 5′-6" luminaire arm rise.


MATERIALS								
Pole or Arm Simplex	ASTM A27 Gr 65-35,A148 Gr 80-50, A576 Gr 1021 ⑤,or A36 (Arm only)							
Arm Pipes	ASTM A53 Gr A or B,A500 Gr B, A501, A 1008 HSLAS-F Gr 50 ⑥, or A1011 HSLAS-F Gr 50 ⑥							
Arm Struts and Gusset Plates (4)	ASTM A36,A572 Gr 50 (6), or A588							
Misc.	ASTM designations as noted							






Traffic Operations Division Standard

RIP(3) - 17




# SHOE BASE ANCHOR BOLT ASSEMBLY

l						
l	SHOE E	BASE	ANCHOR	BOLT	ASSEMBLY	TABLE
	MOUNTING HEIGHTS (nominal)	A.B. Dia.	BOLT CIRCLE DIAMETER	SQUARE	CTR. HOLE DIAMETER	
l	20′-39′	1 "	13"	13"	11"	1 1/16 "
l	40'-50'	1 1/4"	15"	14 1/2 "	12 ½"	1 5/16 "




# SHOE BASE BASEPLATE

SHO	DE BASE	E BASEF	PLATE T	ABLE
MOUNTING HEIGHTS (nominal)	BOLT CIRCLE	SQUARE	THICK	BOLT HOLE DIAMETER
20' - 39'	13"	13"	1 1/4"	1 1/4"
40′	15"	15"	1 1/4"	1 1/2 "
50′	15"	15"	1 1/2"	1 1/2 "



## CONCRETE TRAFFIC BARRIER BASE ANCHOR BOLT ASSEMBLY




# CONCRETE TRAFFIC BARRIER BASE BASEPLATE

	NCRETE TRA BASE BASEP		
MOUNTING HEIGHTS (nominal)	POLE DIA.	DIM. A	DIM. B
28' - 38'	9"	7"± 1/4"	10"± 1/4"
48′	10 1/2 "	7" ± 1/4"	13"± 1/4"

## Anchor Bolt (A.B.) Dia Minimum 1/4" Thick (4) Anchor Bolts with (1) H.H. Nuts, (1) Lock Hold-down Washer at top per bolt with upper end galvanized at least 9 1/2". Template Minimum 3/8" Thick (8) H. H. Nuts, tack weld 4 bottom nuts to bottom template (3 places at each -Bolt Circle Diameter Center Hole Diameter 2x Anchor Bol-Diameter Bolt Hole Dia. Circular Template | Square Template


# TRANSFORMER BASE ANCHOR BOLT ASSEMBLY


TRANSFORM	IER BA	SE ANCH	IOR BOL	T ASSEMB	LY TABLE
MOUNTING HEIGHTS (nominal)	A.B. Dia.	BOLT CIRCLE DIAMETER	SQUARE	CTR. HOLE DIAMETER	BOLT HOLE DIAMETER
20' - 39'	1 "	14"	14"	12"	1 1/16 "
40'- 50'	1 1/4"	17 1/4"	16 ¾"	14 ¾"	1 5/6 "




# TRANSFORMER BASE BASEPLATE


	TRANSFORMER BASE BASEPLATE TABLE								
MOUNTING HEIGHTS (nominal)	BOLT CIRCLE	SQUARE	THICK	CONNECTING BOLT DIA.	BOLT HOLE DIAMETER	TRANSFOMER BASE TYPE			
20' - 39'	13"	13"	1 1/4"	1 "	1 1/4"	А			
40′	15"	15"	1 1/4"	1 1/4"	1 1/2"	В			
50′	15"	15"	1 1/2 "	1 1/4"	1 1/2"	В			
20' - 39' 40'	13"	15"	1 1/4"	1"	1 1/4"	А			








#### DETAIL B



#### TOP PLAN



#### BOTTOM PLAN

#### by FHWA-approved methods. All bases shall have been structurally tested to resist 150% of the design moment. 3. Transformer bases shall be cast from aluminum, ASTM B108 or B26 Alloy 356.0-T6, or other material approved by the Engineer. Four Hex Head (H.H.) bolts with four H.H. nuts, four lock washers, four flat washers, and connecting and hold-down washers as recommended by the manufacturer, galvanized to ASTM A153 Class C or D, or B695 Class 50, shall be provided with each transformer base for connecting the pole.

GENERAL NOTES:

larger mounting height.

4. Bases shall be stamped, incised or by other approved permanent means, marked to show fabricator's name or logo, and model number. Such information shall be placed in a readily seen location, inside or outside the base, but shall not be placed on the door.

Bolts shall be ASTM A325 or approved equal.

Nuts shall be ASTM A563 grade DH galvanized.

1. For mounting heights between those shown in

2. All breakaway bases shall meet the breakaway

Supports for Highway Signs, Luminaires and

Traffic Signals," and shall have been tested

"Standard Specifications for Structural

the table, use the values in he table for the


requirements of the 2001 Edition of the AASHTO

5. Doors for transformer bases shall be made of plastic, fiberglass or other non-metallic material approved by the Engineer and shall be attached with stainless steel screws or bolts. Transformer bases shall be cleaned by grit blast cleaning after heat treatment. Certification by the manufacturer of heat treatment shall be furnished with transformer bases. The certification shall show the metal alloy and temper and that the base meets those requirements, chemical and physical. The certification shall also show the material ASTM specification. Transformer bases shall be cast with a removable tab bar for material testing. Some bars may have been removed by the manufacturer for testing.

#### NOTES:

- (1) Anchor Bolt Templates do not need to be aalvanized.
- Pole diameter before ovalized.

#### ANCHOR BOLT FABRICATION TOLERANCES TABLE DIMENSION TOLERANCE Length ± 1/2 ' Threaded length ± 1/2 ' Galvanized length (if required) - 1/4



**ELEVATION** 

TRANSFORMER BASE DETAILS

SHEET 4 OF 4

Traffic Operation Texas Department of Transportation

ROADWAY ILLUMINATION POLES


Division Standard

RIP(4) - 17


FILE: rip-17.dgn	DN:		CK:	DW:		CK:
© TxDOT January 2007	CONT	SECT	JOB		ΗI	GHWAY
REVISIONS	0915	12	586			VA
7-17	DIST		COUNTY			SHEET NO.
	SAT		BEXA	R		338


#### GENERAL NOTES:

- 1. Details show a typical warning sign with two flashing beacon heads, other arrangements are possible. When only one beacon is required, install the upper beacon.
- 2. See Item 685, "Roadside Flashing Beacon Assemblies" for further requirements.
- 3. See SMD standard sheets for lateral and vertical clearances and sign mounting details. Install signs as shown on the sign layout sheets.
- 4. Use either a Screw-In Type Anchor Foundation or a Drilled Shaft Foundation as shown elsewhere in the plans. When plans require a Drilled Shaft Foundation, see standard sheet TS-FD. Install the Screw-In Type Anchor Foundation as per manufacturer's recommendations. On a slope, install one edge at ground level. Screw-In/Drilled Shaft Foundation is subsidiary to Item 685. Installation of a ground rod is not required for solar powered flashing beacon assemblies.
- 5. When used, provide Screw-In Type Anchor Foundations as shown on TxDOT's Material Producer List (MPL) in the file "Highway Traffic Signals".
- 6. Install beacon heads as shown here, as shown elsewhere on the plans, or as directed. Use hardware specifically designed for mounting beacon heads on poles.
- 7. Conduit in foundation and within 6 in. of foundation is subsidiary to the Item 685, "Roadside Flashing Beacon Assemblies."
- 8. Unless otherwise shown on the plans, pole shaft shall be one piece, Schedule 40 Aluminum pipe, ASTM B429 or B221 (Alloy 6061-T6 only). Aluminum conduit will not develop the necessary strength and will not be allowed.
- 9. Per manufacturer's recommendations, engage all threads on the pedestal pole base and pipe unless the pipe is fully seated into base. In high winds, use a pole and base collar assembly to add strength and prevent loosening of connection.
- 10. Provide single pole non-fused watertight breakaway electrical connectors for frangible pedestal pole bases, as shown on TxDOT's MPL in the file "Roadway Illumination and Electrical Supplies." Approved models are listed under Item 685. For ungrounded (hot) conductors, install a breakaway connector with a dummy fuse slug). For grounded (neutral) conductors, install a breakaway connector with a white colored marking and a permanently installed dummy fuse (slug).
- 11. Provide clearance as shown above the sidewalk or pavement grade at the edge of the road. When a bottom beacon is not used, mount the bottom of the sign at least 7 ft. above the sidewalk or pavement grade at the edge of the road.
- 12. Make connections to ground rods according to NEC. Ground rod clamps shall be listed for their intended purpose.




NON-FUSED BREAKAWAY ELECTRICAL CONNECTORS





FRONT

SIDE



NON-FUSED BREAKAWAY ELECTRICAL CONNECTORS EXPLODED VIEW



ROADSIDE FLASHING BEACON ASSEMBLY

Traffic Operations Division Standard

RFBA-13

e: rfba-13.dgn	DN: Tx	DOT	ck: TxDOT	DW:	T×DOT	ck: TxDOT	
TxDOT January 1992	CONT SECT JOB			н	HIGHWAY		
REVISIONS 93 12-04	0915	12	586			VA	
93 3-13	DIST		COUNTY		SHEET NO.		
98	SAT		BEXA	7		339	
1							

1/4" thk. min. Circular Steel

Top Template -

ze

for FDN 24-A)-

Туре 1 🦱

R = d-

1 ½" Min

Circular Steel Bottom Template

HOOKED ANCHOR

(TYPE 1)

ANCHOR BOLT ASSEMBLY

8 Orient anchor bolts orthogonal

ensure that two bolts are in

tension under dead load.

with the fixed arm direction to

(Omit bottom template

																_
FOUNDATION DESIGN TABLE																
FDN DRILLED REINFORCING			G	EMBEDDE LENGT	D DRILLE H-f+(4),	ANCHOR BOLT DESIGN (1)				FOUNDATION DESIGN LOAD 2			1			
TYPE	SHAFT DIA	VERT BARS		SPIF & PI			DNE PENE blows/f		ANCHOR BOLT DIA	Fy (ksi)	BOLT CIR DIA	ANCHOR TYPE	MOMENT SHEAF K-f+ Kips		R	
24-A	24"	4-#5	#2	at	12"	5.7	5.3	4.5	3/4 "	36	12 3/4"	1	10	1	Pedestal pole, pedestal mounted controller.	
30-A	30"	8-#9	#3	at	6"	11.3	10.3	8.0	1 1/2 "	55	17"	2	87	3	Mast arm assembly. (see Selection Table)	1
36-A	36"	10-#9	#3	3 at	6"	13.2	12.0	9.4	1 3/4"	55	19"	2	131	5	Mast arm assembly. (see Selection Table) 30' strain pole with or without luminaire	
36-B	36"	12-#9	#3	s at	6"	15.2	13.6	10.4	2"	55	21"	2	190	7	Mast arm assembly. (see Selection Table) Strain pole taller than 30′& strain pole with mast arm	
42-A	42"	14-#9	# 3	3 at	6"	17.4	15.6	11.9	2 1/4"	55	23"	2	271	9	Mast arm assembly. (see Selection Table)	1

50	B   30	12- #9 #3	01 6	13.2	13.0	'``	-		٠.		190	
42-	-A 42"	14- #9 #3	at 6"	17.4	15.6	11.9	2 1/4"	55	23"	2	271	ç
		ION SEL PLUS II										
			FDN	√ 30-A	FDI	N 36-A	FD	N 36-B		FDN 4	2-A	
7	MAX SINGLE	ARM LENGTH		32′	4	18′						
SIGN			24	′ X 24′								
DES			28	′ X 28′								
I I I	MAXIMUM DO		32	′ X 28′	32	′ X 32′						
MIND 8	LENGTH COM	BINATIONS			36	′ X 36′						
08					40	′ X 36′						
					44	′ X 28′	44	′ X 36′				
N	MAX SINGLE	ARM LENGTH				36′		44′				
						′ X 24′						
DES					28	′ X 28′						
I ± S	MAXIMUM DO LENGTH CON				32	′ X 24′		2′ X 32				
OO MPH WIND		.51						6′ X 36				Us
00 >							4	0′ ×24′		40′ >		tr en
_										44′	× 36′	I ç
		1. For 30-	A can		up to a	eed, four 32′ arm		Ş	Span W	ires —		

2. For 100mph design wind speed, foundation 36-A can support a single 36' mast arm.

Type 2

NUT ANCHOR (TYPE 2)


-2 Flat Washers

≺2 Sides

(Typ)

-Heavy Hex

Nut (Typ)



embedded shaft. Ignore the top 1' of soil.-Luminaire

Arm (optional) Sway Cable-Anchor bolts to be approximately oriented so that two bolts are in tension from the Span Wire loads.

per Anchor Bolt TYPICAL STRAIN POLE ASSEMBLY Clamp Arm Length Fixed Arm Length -Thickness = d/4 (inch) min. ILSN Supporting Luminaire Arm (optional) 8

TYPICAL MAST ARM


ASSEMBLY

#### NOTES:


- ① Anchor bolt design develops the foundation capacity given under Foundation Design Loads.
- (2) Foundation Design Loads are the allowable moments and shears at the base of the structure.
- (3) Foundations may be listed separately or grouped according to similarity of location and type. Quantities are for the Contractor's information only.
- 4 Field Penetrometer readings at a depth of approximately 3 to 5 feet may be used to adjust shaft lengths.
- (5) If rock is encountered, the Drilled Shaft shall extend a minimum of two diameters into solid rock.
- (6) Decimal lengths in Design Table are to allow interpolation for other penetrometer values. Round to nearest foot for entry into Summary Table.

ANCHOR BOLT & TEMPLATE SIZES									
BOLT DIA IN.	7 BOLT LENGTH	TOP THREAD	BOTTOM THREAD	BOLT CIRCLE	R2	Rı			
3/4 ''	1′-6"	3"	_	12 ¾"	7 1/8 "	5 % "			
1 1/2"	3′-4"	6"	4"	17"	10"	7"			
1 3/4"	3′-10"	7"	4 1/2 "	19"	11 1/4"	7 3/4"			
2"	4'-3"	8"	5"	21"	12 ½"	8 1/2 "			
2 1/4"	4′-9"	9"	5 1/2 "	23"	13 3/4"	9 1/4"			

7 Min dimensions given, longer bolts are acceptable.



TOP VIEW



FOUNDATION DETAILS

# GENERAL NOTES:

TOTAL DRILLED SHAFT LENGTHS

LOCATION

IDENTIFICATION

RIGSBY SIDEWALK CONSTRUCTION PLAN (SEE SHEET 285)

WW WHITE SIDEWALK CONSTRUCTION PLAN (SEE SHEET 171)

WW WHITE SIDEWALK CONSTRUCTION PLAN (SEE SHEET 173)

WW WHITE SIDEWALK CONSTRUCTION PLAN

(SEE SHEET 197) WW WHITE SIDEWALK CONSTRUCTION PLAN (SEE SHEET 198) N BLOW

/ft.

FDN

TYPE

24-A

24-A

24-A

24-A

Design conforms to 1994 AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals and interim revisions thereto.

Reinforcing steel shall conform to Item 440, "Reinforcing Steel".

FOUNDATION SUMMARY TABLE 3

12

6

6

36

DRILLED SHAFT LENGTH 6

24-A 30-A 36-A 36-B 42-A

Concrete shall be Class "C".

Threads for anchor bolts and nuts shall be rolled or cut threads of 8UN series up to 2" in diameter or UNC series for all sizes. Bolts and nuts shall have Class 2A and 2B fit tolerances. Galvanized nuts shall be tapped after galvanizing.

Anchor bolts that are larger than 1" in diameter shall conform to "alloy steel" or "medium-strength mild steel" per Item 449, "Anchor Bolts". Anchor bolts that are 1" in diameter or less shall conform to ASTM A36. Galvanize a minimum of the top end thread length plus 6" for all anchor bolts unless otherwise noted. Exposed washers and exposed nuts shall be galvanized. All galvanizing shall be in accordance with Item 445, "Galvanizing".

Templates and embedded nuts need not be galvanized. Lubricate and tighten anchor bolts when erecting the structure in accordance with Item 449, "Anchor Bolts".




TRAFFIC SIGNAL POLE FOUNDATION

TS-FD-12

© TxDOT August 1995	DN: MS		CK: JSY	DWMA	O/MMF	CK:JSY/TEB	
REVISIONS 5-96	CONT	SECT	JOB			HIGHWAY	
1-99 1-12	0915	12	586			VA	
	DIST		COUNTY			SHEET NO.	
	SAT		BEXAF	7		340	

128






# FIXED MOUNT TRAFFIC SIGNAL ARM

# CLAMP-ON TRAFFIC SIGNAL ARM (IF REQUIRED)

2 See Sheet 4 of 5 for Arm Rise




4)18'-0" w/o clamp-on arm L 18'-9" w/ clamp-on arm L

### ELEVATION

#### STRUCTURE ASSEMBLY (Showing fixed mount arm)

	TABLE OF DIMENSIONS "A"										
Arm	Length	241	28′	32′	36′	40'	44'	50′	55′	60′	65′
Arm	Type II	10'	11'	12′	13′						
Arm	Arm Type Ⅲ										
Arm	Arm Type Ⅲ 12′ 12′ 12′ 12′										



# SLIP JOINT DETAIL (FIXED MOUNT ARM)

20" \

-Mın Lap equals 1.5

- ¾" Dia holes and %" Dia galv A307 bolt.

Tack weld nut to thread projection after making joint. Repair damaged

galvanizing in accordance with Item 445, "Galvanizing".

times female

## ELEVATION

-.239" thickness is permissible for Tip Section

6'-0"(M<sub>10</sub>)~17'-0"(Max)

See Sheet 3 of 5

(Showing clamp-on arm)

Note: A slip joint is permissible for arms 50' and greater in length. The slip joint

shall be made in the shop, but may be match

marked and shipped

disassembled.

#### GENERAL NOTES:

Design conforms to 1994 AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals and Interim Specifications thereto.

Design Wind Speed can be either 100 mph or 80 mph plus a 1.3 gust factor. If clamp-on traffic signal is required, designs are based on an arm included angle of 90 degrees or more. Angles of less than approximately 75 degrees will require a special design.

Poles are designed to support one 8'-0" luminaire arm, two 9'-0" internally lighted street name (ILSN) signs and two traffic signal arms with limited length combinations.

Each arm with its related attachment is shown below

Arm	Equivalent DL (5)	WL EPA 56
8′ Luminaire Arm	Luminaire 60 lbs	1.6 sq ft
9′ ILSN Arm	Sign 85 lbs	11.5 sq ft
50' to 65' Fixed Mount Arm	Signal Loads 310 lbs	52 sq ft
Up to 44' Clamp-on Arm	Signal Loads 180 lbs	32.4 sq ft

- $\begin{tabular}{l} \hline \end{tabular} \begin{tabular}{l} \hline \end{tabular} \begin{tabular}{l} Equivalent dead load plus horizontal wind load applied at the end of arm except ILSN arm, which applied 4.5' from the centerline of the pole. \begin{tabular}{l} \hline \end{tabular}$
- © Effective projected area (actual area times drag coefficient) for the application of horizontal wind load.

Except as noted in Sheet 1 thru 5 of 5, other details not covered shall refer to Standard Sheet "MA-D" for pole details, "LUM-A" for luminaire arm and connection details, "SNS" for internally lighted street name sign details, and "TS-FD" for anchor bolt and foundation details.

Fabrication shall be in accordance with Item 686, "Traffic Signal Pole Assemblies (Steel) and with the details, dimensions, and weld procedures shown herein. Weld references call for preapproved weld procedures which the Fabricator must obtain prior to fabrication. Material, fabrication tolerances, and shipping practices shall also meet the requirements of this sheet and Item 686, "Traffic Signal Pole Assemblies (Steel)".

Unless otherwise noted, all parts shall be galvanized in accordance with Item 445, "Galvanizing" after fabrication.

Deviations from the details and dimensions shown herein require submission of shop drawings in accordance with the Item 441, "Steel Structures". Alternate designs are not acceptable.

Installation of damping plate for the long mast arm is not recommended.

Provision of the bracket assembly used to support the traffic signal heads shall be under the direction of the Engineer for approval.

Design also conforms to NCHRP Report 412 for fatigue resistance except that there are no stiffeners at the base plate. TxDOT is conducting tests to determine if stiffeners at the base plate will or will not result in optimal performance; depending upon the results of the tests, poles may need a retrofit to ensure optimal fatigue performance.



# SUPPORT STRUCTURES

LONG MAST ARM ASSEMBLY (50 TO 65 FT) (80 AND 100 MPH WIND ZONE) LMA(1)-12


Sheet 1 of 5

311661 1 01 3							
© TxDOT July 2000	DN: TX	\$0 <b>°</b> T	ск: тжийст	DW: TXT	<b>1</b> 09	CK: TXÐÐYT	
REVISIONS 4-20-01	CONT	SECT	JOB		ніс	SHWAY	
1-12	0915	12	586		VA		
	DIST		COUNTY		,	SHEET NO.	
	SAT		BEXA	R		341	

131A








MD - 4

CK: JSY

342

HIGHWAY

VΔ



34

Weld other side to∖ Side Gusset Plate

 $\frac{3}{4}$ " Dia inside box

optional drainage holes

Stiffener

Arm Mounting Plate

2 ½" Dia hole in PL(1)

Pole Mounting Plate-

4 Mast Arm

Weld other side to

or wire access

Side Gusset Plate /


11 Deburr holes and offset


See Detail

1" Dia hole

as shown for drainage







Top Gusset Plate

·%" dia Hook (optional)

Side Gusset

Bottom Gusset

Plate

Plate

Reinf

Stiffener

& Box

€ 4" × 6" I.D.

 $\frac{1}{4}$ " thick Min.

Circular Steel

Top Template

%" thick Min.

Circular Steel Bottom Template

required if

Handhole

ILSN or

Optional weld splice —← Side Gusset

luminaire arm applied

-Reinf

Stiffener

Radius Sìot (both sides)

≺Тур

- £ Pole

2-  $\frac{3}{4}$ " dia optional drainage holes.

100%

penetration

3" Min. clear distance from the

edge of adjacent 4" dia hole

Reinforcing

¾" Side


Gusset

Stiffener

BUILT-UP BOX CONNECTION

hole in Pole (11)

#### REINFORCING STIFFENER



ARM STIFFENER

(Cut to match arm inclination and taper)

-Heavy Hex Nut (Typ)

NUT ANCHOR


(TYPE 2)

ANCHOR BOLT ASSEMBLY

Washers


Anchor Bolt

<2 Sides




Only 4" length at tip of Arm Stiffener requires a complete joint penetration weld. Smooth weld radius to connect Stiffener. Only a fillet weld is required for the remaining weld length.

# DETAIL "K"



SECTION F-F



# TEMPLATE DETAIL

FOUNDATION DESIGN TABLE													
FDN DRIL	DRILLED	REINFORCING STEEL		DRILLED SHAFT LENGIH-f+		ANCHOR BOLT DESIGN (14)				FOUNDATION DESIGN LOAD			
TYPE	SHAFT	VERT BARS	SPIRAL & PITCH	l N	ONE PENE blows/f 15	TROMETER † 40	ANCHOR BOLT DIA	Fy (ksi)	BOLT CIR DIA	ANCHOR TYPE	LOA MOMENT K-ft		TYPICAL APPLICATION
48-A	48"	20 #9	#4 at 6"	21.9	19.5	14.7	2 ½"	55	27"	2	490	10	50' to 65' Mast arm assembly.

SEE SHEET "TS-FD" FOR ADDITIONAL DETAILS.

- (14) Anchor bolt design develops the foundation capacity given under Foundation Design Laods.
- (15) Foundation Design Loads are the allowable moments and shears at the base of the structure.
- $\stackrel{\textstyle \bigcirc}{\text{(6)}} \text{Field Penetrometer readings at a depth of approximately 3 to 5 feet may be used to adjust shaft lengths.}$
- $\overbrace{\mbox{\it T}}$  If rock is encountered, the Drilled Shaft shall extend a minimum of two diameters into solid rock.
- $\begin{picture}(60,0)\put(0,0){\line(1,0){10}}\put(0,0){\line(1,0){10}$

Fixed						
Mount Arm L f	D <sub>B</sub>	D <sub>19.5</sub> Or D <sub>20.25</sub>	D <sub>24</sub>	D 30	12thk	Foundation Type
ft.	in.	in.	in.	in.	in.	3,4-
50', 55' 60', 65'	21.0	18.2	17.6	16.8	.3125	48-A

Fixed Mount		ROUND ARMS (13)									
Arm LF	Lı	D:00									
ft.	ft.	in.	in.	in.	Rise						
50	49	18.5	11.7	.3125	3' - 3"						
55	54	18.5	11.0	.3125	3′ - 7"						
60	59	18.5	10.3	.3125	3′-11"						
65	64	18.5	9.6	.3125	4' - 4"						

 $D_B$  = Pole Base O.D.

D B = Pole Base O.D.
D 19.5 = Pole Top O.D. with no Luminaire and no ILSN (single mast arm)
D 20.25 = Pole Top O.D. with no Luminaire and no ILSN (dual mast arm)

= Pole Top O.D. with ILSN
w/out Luminaire
= Pole Top O.D. with Luminaire

= Arm Base O.D. = Arm End O.D.

= Shaft Length = Fixed Arm Length

- (12) Thickness shown is minimum, thicker materials mau be used.
- (13) Shaft profile 16-sided or 18-sided is considered to be equivalent to round section.

#### GENERAL NOTES:

Built-up Box Connection: For the welded arm-to-pole connection as a build-up box configuration illustrated here is an example only, fabricators are required to submit a shop drawing of box connection for approval. The drawing shall specify the details of each box element, welds of arm-to-pole connection, arm-to-plate socket connection, and arm rise creation. Specify the proper location of drain holes along the pole. 2 ½ dia hole in the pole mounting plate and 4" dia hole in the pole need to be aligned for wiring access or drainage. Arm stiffeners cut to match arm inclination and taper shall also be included.

The deviation from flat for either arm or pole mounting plate shall not exceed  $\frac{3}{32}$ 1n., which is measured along the center of mounting plate to a radial distance of 13.5 in. The deformed-from-flat connection between arm and pole mounting plates shall not be allowed if the center of both mounting plates cannot contact directly.

Fixed mount details are used for single mast arm assemblies and for the first arm on dual mast arm assemblies.

ļ	ANCHOR	BOLT 8	& TEMP	LATE S	IZE	
Bolt Dia in.	Length ‡	Top Thread	Bottom Thread	Bolt Circle	R2	R1
2 ½"	5′-2"	10"	6 ½"	27"	16"	11"

†Min dimension given, longer bolts are acceptable.




TRAFFIC SIGNAL SUPPORT STRUCTURES LONG MAST ARM ASSEMBLY (50 TO 65 FT)

(80 AND 100 MPH WIND ZONE)

Sheet 3 of 5

LMA(3)-12

© TxDOT July 2000	DN: JS	N: JSY CK: ARC DW: TGG				CK: JSY	
REVISIONS 4-20-01	CONT	SECT	JOB	JOB		IGHWAY	
1-12	0915	12	586			VA	
	DIST		COUNTY			SHEET NO.	
	SAT		BEXAR	₹		343	
131C							



179" thickness is permissible

6'-0"(M<sub>1</sub>n)~11'-0"(Max)

SLIP JOINT DETAIL (CLAMP-ON ARM)

for Tip Section

Note: A slip joint is permissible for arms 40' and greater in

length. The slip joint

shall be made in the

marked and shipped


shop, but may be match

	80 MPH WIND												
Clamp-on		ROUND	ARMS			POLYGONAL ARMS							
Arm LC	L <sub>1</sub>	D <sub>1</sub>	D <sub>2</sub>	thk (12)	Rise	L <sub>1</sub>	D <sub>1</sub>	D <sub>2</sub>	thk (12)	Rise			
ft.	ft.	in.	in.	in.	RISE	ft.	in.	in.	in.	RISE			
20	19.1	6.5	3.8	.179	1′-9"	19.1	7.0	3.5	.179	1′-8"			
24	23.1	7.5	4.3	.179	1′-10"	23.1	7.5	3.5	.179	1′-9"			
28	27.1	8.0	4.2	.179	1 ′ -11 "	27.1	8.0	3.5	.179	1′-10"			
32	31.0	9.0	4.7	. 179	2′-1"	31.0	9.0	3.5	.179	2′-0"			
36	35.0	9.5	4.6	.179	2′-4"	35.0	10.0	3.5	.179	2′-1"			
40	39.0	9.5	4.1	. 239	2′-8"	39.0	9.5	3.5	.239	2′-3"			
44	44 43.0 10.0 4.1 .239 2'-11" 43.0 10.0 3.5 .239 2'-6"												
	100 MPH WIND												

	TOO WITH WIND												
Clamp-on		ROUND	ARMS			POLYGONAL ARMS							
Arm LC	L <sub>1</sub>	D <sub>1</sub>	D 2	thk (12)	Rise	L <sub>1</sub>	D <sub>1</sub>	D <sub>2</sub>	thk (12)	Rise			
ft.	ft.	in.	in.	in.	RISE	ft.	in.	in.	in.	RISE			
20	19.1	8.0	5.3	.179	1 ′ -8"	19.1	8.0	3.5	.179	1 ′ - 7 "			
24	23.1	9.0	5.8	.179	1′-9"	23.1	9.0	3.5	.179	1′-8"			
28	27.1	9.5	5.7	.179	1′-10"	27.1	10.0	3.5	.179	1′-9"			
32	31.0	9.5	5.2	. 239	1 ′ - 1 1 "	31.0	9.5	3.5	.239	1 ′ - 1 0 "			
36	35.0	10.0	5.1	. 239	2′-0"	35.0	10.0	3.5	. 239	1 ′ -11"			
40	39.0	10.5	5.1	. 239	2′-3"	39.0	11.0	3.5	. 239	2′-1"			
44	43.0	11.0	5.1	.239	2′-8"	43.0	11.5	4.0	. 239	2′-3"			

D1 = Arm Base O.D.

D2 = Arm End O.D. L1 = Shaft Length Lc = Clamp-on Arm Length (12) Thickness shown is minimum, thicker materials




ILSN ARM COUPLING DETAIL

# ARM COUPLING DETAIL

Coupling

Stainless steel bands (or Cables) and cast bracket as in "Astro-Brac", "Sky Bracket" or "Easy Bracket" with 1 ½" Dia Threaded Coupling.

# BRACKET ASSEMBLY



# ARM WELD DETAIL

(19) Longitudinal Seam Weld must be oriented within the lower of the signal arm. 60% Min penetration 100% penetration within 6" of circumferential base welds.

Where duplicate parts occur on a detail. welds shown for part shall apply to all similar parts on

Clamp-on details are used for the second arm on dual mast arm assemblies or ILSN arm support. For a clamp-on mast arm, a maximum 1  $\frac{1}{2}$  wide vertical

slotted hole may be cut in the front clamp plate

to facilitate drainage during galvanizing. The slot shall be centered behind the arm and shall be no

longer than the arm diameter minus 1". For an ILSN

arm, a 1 ½" drameter hole shall be cut in the front clamp plate for wire access. A matched hole shall be field drilled through the pole to provide wire access after arm is oriented. Deburr both holes.

CLAMP-ON ARM CONNECTION

in.

in.

8

8

10

12

12

12

12

12

12

Bolts

Dia

in.

3/4

4 Conn.

Bolts

Dia

in.

1 1/4

1 1/4

1 1/4

1 1/4

1 1/4

1 1/4

⅓" Dia. Pin Bolts

No.

ea

⅓" Dia. Pin Bolts

No.

ea

2

2

2

3

3

ILSN Arm Size

Mast Arm Size

Base Dia Thick

in.

in.

.179

.179

.179

.179

.179

. 239

. 239

. 239

. 239

. 239

.216

in.

10

in.

12

14

14

16

18

18

18

18

18

18

Sch 40 pipe Dia

in.

6.5 7.5

8.0 9.0

9.5

9.5

10.0

10.5

11.0

11.5

GENERAL NOTES:

Pin bolts are required to prevent rotation of clamp-on arms under design wind forces. Pin bolts shall be ASTM A325 with threads excluded from the shear plane. Pin bolt and 3/" diameter pipe shall have 3/6" diameter holes for a 3/6" diameter galvanized cotter pin. Back clamp plate shall be furnished with a  $\frac{3}{4}$  diameter hole for each pin bolt. An  $\frac{11}{16}$  diameter hole for each pin bolt shall be field drilled through the pole after arm orientations have been approved by the Engineer.



Texas Department of Transportation Traffic Operations Division

TRAFFIC SIGNAL SUPPORT STRUCTURES

LONG MAST ARM ASSEMBLY (50 TO 65 FT)

(80 AND 100 MPH WIND ZONE)

Sheet 4 of 5

LMA (4) -12

© TxDOT November 2000				CK: GRB DW:		FDN	CK: CAL
4-20-01	CONT	SECT	JOB		H	HIGHWAY	
1-12			12	586			VA
		DIST		COUNTY SHEET			SHEET NO.
	SAT	BEXAR				344	

CLAMP-ON CONNECTION 11/2" Dia -Threaded

-Mın Lap equals 1.5

4 - 3¼" Dia holes and 1- 5%" Dia galv A307 bolt. Tack weld nut to thread

projection after making

joint. Repair damaged galvanizing in accordance with Item 445, "Galvanizing".

times female

	S
AM	Civil\Standards\Traffic
7 10:17:56	P:\111\35\01\design\
DATE:	FILE:

				g Parts List			
						e cap, fixed arm conr	nection
			ny additional har			10.50/ /01	
Nomi	nal		ith Luminaire	24' Poles v			gle Mast Arm)
Arm			e plus: one (or	See note at	•	20.25′ (Dua	
Leng	th		ttached) small	one small h	nand hole	Poles with no Lumino	
		hand hole, cl	amp-on simplex			See note	above
				Mast Arm			
Lf f	†.	Designation	Quantity	Designation	Quantity	Designation	Quantity
50		50L		50S		50	
55		55L		55S		55	
60		60L		60S		60	
65		65L		65\$		65	
1.6	Τ.	T	Dual	Mast Arm			
Lf	Lc						
ft.	ft.	Designation	Quantity	Designation	Quantity	Designation	Quantity
50	20	5020L		5020S		5020	
	24	5024L		5024S		5024	
	28	5028L		5028S		5028	
	32	5032L		5032S		5032	
	36	5036L		5036S		5036	
	40	5040L		5040S		5040	
	44	5044L		5044S		5044	
55	20	5520L		5520S		5520	
	24	5524L		5524S		5524	
	28	5528L		5528\$		5528	
	32	5532L		5532S		5532	
	36	5536L		5536S		5536	
	40	5540L		5540S		5540	
	44	5544L		5544S		5544	
60	20	6020L		6020S		6020	
	24	6024L		6024S		6024	
	28	6028L		6028S		6028	
	32	6032L		6032S		6032	
	36	6036L		6036S		6036	
	40	6040L		6040S		6040	
	44	6044L		60445		6044	
65	20	6520L		6520S		6520	
	24	6524L		6524S		6524	
	28	6528L		6528S		6528	
	32	6532L		6532S		6532	
	36	6536L		6536S		6536	
	40	6540L		6540S		6540	
	44	6544L		6544S		6544	

Foundation Summary Table \*\*

Todridation saminary rabic						
Location	Avg. N	No.	Drill Shaft ***			
Ident.	Blow/ft.	Each	Length (feet)			
			48-A			
Total Drill Shaft Length						

## Notes

- \*\* Foundations may be listed separately or grouped according to similarity of location and type. Quantities are for the Contractor's information only.
- \*\*\* Decimal lengths in Design Table are to allow interpolation for other penetrometer values. Round to nearest foot for entry into Summary Table.

		Sh	ipping Parts List	
Traffic S	Signal Arms (Fixe	ed Mount) (1 per	pole)	
Ship each	n arm with listed	d equipment atta	ıched	
Nominal	Type IV Arm (	(4 Signals)		
Arm	3 Bracket A			
Length	and 4 CGB C			
ft.	Designation	Quantity		
50	50IV			
55	55 I V			
60	60IV			•
65	65 I V			

Luminaire Arms	(1 pe	er 30′ pole)
Nominal Arm Len	gth	Quantity
8′ Arm		
ILSN Arm (M	ax. 2 per pole	) Ship with

clamps, bolts and washers Nominal Arm Length Quantity 7′ Arm 9′ Arm

Traffic Signal Arms (80 MPH Clamp-On Mount) (1 per pole) Ship each arm with listed equipment attached

	Type I Arm (	1 Signal)	Type II Arm (2 Signals)		Type III Arm (3 Signals)	
Nominal	2 CGB connector	and 1 clamp	1 Bracket Assem	1 Bracket Assembly and 3		nbly and 4
Arm	w/bolts and	d washers	CGB connectors,	and 1 clamp	CGB connectors,	and 1 clamp
Length			w/bolts and	washers	w/bolts and	washers
ft.	Designation	Quantity	Designation	Quantity	Designation	Quantity
20	201-80					
24	241-80		24 I I -80			
28	281-80		28 I I -80			
32			32 I I -80		32111-80	
36			3611-80		36111-80	
40					40       -80	
44					44 [ [ ] -80	

Traffic Signal Arms (100 MPH Clamp-On Mount) (1 per pole) Ship each arm with listed equipment attached Type I Arm (1 Signal) Type II Arm (2 Signals) Type III Arm (3 Signals) 2 Bracket Assembly and 4 Nominal 2 CGB connector and 1 clamp 1 Bracket Assembly and 3 w/bolts and washers CGB connectors, and 1 clamp CGB connectors, and 1 clamp Arm ft. Designation Quantity Designation Quantity Designation Quantity 20 20 I - 100 24 24I-100 24 I I - 100 28 28 I - 100 28II-100 32 32II-100 32III-100 36 36 I I - 100 36III-100 40 40 I I I - 100 44 44 I I I - 100

Anchor Bo	olt Assemblies	(1 per pole)
Anchor	Anchor	]
Bolt	Bolt	
Diameter	Length	Quantity
2 1/2 "	5′ - 3"	

Each anchor bolt assembly consists of the following: Top and bottom templates, 4 anchor bolts, 8 nuts, 8 flat washers and 4 nut anchor devices (type 2) per Standard Drawing "TS-FD". Templates may be removed for shipment.

Abbreviations

Lf= Fixed Arm Length

Clamp-on Arm Length (44' Max.)



PARTS LIST

Sheet 5 of 5

LMA(5)-12

CTxDOT November 2000	DN: JK		CK: GRB	DW:	FDN	CK: CAL
REVISIONS 0-01	CONT	SECT	JOB		HI:	SHWAY
I-12	0915	12	586			VΑ
	DIST		COUNTY			SHEET NO.
	SAT	SAT BEXAR				345

## MOUNTING LOCATIONS

## PRESENCE (RPDD)

- 1 PREFERRED PLACEMENT FOR MAST ARMS.
  MOUNT ON AND BELOW MAST ARM ON NEAR
  SIDE OF STREET.
- ② PREFERRED PLACEMENT FOR TIMBER POLE OR STRAIN POLE INSTALLATIONS. MOUNT AS HIGH AS POSSIBLE TO A MAXIMUM OF 30 FT ON TIMBER OR SPAN WIRE POLES. ON MAST ARM POLES, MOUNT BELOW CONNECTION OF MAST ARM TO A MINIMUM OF 15 FT.
- (3) ALTERNATE PLACEMENT LOCATION. MOUNT
  AS HIGH AS POSSIBLE TO A MAXIMUM OF 30 FT
  TO PREVENT OCCLUSION OF THE LEFT TURN
  LANES. THIS PLACEMENT TO BE USED ONLY
  IF RPDD CANNOT BE MOUNTED IN THE PREFERRED
  PLACEMENT LOCATIONS.


## ADVANCE (RADD)

- (A) PREFERRED PLACEMENT FOR MAST ARMS.


  ALIGN RADD WITH CENTER OF TRAVEL LANES.
- (B) ALTERNATE PLACEMENT FOR MAST ARMS.

  MOUNT ON BACK SIDE OF OPPOSING


  MAST ARM.
- © TIMBER OR STRAIN POLE PLACEMENT.
  MOUNT ON NEAR SIDE POLE.
- D ALTERNATE TIMBER OR STRAIN POLE PLACEMENT. MOUNT LUMINAIRE ARM ON NEAR SIDE POLE WITH A MAXIMUM 40 FT MOUNTING HEIGHT.





# SKEWED INTERSECTION RPDD PLACEMENT NTS



# TYPICAL RPDD DETECTION RANGE NTS







PLAN VIEW

NTS

#### NOTES:

- 1) A MINIMUM 6 FT HORIZONTAL OFFSET MUST BE MAINTAINED BETWEEN THE RPDD AND THE DETECTION ZONE
- 2) THE RPDD SHALL BE MOUNTED SUCH THAT AT LEAST 20 FT ALONG THE FARTHEST LANE TO BE MONITORED IS WITHIN THE FIELD OF VIEW OF THE RPDD
- 3) AIM RPDD AT THE CENTER OF THE LANES TO BE MONITORED, APPROXIMATELY 50 FT FROM THE RPDD UNIT
- 4) MOUNT RPDD SO THAT ITS FIELD OF VIEW IS NOT OCCLUDED BY POLES, SIGNS, OR OTHER STRUCTURES
- 5) RADD MOUNTING HEIGHT SHALL NOT BE LESS THAN
  17 FT OR GREATER THAN 40 FT. RADD MOUNTING
  LOCATION SHALL HAVE A MAXIMUM 50 FT LATERAL
  OFFSET FROM CENTER OF TRAVEL LANES
  TO BE MONITORED

## APRIL 2010

# CITY OF SAN ANTONIO DEPARTMENT OF PUBLIC WORKS

TRAFFIC SIGNAL STANDARDS

RADAR PRESENCE DETECTOR (RPDD) AND RADAR ADVANCE DETECTOR (RADD)

PLACEMENT


SHEET 346


% SUBMITTAL PROJECT NO.:

DATE:

DRAW BY: DNM DSGN BY: DNM CHKD BY: GDG SHEET NO:








# **PLAN VIEW**

(SHOWING LEFT AND RIGHT EXTENSIONS)

1 Matches inside face of wall of precast base or riser below inlet.



DETAIL "A"






# PRECAST CURB INLET OUTSIDE ROADWAY

# PCO

FILE: prestd03.dgn	DN: T	DN: TXDOT CK: TXDOT DW:		DW:	TxDOT	ск: TxDOT	
©TxDOT January 201	5 con	SECT	JOB	JOB		HIGHWAY	
REVISIONS	091	5 12	12 586		VA		
	DIST		COUNTY		SHEET NO.		
	CV.	г	REYA	R		3/17	



# #4 AS SHOWN DIA. + 4" 6. 81 FRONT A 16'-0"

# LID PLAN VIEW

(SHOWING LEFT AND RIGHT EXTENSIONS)

### **FABRICATION NOTES:**

- 1. Provide Class "H" concrete in accordance with Item 421 and having a minimum compressive strength of 5,000 psi.
- Provide Grade 60 reinforcing steel or equivalent area of WWR.
   Extensions may be right, left, both or none. Provide extensions as specified elsewhere in the plans. 4. Design tongue and groove joints for full closure on both shoulders. Minimum spigot depth is 3/4".
- Lid may employ a butt joint with dowels at the Contractor's option.
- Provide lifting devices in conformance with Manufacturer's recommendations.
   Provide cast iron solid cover, unless noted otherwise elsewhere in the plans.
- 7. Chamfer vertical edges of inlet lid 3/4" as shown in Front View, sheet 1.


#### INSTALLATION NOTES:

- 1. Inlet throat and lid are not intended for direct traffic. Do not place in roadway.
- Seal tongue and groove joints and butt joints with preformed or bulk mastic in conformance with Manufacturer's recommendations. Tongue and groove joints may be grouted no more than 1" between each section, or ½ the joint
- 3. Do not grout rubber gasket joints without Manufacturer's recommendation.

#### **GENERAL NOTES:**


- 1. Designed according to ASTM C913.
- Open area of main throat = 360 sq in. Open area of one extension throat = 324 sq in.
   Payment for inlet is per Item 465, "Junction Boxes, Manholes, and Inlets" by type, size, and extension placement. Extensions are subsidiary to inlet.

Cover dimensions are clear dimensions, unless noted



# THROAT ELEVATION VIEW

(SHOWING LEFT AND RIGHT EXTENSIONS)



# THROAT PLAN VIEW

(SHOWING LEFT AND RIGHT EXTENSIONS)

SIZE (Y)	N	MH DIA	*	Ra
3'	9"	18"		(4) #5 Additional
4'	16"	32"		(4) #5 Additional
5'	16"	32"		(4) #5 Additional
6'	16"	32"		(4) #5 Additional

prestd03.dgn ©TxDOT January 2015

<sup>\*</sup> Nominal ring and cover size.




# **OUTSIDE ROADWAY**

PCO								
	DN: TxD	ОТ	ск: TxDOT	DW:	TxDOT		ck: TxDOT	
	CONT	SECT	JOB			HIGHWAY		
	0915	12	586		VA		/ A	
	DIST		COUNTY		SHEET NO.			

BEXAR

348




PROP. TOP ELEVATION

►BARS D

- REMOVE TOP OF EXISTING INLET TO BREAK BACK LINE

9'-2" SC	QUARE	CAP
----------	-------	-----



RE	INFOR	CING	STEE	L	9′-:	2" CAP		
BAR	NO.	SIZE	SPAC.	L	EN.	WGT.		
Е	14	4	7"	8′	-10"	83		
F	8	4	7"	œ œ	-10"	47		
G	17	6	7"	8	-10"	226		
Н	H 12 4			8′	71			
REINFO	REINFORCING STEEL = 427 LBS. *							
CL "A"	CL "A" CONCRETE = 2.08 C.Y. X							

¥ FOR CONTRACTORS INFORMATION ONLY

	REINFORCING STEEL							
BAR	NO.	SIZE	SIZE SPAC. LEN. WO					
А	24	4	7"	3′-8"	59			
В	4	4	13′-2"	35				
С	19	6	9"	3′-8"	105			
D	9	4	80					
REINFO	REINFORCING STEEL = 279 LBS. *							
CL "A'	CL "A" CONCRETE = 1.33 C.Y. X							

BREAK


BACK

LINE

3'-6"MAX.

EXISTING/

PIPE



REINFORCING STEEL

10

12

8

CL "A" CONCRETE =

REINFORCING STEEL =

SIZE

4

4

6

4

FOR CONTRACTORS INFORMATION ONLY

SPAC.

8"

18"

6"

10"

6'-4" CAF

40

20

108

32

200 LBS. \*

0.99 C.Y. X

LEN.

6′-0"

6′-0"

6′-0"

6'-0"

CONC. SURFACE LIFTING BRACKET NO. 4 REBAR

LIFTING BRACKET

PLACEMENT OF LIFTING BRACKETS CURB INLET CAP: 2 CENTERED 4FT +/- FROM EACH END 6'-4" CAP: 2 CENTERED 2FT +/- FROM EACH END 9'-2" CAP: 4 PLACED 3FT +/- IN FROM EACH END

LOCATION

TOP OF CAP ELEV.


#### NOTES:

CAP SIZE


- 1) REMOVAL OF THE TOP PORTION OF THE INLET AND/OR MANHOLE WHERE REQUIRED PLUS FURNISH-ING & INSTALLING THE CONC. CAP WILL BE PAID FOR UNDER ITEM 479 "ADJUSTING MANHOLES AND
- 2) ALL CONCRETE SHALL BE CLASS "A" AND SHALL MEET THE REQUIREMENTS OF ITEMS 420 & 421
- 3) ALL REINFORCING STEEL SHALL BE GRADE 60 AND SHALL MEET THE REQUIREMENTS OF ITEM 440
- 4) THE BREAK-BACK LINE SHALL BE CUT SMOOTH TO ENSURE UNIFORM BEARING OF THE CAP ON THE INLET/M.H. WALLS.

SAN ANTONIO DISTRICT STANDARD


CAPPING INLETS & MANHOLES




CONT. SECT. 10/95 0915 12 586




STRAIGHT DRAINAGE PIPE



TYPICAL DRAINAGE. PIPE
CONNECTION WITH MANHOLE



DRAINAGE PIPE W/HORIZ. & VERT. BENDS



DETAIL FOR CONCRETE COLLARS
FOR DRAINAGE PIPE CONNECTIONS
AND DRAINAGE PIPE JUNCTIONS


#### NOTES :

- 1. ALL CONCRETE SHALL BE CLASS "A".
- 2. ALL REINFORCING STEEL SHALL HAVE A MINIMUM COVER OF 3 INCHES.
- 3. COLLAR MAY BE USED FOR CORRIGATED METAL OR REINFORCED CONCRETE PIPES.
- 4. PIPES MAY BE PLACED ON ANY SIDE AS INDICATED IN THE PLANS.
- 5. PROPOSED CONCRETE COLLAR WILL NOT BE PAID FOR DIRECTLY, BUT WILL BE SUBSIDIARY TO THE VARIOUS BID ITEMS.




CONCRETE PIPE COLLAR AND CONNECTION DETAIL


). RD. /. NO.	FEDERA	_ AID PROJECT NO.			SHEET NO.		
6							350
STATE	STATE DIST. NO.	COUNTY	CONT.	SECT.	JOB	HIGHW	AY NO.
EXAS	15	BEXAR	0915	12	586	VA	




TYPICAL SECTION



PLAN OF REINF STEEL





- ① 0" min to 5′-0" max. Estimated curb heights are shown elsewhere in the plans. For structures with pedestrian rail, bicycle rail or curbs taller than 1′-0", refer to ECD standard. For structures with T6 bridge rail, refer to T6-CM standard. For structures with traffic rail, other than T6, refer to RAC standard.
- ② For vehicle safety, the following requirements must be met:
   For structures without bridge rail, curbs shall project no more than 3" above finished grade. For structures with bridge rail, curbs shall be flush with finished grade. Curb heights shall be reduced, if necessary, to meet the above requirements. No changes will be made in quantities and no additional compensation will be allowed for this
- $\stackrel{\textcircled{3}}{}$  For curbs less than 1'-0" high, tilt bars K or reduce bar height as necessary to maintain cover. For curbs less than 3" high, bars K may be omitted.
- 4 1'-0" typical. 2'-0" when RAC standard is referred to elsewhere in the plans.

Deformed welded wire reinforcement (WWR) meeting the requirements of ASTM A1064 may be used to replace conventional reinforcement shown at the Contractor's option. The area of required reinforcement may be reduced by the rotio of 60 ksi / 70 ksi. Spacing of WWR is limited to 4" Min and 18" Max. When required, provide lap splices in the WWR of the same length required for the equivalent bar size, rounded up for wire sizes between conventional bar sizes.

Example Conversion: Replacement of No. 6 Gr 60 at 6"

www required = (0.44 sq in/ 0.5') x (60 ksi/70 ksi) = 0.754 sq in/ft.

If D30.6 wire is used to meet the 0.754 sq in/ft

requirement in this example, the required spacing = (0.306 sq in/ 0.754 sq in/ft) x 12 in/ft = 4.87' Max spacina.

Required Lap Length for the provided D30.6 wire is 2'-2" (Lap required for uncoated No. 5 bars, as shown in Item 440).

GENERAL NOTES:
Designed according to AASHTO LRFD Specifications. Designed to the maximum fill height shown.

All reinforcing steel shall be Grade 60.
All concrete shall be Class "C" with these exceptions: use Class "S" for top slabs of culverts with overlay, with 1-to-2 course surface treatment, or with the top slab as the final riding surface.

Class "C" concrete shall have a minimum compressive strength of 3,600 psi. Class "S" concrete shall have

a minimum compressive strength of 4,000 psi.
The use of permanent forms is not allowed.
The bottom edge of the top slab shall be chamfered

3" at the entrance.

Reinforcing bars shall be adjusted to provide a minimum of 1 1/4" clear cover.

Construction joints shown at the flow line may be

raised a maximum of 6" at the Contractor's option. If this option is used, Bars E may be cut off or raised, and Bars C and D may be reversed.

See standard SCC-MD for skewed ends, angle sections and lengthening details.

> HL93 LOADING SHEET 1 OF 2



Bridge Division Standard

## SINGLE BOX CULVERTS CAST-IN-PLACE 0' TO 30' FILL

SCC-8

000-0							
E: scc08ste.dgn	DN: GA	F	ск: LMW	DW: B	NH/TxDOT	ск: (	SAF
TxDOT February 2010	CONT	SECT	JOB		HIG	HWAY	
REVISIONS	091	12	586	5		VΑ	
0-12; Added WWR	VR DIST COUNTY S		SHEET	NO.			
	SAT	BEXAR				35	1

SECTION	В ТНО			BILLS (	F REINFO	RCING STEEL	(For Box L	ength =	40 feet)			Ql	JANTITIES
DIMENSIONS	Ш	ars B	Bar	-s C		Bars D		Bars E~#4 a† 18" Max		Bars F <sub>2</sub> ~#4 a† 18" Max	Bars H 4~#4	Bars Fer foot of Barrel	Curb Total
S H T U	FILL Size	Length Weight	No. Pd Length	Weight "X"	"Y" No.	e Day Length Weight	"Y" "Z"	No. Length Wt	t No. D Length Wt	No. Length Wt	Length +	No.   Conc Reinf (CY) (Lb)	Conc (CY) (CY) (LP) (CY)
8'-0" 4'-0" 7" 7"	13' 162 #6 6	" 8'-11" 2,170	194 #5 5" 8'-8"	1,754 4'-5"	4' - 3" 194	#5 5" 6'-10" 1,383	4' - 3" 2' - 7"	56 4'-0" 15	50 13 7" 39′-9" 345	32 39′-9" 850	8'-11" 24	20 57 0.569 166.3	0.7 81 23.5 6,733
8'-0" 4'-0" 8" 7"	16' 194 #6 5	" 8'-11" 2,598	194 #5 5" 8' - 9"	1,770 4'-6"	4' - 3" 194 :	#5 5" 6'-11" 1 <b>,</b> 400	4' - 3" 2' - 8"	56 4'-0" 15	50 6 18" 39'-9" 159	32 39′-9" 850	8'-11" 24	20 57 0.626 173.2	0.7 81 25.7 7,008
8'-0" 4'-0" 9" 8"	20' 194 #6 5	" 9'- 1" 2,647	194 #5 5" 8'-10"	1,787 4'- 7"	4' - 3" 194	#5 5" 7'- 0" 1,416	4'- 3" 2'- 9"	56 4'-0" 15	50 6 18" 39′-9" 159	32 39′-9" 850	9' - 1" 24	22 62 0.716 175.2	0.7 86 29.3 7,095
8'-0" 4'-0" 10" 8"	23' 194 #6 5	" 9'- 1" 2,647	138 #6 7" 8'-11"	1,848 4'-8"	4' - 3" 138	#6 7" 7'- 6" 1,555	4'-3" 3'-3"	56 4'-0" 15	60 6 18" 39′-9" 159	32 39′-9" 850	9' - 1" 24	22 62 0.774 180.2	0.7 86 31.7 7,295
8'-0" 4'-0" 11" 9"	30' 162 #7 6	" 9'- 3" 3,063	194 #5 5" 9'- 0"	1,821 4'- 9"	4' - 3" 194	#5 5" 7'- 2" 1,450	4'- 3" 2'-11"	56 4'-0" 15	50 6 18" 39'-9" 159	34 39′-9" 903	9' - 3" 25	22 62 0.867 188.7	0.7 87 35.4 7,633
8'-0" 5'-0" 7" 7"	13' 162 #6 6	" 8'-11" 2,170	194 #5 5" 9'- 8"	1,956 5'- 5"	4' - 3" 194	#5 5" 6'-10" 1,383	4' - 3" 2' - 7"	56 5'-0" 18	37   13   7"   39'-9"   345	36 39′-9" 956	8'-11" 24	20 57 0.612 174.9	0.7 81 25.2 7,078
8'-0" 5'-0" 8" 7"	16' 194 #6 5	" 8'-11" 2,598	194 #5 5" 9'- 9"	1,973 5'- 6"	4' - 3" 194	#5 5" 6'-11" 1,400	4' - 3" 2' - 8"	56 5'-0" 18	37 6 18" 39′-9" 159	36 39′-9" 956	8'-11" 24	20 57 0.669 181.8	0.7 81 27.5 7,354
8'-0" 5'-0" 9" 8"	20' 194 #6 5	" 9'- 1" 2,647	194 #5 5" 9'-10"	1,990 5'- 7"	4' - 3" 194	#5 5" 7'- O" 1,416	4'- 3" 2'- 9"	56 5′-0" 18	37 6 18" 39′-9" 159	36 39′-9" 956	9' - 1" 24	22 62 0.765 183.9	0.7 86 31.3 7,441
8'-0" 5'-0" 10" 8"	23' 194 #6 5	" 9'- 1" 2,647	194 #5 5" 9'-11"	2,007 5'-8"	4' - 3" 194	#5 5" 7'- 1" 1 <b>,</b> 433	4'- 3" 2'-10"	56 5′-0" 18	37 6 18" 39'-9" 159	36 39′-9" 956	9' - 1" 24	22 62 0.823 184.7	0.7 86 33.6 7,475
8'-0" 5'-0" 11" 9"	30' 194 #7 5	" 9'- 3" 3,668	194 #5 5" 10' - 0"	2,023 5'- 9"	4' - 3" 194	#5 5" 7'- 2" 1 <b>,</b> 450	4'- 3" 2'-11"	56 5′-0" 18	37 6 18" 39'-9" 159	38 39′-9" 1,009	9' - 3" 25	22 62 0.923 212.4	0.7 87 37.6 8,583
8'-0" 6'-0" 7" 7"	13' 194 #6 5	" 8'-11" 2,598	162 #5 6" 10' - 8"	1,802 6'-5"	4' - 3" 162	#5 6" 6'-10" 1 <b>,</b> 155	4' - 3" 2' - 7"	56 6'-0" 22	24 13 7" 39′-9" 345	40 39′-9" 1,062	8'-11" 24	20 57 0.655 179.7	0.7 81 26.9 7,267
8'-0" 6'-0" 8" 7"	16' 194 #6 5	" 8'-11" 2,598	194 #5 5" 10' - 9"	2,175 6'-6"	4' - 3" 194	#5 5" 6'-11" 1,400	4'- 3" 2'- 8"	56 6'-0" 22	24 6 18" 39'-9" 159	40 39'-9" 1,062	8'-11" 24	20 57 0.712 190.5	0.7 81 29.2 7,699
8'-0" 6'-0" 9" 8"	20' 194 #6 5	" 9'- 1" 2,647	194 #5 5" 10'-10"	2,192 6'- 7"	4' - 3" 194	#5   5"   7' - 0"   1 <b>,</b> 416	4' - 3" 2' - 9"	56 6'-0" 22	24 6 18" 39′-9" 159	40 39′-9" 1,062	9' - 1" 24	22 62 0.815 192.5	0.7 86 33.3 7,786
8'-0" 6'-0" 10" 8"	23' 194 #6 5	" 9'- 1" 2,647	194 #5 5" 10′-11"	2,209 6'-8"	4' - 3" 194	#5 5" 7'- 1" 1 <b>,</b> 433	4'- 3" 2'-10"	56 6'-0" 22	24 6 18" 39′-9" 159	40 39′-9" 1,062	9' - 1" 24	22 62 0.872 193.4	0.7 86 35.6 7,820
8'-0" 6'-0" 11" 9"	30' 194 #7 5	" 9'- 3" 3,668	194 #5 5" 11'- 0"	2,226 6'-9"	4' - 3" 194	#5 5" 7'- 2" 1 <b>,</b> 450	4'- 3" 2'-11"	56 6'-0" 22	24 6 18" 39'-9" 159	42 39′-9" 1,115	9' - 3" 25	22 62 0.978 221.1	0.7 87 39.8 8,929
8'-0" 7'-0" 7" 7"	13' 194 #6 5	" 8'-11" 2,598	194 #5 5" 11'- 8"	2,361 7'-5"	4' - 3" 194	#5   5"   6'-10"   1 <b>,</b> 383	4'- 3" 2'- 7"	56 7'-0" 26	32   13   7"   39' -9"   345	40 39′-9" 1,062	8'-11" 24	20 57 0.699 200.3	0.7 81 28.7 8,092
8'-0" 7'-0" 8" 7"	16' 194 #6 5	" 8'-11" 2,598	194 #5 5" 11'- 9"	2,378 7'-6"	4' - 3" 194	#5 5" 6'-11" 1 <b>,</b> 400	4' - 3" 2' - 8"	56 7'-0" 26	52 6 18" 39'-9" 159	40 39′-9" 1,062	8'-11" 24	20 57 0.755 196.5	0.7 81 30.9 7,940
8'-0" 7'-0" 9" 8"	20' 194 #6 5	" 9'- 1" 2,647	194 #5 5" 11'-10"	2,394 7'- 7"	4' - 3" 194	#5   5"   7' - 0"   1 <b>,</b> 416	4'- 3" 2'- 9"	56 7'-0" 26	52 6 18" 39'-9" 159	40 39′-9" 1,062	9' - 1" 24	22 62 0.864 198.5	0.7 86 35.3 8,026
8'-0" 7'-0" 10" 8"	23' 162 #7 6	" 9'- 1" 3,008	194 #5 5" 11'-11"	2,411 7'-8"	4' - 3" 194	#5 5" 7'- 1" 1 <b>,</b> 433	4'- 3" 2'-10"	56 7'-0" 26	52 6 18" 39'-9" 159	40 39′-9" 1,062	9' - 1" 24	22 62 0.922 208.4	0.7 86 37.6 8,421
8'-0" 7'-0" 11" 9"	30' 194 #7 5	" 9'- 3" 3,668	194 #5 5" 12′- 0"	2,428 7'- 9"	4'- 3" 194	#5 5" 7'- 2" 1 <b>,</b> 450	4'- 3" 2'-11"	56 7′-0" 26	52 6 18" 39'-9" 159	42 39′-9" 1,115	9' - 3" 25	22 62 1.034 227.1	0.7 87 42.1 9,169
8'-0" 8'-0" 7" 7"	13' 194 #6 5	" 8'-11" 2,598	194 #5 5" 12' - 8"	2,563 8'-5"	4' - 3" 194	#5 5" 6'-10" 1 <b>,</b> 383	4' - 3" 2' - 7"	56 8'-0" 29	99   13   7"   39′-9"   345	44 39′-9" 1,168	8'-11" 24	20 57 0.742 208.9	0.7 81 30.4 8,437
8'-0" 8'-0" 8" 7"	16' 194 #6 5	" 8'-11" 2,598	194 #5 5" 12′ - 9"	2,580 8'-6"	4'- 3" 194	#5 5" 6'-11" 1,400	4'-3" 2'-8"	56 8'-0" 29	99 6 18" 39′-9" 159	44 39′-9" 1,168	8'-11" 24	20 57 0.798 205.1	0.7 81 32.6 8,285
8'-0" 8'-0" 9" 8"	20' 194 #6 5	" 9'- 1" 2,647	194 #5 5" 12′-10"	2,597 8'- 7"	4' - 3" 194	#5 5" 7'- O" 1,416	4'- 3" 2'- 9"	56 8′-0" 29	99 6 18" 39′-9" 159	44 39′-9" 1,168	9' - 1" 24	22 62 0.914 207.2	0.7 86 37.3 8,372
8'-0" 8'-0" 10" 8"	23' 162 #7 6	" 9'- 1" 3,008	194 #5 5" 12′-11"	2,614 8'-8"	4'- 3" 194	#5 5" 7'- 1" 1,433	4'- 3" 2'-10"	56 8′-0" 29	99 6 18" 39′-9" 159	44 39′-9" 1,168	9' - 1" 24	22 62 0.971 217.0	0.7 86 39.5 8,767
8'-0" 8'-0" 11" 9"	30' 194 #7 5	" 9'- 3" 3,668	194 #5 5" 13′ - 0"	2,630 8'- 9"	4'- 3" 194	#5 5" 7'- 2" 1 <b>,</b> 450	4'- 3" 2'-11"	56 8′-0" 29	99 6 18" 39′-9" 159	46 39′-9" 1,221	9' - 3" 25	22 62 1.090 235.7	0.7 87 44.3 9,514

(5) For each box size, minimum fill height shown shall be used for all culverts with less than 2'-0" of fill.

Deformed welded wire reinforcement (WWR) meeting the requirements of ASTM A1064 may be used to replace conventional reinforcement shown at the Contractor's option. The area of required reinforcement may be reduced by the ratio of 60 ksi / 70 ksi. Spacing of WWR is limited to 4" Min and 18" Max. When required, provide lap splices in the WWR of the same length required for the equivalent bar size, rounded up for wire sizes between conventional bar sizes.

Example Conversion: Replacement of No. 6 Gr 60 at 6" Spacing with WWR.

WWR required = (0.44 sq in/ 0.5') x (60 ksi/70 ksi) = 0.754 sq in/ft.

If D30.6 wire is used to meet the 0.754 sq in/ft requirement in this example, the required spacing = (0.306 sq in/ 0.754 sq in/ft) x 12 in/ft = 4.87"

Required lap length for the provided D30.6 wire is 2'-2" (Lap required for uncoated No. 5 bars, as shown in Item 440).

HL93 LOADING

SHEET 2 OF 2



SINGLE BOX CULVERTS CAST-IN-PLACE 0' TO 30' FILL

SCC-8

FILE;	scc08ste.dgn	DN: GAF		ck: LMW	ow: B	NH/TxDOT	ск: GAF
<b>C</b> TXDOT	February 2010	CONT	SECT	JOB		HIG	HWAY
	REVISIONS	0915	12	586	,	,	VΑ
10-12; Added WWR		DIST		COUNTY			SHEET NO.
		SAT		BEXA	۱R		352

	<ol> <li>Prevent stormwater pollution by controlling erosion and sedimentation in accordance with TPDES Permit TXR 150000.</li> <li>Comply with the Storm Water Pollution Prevention Plan (SW3P) and revise when necessary to control pollution or required by the Engineer.</li> <li>Post Construction Site Notice (CSN) with SW3P information on or near the site, accessible to the public and Texas Commission on Environmental Quality (TCEQ), Environmental Protection Agency (EPA) or other inspectors.</li> <li>When Contractor project specific locations (PSL's) increase disturbed soil area to 5 acres or more, Contractor shall submit Notice of Intent (NOI) to TCEQ and the Engineer.</li> <li>NOI required: Yes No</li> </ol>
	Note: If amount of soil disturbance changes, permit requirements may change.  II. WORK IN OR NEAR STREAMS, WATERBODIES AND WETLANDS CLEAN WATER  ACT SECTIONS 401 AND 404  US Army Corps of Engineers (USACE) Permit required for filling, dredging,
	excavating or other work in any potential USACE jurisdictional water, such as, rivers, creeks, streams, or wetlands.  The Contractor shall adhere to all of the terms and conditions associated with the following permit(s):  No Permit Required  Nationwide Permit (NWP) 14 - Pre-construction Notice (PCN) not Required  Individual 404 Permit Required  Other Nationwide Permit Required: NWP#  Required Actions: List waters of the US permit applies to, location in project and check Best Management Practices (BMPs) planned to control erosion, sedimentation and post-project total suspended solids (TSS).  1.  2.  3.  4.
r:\!!!\33\\@!\design\C!V!!\3tandards\3W3r\epic.agn	401 Best Management Practices: (Not applicable if no USACE permit)  Erosion

I. STORMWATER POLLUTION PREVENTION-CLEAN WATER ACT SECTION 402

erosion and sedimentation in accordance with Item 506.

☐ No Action Required

Action No.

Texas Pollutant Discharge Elimination System (TPDES) TXR 150000: Stormwater

Discharge Permit or Construction General Permit (CGP) required for projects with 1

Required Action

or more acres distrubed soil. Projects with any disturbed soil must protect for

#### III. CULTURAL RESOURCES

Refer to TxDOT Standard Specifications in the event historical issues or archeological artifacts are found during construction. Upon discovery of archeological artifacts (bones, burnt rock, flint, pottery, etc.) cease work in the immediate area and contact the Engineer immediately.

☐ No Action Required	Required Action
Action No.	

#### IV. VEGETATION RESOURCES

Preserve native vegetation to the extent practical. Contractor must adhere to Construction Specification Requirements Specs 162,164, 192, 193, 506, 730, 751, 752 in order to comply with requirements for invasive species,

beneficial landscaping, and tree/brush removal commitments. ☐ No Action Required Required Action

Action No.

V. FEDERAL LISTED, PROPOSED THREATENED, ENDANGERED SPECIES, CRITICAL HABITAT, STATE LISTED SPECIES, CANDIDATE SPECIES AND MIGRATORY BIRDS.

☐ No Action Required

Required Action

1. MIGRATORY BIRD NESTS: Schedule construction activities as needed to meet the following requirements:

A. Do not remove or destroy any active migratory bird nests (nests containing eggs and/or flightless birds) at any time of year. If there are any active nests, they shall not be removed until the nests become inactive.

B. On/in structures, if there are any active nests, they shall not be removed until all nests become inactive. After inactive nests are removed and/or before nest activity begins, deterrent materials may be applied to the structures to prevent future nest building.

2. See Item 5 in General Notes.

- 3.

If any of the listed species are observed, cease work in the immediate area, do not disturb species or habitat and contact the Engineer immediately. The work may not remove active nests from bridges and other structures during nesting season of the birds associated with the nests. If caves or sinkholes are discovered, cease work in the immediated area, and contact the Engineer immediately.

#### VI. HAZARDOUS MATERIALS OR CONTAMINATION ISSUES

General (applies to all projects):

Comply with the Hazard Communication Act (the Act) for personnel who will be working with hazardous materials by conducting safety meetings prior to beginning construction and making workers aware of potential hazards in the workplace. Ensure that all workers are provided with personal protective equipment appropriate for any hazardous materials used. Obtain and keep on-site Material Safety Data Sheets (MSDS) for all hazardous products used on the project, which may include, but are not limited to the following categories:

Paints, acids, solvents, asphalt products, chemical additives, fuels and concrete curing

compounds or additives. Provide protected storage, off bare ground and covered, for

products which may be hazardous. Maintain product labelling as required by the Act. Maintain an adequate supply of on-site spill response materials, as indicated in the MSDS. In the event of a spill, take actions to mitigate the spill as indicated in the MSDS, in accordance with safe work practices, and contact the District Spill Coordinator immediately. The Contractor shall be responsible for the proper containment and cleanup of all product spills.

Contact the Engineer if any of the follwing are detected:

- \* Dead or distressed vegetation (not identified as normal)
- \* Trash piles, drums, canister, barrels, etc.
- \* Undesirable smells or odors
- \* Evidence of leaching or seepage of substances

Hazardous Materials or Contamination Issues Specific to this Project:

☐ No Action Required	Required Action
Action No.	
1.	
2.	

Does the project involve the demolition of a span bridge?

	Yes		No	(No	further	action	required)
--	-----	--	----	-----	---------	--------	-----------

If "Yes", a pre- demolition notification must be submitted to the Texas Department of State Health Services. The contractor shall contact TxDOT's Project Engineer 25 calendar days prior to the demolition of the bridges(s) on the project to assist with the notification.

#### VII. OTHER ENVIRONMENTAL ISSUES

(includes regional issues such as Edwards Aquifer District, etc.)

☐ No Action Required	Required Action
Action No.	



Texas Department of Transportation San Antonio District Standard

# ENVIRONMENTAL PERMITS, ISSUES AND COMMITMENTS

EPIC

FILE: epic_2015-10-09_SAT.dgn	DN: TxDOT		ck: TxDOT Dw: I		BW	ck: GAG	
C TxDOT OCTOBER 2015	CONT	SECT	JOB		HIGHWAY		
REVISIONS	0915	12	586		VA		
	DIST	DIST COUNTY				SHEET NO.	
	SAT		BEXAR		353		

I. Do not alter Steet Design or Font style, size or weight - match text attributes.

2.If additional space is needed for a numbered section, fence and adjust sections up or down as needed for proportioning and readability but do not relocate from it's relative position.

. PROJECT LIMITS: S	ame as stated on the Titl	e Sheet	
PROJECT SITE MAPS:			
<ul> <li>Project Latitude</li> <li>Project Location Map:</li> <li>Drainage Patterns: S</li> <li>Approx. Slopes Anticip</li> </ul>	Project of Shown on Title Sheet of Shown on Drainage Area Mated After Major Grading	,	urbance: Shown on Typical
* Project Specific Loca	ocations of Stabilization tions: Off-site waste,born	Practices: Shown on SW3 row,or storage areas are vn on Drainage and Culve	
3. PROJECT DESCRIPTION	<u>ON:</u> Same description as	stated on Title Sheet	
	covered by this SW3P(S are not part of this SW3		
4. FOR MAJOR SOIL DI	STURBING ACTIVITIES	SEQUENCE OF EVENTS:	
		initiate inspection and mai	intenance activities.
	struction to meet requirer	ization practices. Adjust e nents and changing condit	
•	•	ut are not limited to: right trading and placement of	
Temporary dei	tch grading replacing culverts or brid	dges	
07707.			
5. EXISTING AND PROPO	SED CONDITIONS:		
	g vegetative cover: (Provi g vegetative cover: (Provi	de type and description o de percentage)	f vegetative cover)
Existing vegetative co		Thick or uniformly estab Thin and Patchy None or minimal cover	lished
Description of soils:	—— (Provide classification an		
Site Acreage:		Acreage distur	
Site runott coetticien	t (pre-construction);	Site runoff coeffic	cient (post-construction):
S. RECEIVING WATERS:	(Mark all that apply)		
A classified sti	ream does not pass throu	gh project.	
A classified sti	ream passes through proj	iect.Name	Segment Number
	ters that will receive disclet of the project:		
	Separate Storm Sewer S		

#### B. BEST MANAGEMENT PRACTICES

General timing or sequence for implementation of BMPs shall be as required and/or as directed/approved by the Engineer to provide adequate controls. BMPs shown on plan sheets are to be considered "proposed" unless/until install date is shown BMPs are to reduce sediments from road construction activities.

shown on plan sheets are to be considered "proposed" unless/until install date is shown.BMPs are to reduce sediments from road construction activities.	
1. <u>SOIL STABILIZATION PRACTICES</u> : (Select T = Temporary or P = Permanent, as applicable	e)
SEEDING PRESERVATION OF NATURAL RESOURCES  MULCHING (Hay or Straw) FLEXIBLE CHANNEL LINER BUFFER ZONES RIGID CHANNEL LINER PLANTING SOIL RETENTION BLANKET COMPOST/MULCH FILTER BERM COMPOST MANUFACTURED TOPSOIL SODDING OTHER: (Specify Practice)	:
2. <u>STRUCTURAL PRACTICES:</u> (Select T = Temporary or P = Permanent, as applicable)	
SILT FENCES HAY BALES ROCK FILTER DAMS DIVERSION, INTERCEPTOR, OR PERIMETER DIKES DIVERSION, INTERCEPTOR, OR PERIMETER SWALES DIVERSION DIKE AND SWALE COMBINATIONS PIPE SLOPE DRAINS PAVED FLUMES ROCK BEDDING AT CONSTRUCTION EXIT TIMBER MATTING AT CONSTRUCTION EXIT CHANNEL LINERS SEDIMENT TRAPS SEDIMENT TRAPS SEDIMENT BASINS STORM INLET SEDIMENT TRAP STONE OUTLET STRUCTURES CURBS AND GUTTERS STORM SEWERS VELOCITY CONTROL DEVICES OTHER: (Specify Practice)	3
3. STORM WATER MANAGEMENT:	
The proposed facility was designed in consideration of hydraulic design standards to convey stormwater in a manner that is protective of public safety and property. The control of erosion from the facility is inherent to the design. Additional factors affecting post-construction stormwater at the project location include: (mark all that apply)	4
<pre>Existing or new vegetation provides natural filtration. The design includes provisions for permanent erosion controls provided by strategically placed pervious and impervious surfaces.  Project includes permanent sedimentation controls (other than grass).  Velocities do not require dissipation devices.  Velocity-dissipation devices included in the design.  Other:</pre>	
4. NON-STORM WATER DISCHARGES:  Off-site discharges are prohibited except as follows:  I.Discharges from fire fighting activities and/or fire hydrant flushings.  2.Vehicle, external building, and pavement wash water where detergents and soaps are not used and where spills or leaks of toxic or hazardous materials have not occurred (unless all spilled material has been removed).  3.Plain water originating from patable water sources.	
<ul> <li>4.Plain water originating from potable water sources.</li> <li>5.Uncontaminated groundwater, spring water or accumulated stormwater.</li> <li>6.Foundation or footing drains where flows are not contaminated with process materials such as solvents.</li> <li>7.Other:</li> </ul>	
Concrete truck wash water discharges on the site should be prohibited or minimized. If allowed by the Engineer, they must be managed in a manner so as not to contaminate surface water.  They must not be located in areas of concentrated flow. Concrete truck wash-out locations must be shown on the SW3P Layout and included in the inspections.	
Hazardous material spill/leak shall be prevented or minimized. At a minimum, this includes asphalt products, fuels, oils, lubricants, solvents, paints, acids, concrete curing compounds and chemical additives for soil stabilization. BMPs shall be implemented to the storage areas of these products. All spills must be cleaned and disposed properly and reported to the Engineer. Report any	

release at or above the reportable quantity during a 24 hour period to the National Response

Center at I-800-424-8802.

#### C. OTHER REQUIREMENTS & PRACTICES

#### 1. MAINTENANCE:

All erosion and sediment controls shall be maintained in good working order. If a repair is necessary, it shall be performed before the next anticipated storm event but no later than 7 calendar days after the surrounding exposed ground has dried sufficiently to prevent further damage from equipment. If maintenance prior to the next anticipated storm event is impracticable, maintenance must be scheduled and accomplished as soon as practicable. Disturbed areas on which construction activities have ceased, temporarily or permanently, shall be stabilized within 14 calendar days unless they are scheduled to and do resume within 2l calendar days. The areas adjacent to creeks and drainageways shall have priority followed by protecting storm sewer inlets.

#### 2. INSPECTION:

For areas of the construction site that have not been finally stabilized, areas used for storage of materials, structural control measures, and locations where vehicles enter or exit the site, personnel provided by the permittee and familiar with the SW3P must inspect disturbed areas at least once every seven (7) calendar days. An Inspection and Maintenance Report shall be prepared for each inspection and the controls shall be revised on the SW3P within seven (7) calendar days following the inspection.

#### 3. WASTE MATERIALS:

All non-hazardous municipal waste materials such as litter, rubbish, trash and garbage located on or originating from the project shall be collected and stored in a securely lidded metal dumpster, provided by the Contractor. The dumpster shall be emptied as necessary or as required by local regulation and the trash shall be hauled to a permitted disposal facility. The burying of non-hazardous municipal waste on the project shall not be permitted. Construction material waste sites, stockpiles and haul roads shall be constructed to minimize and control the amount of sediment that may enter receiving waters. Construction material waste sites shall not be located in any wetland, water body or stream bed. Construction staging areas and vehicle maintenance areas shall be constructed in a manner to minimize the runoff of pollutants.


#### 4. OFFSITE VEHICLE TRACKING:

Off-site vehicle tracking of sediments and the generation of dust must be minimized. Excess sediments on road shall be removed on a regular basis as directed/approved by the Engineer.

#### . OTHER:

REVISION DATE: 10/12

See the EPIC sheet for additional environmental information.



0915


12

586

354

DATE: 9/29/2017 FILE: P:\111\35\

CL-GI




- EROSION CONTROL LOG AT CURB & GRATE INLET

FLOW

TEMP. EROSION

CONTROL LOG



TEMP. EROSION

COMPOST CRADIT

UNDER EROSION

CONTROL LOG

#3 BAR

CONTROL LOG

#### PLAN VIEW

SECTION B-B

EROSION CONTROL LOG AT BACK OF CURB

CL-BOC

REBAR STAKE DETAIL

## TEMP. EROSION R.O.W. CONTROL LOG COMPOST CRADLE UNDER EROSION CONTROL LOG STAKE

PLAN VIEW

SECTION C-C

## EROSION CONTROL LOG AT EDGE OF RIGHT-OF-WAY



An erosion control log sediment trap may be used to filter sediment out of runoff draining from an unstabilized area.

Log Traps:

Control logs should be placed in the following locations:

- 3. Just before the drainage enters a water course
- 4. Just before the drainage leaves the right of way
- 5. Just before the drainage leaves the construction limits where drainage flows away from the project.

depth of 1/2 the log diameter.

Cleaning and removal of accumulated sediment deposits is incidental and will not be paid for separately.

#### GENERAL NOTES:

- 1. EROSION CONTROL LOGS SHALL BE INSTALLED IN ACCORDANCE WITH MANFACTURER'S RECOMMENDATIONS, OR AS DIRECTED BY THE ENGINEER.
- 2. LENGTHS OF EROSION CONTROL LOGS SHALL BE IN ACCORDANCE WITH MANUFACTURER'S RECOMMENDATIONS AND AS REQUIRED FOR THE PURPOSE INTENDED.

TEMPORARY

-DISTURBED AREA

LIP OF GUTTER

EROSION

CONTROL

LOG

BACK OF CURB

- UNLESS OTHERWISE DIRECTED, USE BIODEGRADABLE OR PHOTODEGRADABLE CONTAINMENT MESH ONLY WHERE LOG WILL REMAIN IN PLACE AS PART OF A VEGETATIVE SYSTEM. FOR TEMPORARY INSTALLATIONS, USE RECYCLABLE CONTAINMENT MESH.
- FILL LOGS WITH SUFFICIENT FILTER MATERIAL TO ACHIEVE THE MINIMUM COMPACTED DIAMETER SPECIFIED IN THE PLANS WITHOUT EXCESSIVE DEFORMATION.
- STAKES SHALL BE 2" X 2" WOOD OR #3 REBAR, 2'-4' LONG, EMBEDDED SUCH THAT 2" PROTRUDES ABOVE LOG, OR AS DIRECTED BY THE ENGINEER.
- 6. DO NOT PLACE STAKES THROUGH CONTAINMENT MESH.
- 7. COMPOST CRADLE MATERIAL IS INCIDENTAL & WILL NOT BE PAID FOR SEPARATELY.
- SANDBAGS USED AS ANCHORS SHALL BE PLACED ON TOP OF LOGS & SHALL BE OF SUFFICIENT SIZE TO HOLD LOGS IN PLACE.
- TURN THE ENDS OF EACH ROW OF LOGS UPSLOPE TO PREVENT RUNOFF FROM FLOWING AROUND THE
- 10. FOR HEAVY RUNOFF EVENTS, ADDITIONAL UPSTREAM STAKES MAY BE NECESSARY TO KEEP LOG FROM FOLDING IN ON ITSELF.

DIAMETER MEASUREMENTS OF EROSION

MINIMUM

COMPACTED

DIAMETER

SHEET 1 OF 3

CONTROL LOGS SPECIFIED IN PLANS



MINIMUM

COMPACTED DIAMETER

TEMPORARY EROSION, SEDIMENT AND WATER POLLUTION CONTROL MEASURES

EROSION CONTROL LOG

EC(9) - 16

FILE: ec916	DN:TxDOT CK: KM DW: LS/PT		T	ck: LS		
C TxDOT: JULY 2016	CONT	SECT	JOB		ніс	CHWAY
REVISIONS	0915	12	586		١	VΑ
	DIST		COUNTY			SHEET NO.
	SAT		BEXAF	?	13	355

#### SEDIMENT BASIN & TRAP USAGE GUIDELINES

The drainage area for a sediment trap should not exceed 5 acres. The trap capacity should be 1800 CF/Acre (0.5" over the drainage area).

- 1. Within drainage ditches spaced as needed or min. 500' on center
- 2. Immediately preceding ditch inlets or drain inlets

The logs should be cleaned when the sediment has accumulated to a

SAT

BEXAR

356


SECURE END > OF LOG TO STAKE AS DIRECTED

TEMP. EROSION-CONTROL LOG

FLOW

DATE: 9/29/2017 FILE: P:\111\35\01\design\Civil\Standards\SW3P\ec91

# EROSION CONTROL LOG AT CURB & GRADE INLET CL-GI



OVERLAP ENDS TIGHTLY 24" MINIMUM

---- FLOW

EROSION CONTROL LOG AT DROP INLET

-STAKE OR USE SANDBAGS ON DOWNHILL SIDE OF LOG AS NEEDED TO HOLD IN PLACE (TYPICAL)


COMPLETELY SURROUND
DRAINAGE ACCESS TO
AREA DRAIN INLETS WITH
EROSION CONTROL LOG



CURB

TEMP. EROSION CONTROL LOG

SANDBAG





-2 SAND BAGS




NOTE: EROSION CONTROL LOGS USED AT CURB INLETS SHOULD ONLY BE USED IF THEY WILL NOT IMPEDE TRAFFIC OR FLOOD THE ROADWAY OR WHEN THE STORM SEWER SYSTEM IS NOT FULLY FUNCTIONAL.

6" CURB-

2 SAND BAGS -

TEMP. EROSION CONTROL LOG



USE STAKES ON DOWNSTREAM SIDE OF LOGS, AT ENDS, MIDPOINT, & AS NEEDED OR SANDBAGS TO HOLD IN PLACE.

SANDBAG DETAIL




-CURB INLET \_INLET \_EXTENSION


> Design Division Standard


TEMPORARY EROSION,
SEDIMENT AND WATER
POLLUTION CONTROL MEASURES
EROSION CONTROL LOG


EC(9)-16

	\ \	,	1 0			
FILE: ec916	DN: TxD	OT	CK: KM	DW:	LS/PT	ck: LS
© TxDOT: JULY 2016	CONT	SECT	JOB			HIGHWAY
REVISIONS	0915	12	586			VA
	DIST		COUNTY			SHEET NO.
	CAT		DEVAL	7		7 5 7









#### NOTES:

REFERENCE ENVIRONMENTAL PERMITS, ISSUES, AND COMMITMENTS (EPIC) AND STORM WATER POLLUTION PREVENTION PLAN (SW3P) SHEETS FOR SPECIFIC CONSTRUCTION CONSIDERATIONS OR REQUIREMENTS.

EXAMPLES SHOWN ON THE SHEET ARE FOR GENERAL GUIDANCE AND MAY BE MODIFIED AS DIRECTED BY THE ENGINEER.

SITE CONDITIONS MAY DICTATE ADDITIONAL COUNTERMEASURES AS DIRECTED BY THE ENGINEER.

USE ADDITIONAL STAKES OR SAND BAGS AS NEEDED TO HOLD IN PLACE (NSPI)

INSTALLATION OF COUNTERMEASURES MUST BE APPROVED BY THE ENGINEER PRIOR TO PLACEMENT.

#### ESIGN

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JOHN A. TYLER
P.E. SERIAL NO: 105193
DATE: 9/29/2017

#### REVIEW AND APPROVAL

DATE: 9/29/2017

#### INTERIM REVIEW

DOCUMENT INCOMPLETE. NOT INTENDED FOR PERMIT, BIDDING OR CONSTRUCTION.
ENGINEER: JAMES A. LUTZ
P.E. SERIAL NO: 84722

REV. NO. DATE DESCRIPTION BY

# PAPE-DAWSON ENGINEERS

SAN ANTONIO I AUSTIN I HOUSTON I FORT WORTH I DALLAS 2000 NW LOOP 410 I SAN ANTONIO, TX 78213 I 210.375.9000 TBPE FIRM REGISTRATION #470 I TBPLS FIRM REGISTRATION #10028800



# SWP3 EXAMPLE INTERSECTION

SHEET NO.: 1 OF 1

DGN:	FED. RD. DIV. NO.	STATE	FEDER	HIGHWAY NO.		
CHK DGN:	6	TEXAS		VA		
DWG:	DIST.	COUNTY	CONT. NO.	SECT. NO.	JOB NO.	SHEET NO.
CHK DWG:	SAT	BEXAR	0915	12	586	358

