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FED.RD.

DIV.NO.

STATE COUNTY

CONT. SECT. JOB

SHEET

STATE

NO.
FEDERAL AID PROJECT NO.

HIGHWAY NO.

TEXAS

6

DIST.

LISTED AND DATED AS FOLLOWS, SHALL GOVERN ON THIS 

PROJECT: REQUIRED CONTRACT PROVISIONS FOR ALL FEDERAL-AID

c

VARIES

         

CONSTRUCTION CONTRACTS (FORM FHWA 1273, MAY, 2012).

BEXAR

SPECIFICATIONS ADOPTED BY THE TEXAS DEPARTMENT OF

 TRANSPORTATION, NOVEMBER 1, 2014 AND SPECIFICATION ITEMS

SAT

N

ADT: N/A

AREA OF DISTURBED SOIL = 0.XX ACRES 

STATE HIGHWAY IMPROVEMENT

SHEET NO. DESCRIPTION

INDEX OF SHEETS

 

FEDERAL AID PROJECT.         

BEXAR COUNTY

by Texas Department of Transportation;  all rights reserved

EXCEPTIONS: NONE

EQUATIONS: NONE

RR X-ING'S: NONE

LOCATION MAP NOT TO SCALE

410

410

410

410

90

151

13

35

281

281

281

10

10

0915 12 576

REQUIRED. TDLR NO. EABPRJ:

REGISTERED ACCESSIBILITY SPECIALIST (RAS) INSPECTION

AREA ENGINEER DATE

FINAL PLANS STATEMENT:

P.E.

IN ACCORDANCE WITH THE PLANS.

THE CONSTRUCTION WORK WAS PERFORMED

TEXAS DEPARTMENT OF TRANSPORTATION

LETTING

RECOMMENDED FOR

DIRECTOR OF TRANSPORTATION, PLANNING & DEVELOPMENT DISTRICT ENGINEER

LETTING

APPROVED FOR

DESIGN SUPPORT DIRECTOR

LETTING

RECOMMENDED FOR

FINAL PLANS

DATE CONTRACTOR BEGAN WORK:

FINAL CONTRACT COST: $

LETTING DATE:

CONTRACTOR:

DATE WORK WAS ACCEPTED:

SEE SHEETS 2-3 FOR INDEX OF SHEETS PLANS OF PROPOSED

DEPARTMENT OF TRANSPORTATION

STATE OF TEXAS

DESIGN SPEED = N/A 

VARIES

2018

SL 13

US 90

STA 985+00

BEGIN MILITARY DRIVE

CSJ 0915-12-576

STA 505+00

BEGIN SW MILITARY B 

CSJ 0915-12-576

STA 726+00

END SW MILITARY B

CSJ 0915-12-576

STA 180+00

RIGSBY - PHASE II

END 

CSJ 0915-12-576

STA 120+00

RIGSBY - PHASE II 

 BEGIN

CSJ 0915-12-576

353

1604

PEDESTRIAN RELATED INFRASTRUCTURE

CONSTRUCT CURB RAMPS, SIDEWALKS AND OTHER

PROJ NO:

NET LENGTH: 0.001 MI

CSJ: 0915-12-576

FROM: VARIOUS LOCATIONS IN BEXAR COUNTY

TO: ON STATE SYSTEM

STA 100+00

BEGIN NOGALITOS 

CSJ 0915-12-576

STA 144+00

END N0GALITOS 

CSJ 0915-12-576

1

STA 1125+00

END MILITARY DRIVE

CSJ 0915-12-576

STA 364+00 

BEGIN SW MILITARY-A

CSJ 0915-12-576

STA 410+00

END SW MILITARY-A

CSJ 915-12-576

STA 200+00

BEGIN SW LOOP 410

CSJ 0915-12-576

STA 253+00

END SW LOOP 410

CSJ 0915-12-576

STA 1500+00

 BEGIN BANDERA RD

CSJ 0915-12-576

STA 1750+00

END BANDERA RD

CSJ 0915-12-576
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0915 12 576SAT BEXAR

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

VARIES

SHEET NO. DESCRIPTION

GENERAL

1   TITLE SHEET

2-3   INDEX OF SHEETS

4-6   PROJECT LAYOUT MAPS

7-12   TYPICAL SECTIONS

13   GENERAL NOTES 

14   ESTIMATE AND QUANTITIES 

15-18   SUMMARY OF QUANTITIES

TRAFFIC CONTROL PLAN

19-21  TRAFFIC CONTROL PLAN ADVANCE WARNING DEVICES

22   ADVANCE WARNING DEVICES

23   NARRATIVE

TRAFFIC CONTROL PLAN STANDARDS

24   *BC(1)-14

25   *BC(2)-14

26   *BC(3)-14

27   *BC(4)-14

28   *BC(5)-14

29   *BC(6)-14

30   *BC(7)-14

31   *BC(8)-14

32   *BC(9)-14

33   *BC(10)-14

34   *BC(11)-14

35   *BC(12)-14

36   *TCP(1-1)-18

37   *TCP(1-4)-18

38   *TCP(2-6)-18

39   *WZ(BTS-1)-13

40   *WZ(BTS-2)-13

41   *WZ(UL)-13

ROADWAY DETAILS

42   SAMPLE PLAN LAYOUT AND LEGEND OF SYMBOLS 

US 87 RIGSBY AVE

43   EB SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO STA 130+00

44   EB SIDEWALK CONSTRUCTION PLAN STA 130+00 TO STA 134+00

45   EB SIDEWALK CONSTRUCTION PLAN STA 130+00 TO STA 134+00 POINT TABLES

46   EB SIDEWALK CONSTRUCTION PLAN STA 134+00 TO STA 147+00

47   EB SIDEWALK CONSTRUCTION PLAN STA 150+00 TO STA 157+00

48   EB SIDEWALK CONSTRUCTION PLAN STA 157+00 TO STA 161+00

49   EB SIDEWALK CONSTRUCTION PLAN STA 161+00 TO STA 165+00

50   EB SIDEWALK CONSTRUCTION PLAN STA 165+00 TO STA 180+00

51   WB SIDEWALK CONSTRUCTION PLAN STA 607+00 TO STA 611+00

52   WB SIDEWALK CONSTRUCTION PLAN STA 611+00 TO STA 615+00

53   WB SIDEWALK CONSTRUCTION PLAN STA 615+00 TO STA 619+00

54   WB SIDEWALK CONSTRUCTION PLAN STA 619+00 TO STA 623+00

55   WB SIDEWALK CONSTRUCTION PLAN STA 623+00 TO STA 627+00

56   WB SIDEWALK CONSTRUCTION PLAN STA 633+00 TO STA 637+00

57   WB SIDEWALK CONSTRUCTION PLAN STA 637+00 TO STA 641+00

58   WB SIDEWALK CONSTRUCTION PLAN STA 641+00 TO STA 645+00

59   WB SIDEWALK CONSTRUCTION PLAN STA 645+00 TO STA 649+00

60   WB SIDEWALK CONSTRUCTION PLAN STA 645+00 TO STA 649+00 POINT TABLES

61   WB SIDEWALK CONSTRUCTION PLAN STA 649+00 TO STA 653+00

62   WB SIDEWALK CONSTRUCTION PLAN STA 653+00 TO STA 657+00

63   WB SIDEWALK CONSTRUCTION PLAN STA 657+00 TO STA 661+00

64   WB SIDEWALK CONSTRUCTION PLAN STA 653+00 TO STA 661+00 POINT TABLES

65   WB SIDEWALK CONSTRUCTION PLAN STA 661+00 TO END PROJECT

SL 353 NOGALITOS ST

66   SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO STA 102+00

67   SIDEWALK CONSTRUCTION PLAN STA 102+00 TO STA 104+00

68   SIDEWALK CONSTRUCTION PLAN STA 104+00 TO STA 106+00

69   SIDEWALK CONSTRUCTION PLAN STA 106+00 TO STA 107+50

70   SIDEWALK CONSTRUCTION PLAN STA 107+50 TO STA 109+50

71   SIDEWALK CONSTRUCTION PLAN STA 109+50 TO STA 111+00

72   SIDEWALK CONSTRUCTION PLAN STA 111+00 TO STA 113+00

73   SIDEWALK CONSTRUCTION PLAN STA 113+00 TO STA 114+50

74   SIDEWALK CONSTRUCTION PLAN STA 114+50 TO STA 116+50

75   SIDEWALK CONSTRUCTION PLAN STA 116+50 TO STA 118+00

76   SIDEWALK CONSTRUCTION PLAN STA 118+00 TO STA 119+50

77   SIDEWALK CONSTRUCTION PLAN STA 119+50 TO STA 121+50

78   SIDEWALK CONSTRUCTION PLAN STA 121+50 TO STA 123+00

SHEET NO. DESCRIPTION

79   SIDEWALK CONSTRUCTION PLAN STA 123+00 TO STA 125+00

80   SIDEWALK CONSTRUCTION PLAN STA 125+00 TO STA 127+00

81   SIDEWALK CONSTRUCTION PLAN STA 127+00 TO STA 128+50

82   SIDEWALK CONSTRUCTION PLAN STA 128+50 TO STA 130+50

83   SIDEWALK CONSTRUCTION PLAN STA 130+50 TO STA 132+00

84   SIDEWALK CONSTRUCTION PLAN STA 132+00 TO STA 134+00

85   SIDEWALK CONSTRUCTION PLAN STA 134+00 TO STA 135+50

86   SIDEWALK CONSTRUCTION PLAN STA 135+50 TO STA 136+75

87   SIDEWALK CONSTRUCTION PLAN STA 136+75 TO STA 138+75

88   SIDEWALK CONSTRUCTION PLAN STA 138+75 TO STA 140+75

89   SIDEWALK CONSTRUCTION PLAN STA 140+75 TO STA 142+75

90   SIDEWALK CONSTRUCTION PLAN STA 142+75 TO END PROJECT

SL 13 SW MILITARY A

91   EB SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO END PROJECT

92   WB SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO 425+00, STA 448+00 TO 450+00

93   WB SIDEWALK CONSTRUCTION PLAN STA 468+00 TO END PROJECT

SL 13 SW MILITARY B

94   EB SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO STA 508+00

95   EB SIDEWALK CONSTRUCTION PLAN STA 508+00 TO STA 512+00

96   EB SIDEWALK CONSTRUCTION PLAN STA 512+00 TO STA 516+00

97   EB SIDEWALK CONSTRUCTION PLAN STA 516+00 TO STA 520+00

98   EB SIDEWALK CONSTRUCTION PLAN STA 520+00 TO STA 524+00

99   EB SIDEWALK CONSTRUCTION PLAN STA 524+00 TO STA 526+00, STA 754+00 TO STA 756+00

100   EB SIDEWALK CONSTRUCTION PLAN STA 526+00 TO STA 529+50

101   EB SIDEWALK CONSTRUCTION PLAN STA 529+50 TO STA 533+00

102   EB SIDEWALK CONSTRUCTION PLAN STA 533+00 TO STA 537+00

103   EB SIDEWALK CONSTRUCTION PLAN STA 537+00 TO STA 541+00

104   EB SIDEWALK CONSTRUCTION PLAN STA 541+00 TO STA 545+00

105   EB SIDEWALK CONSTRUCTION PLAN STA 545+00 TO STA 548+00

106   EB SIDEWALK CONSTRUCTION PLAN STA 548+00 TO STA 552+00

107   EB SIDEWALK CONSTRUCTION PLAN STA 552+00 TO STA 556+00

108   EB SIDEWALK CONSTRUCTION PLAN STA 556+00 TO STA 560+00

109   EB SIDEWALK CONSTRUCTION PLAN STA 560+00 TO STA 564+00

110   EB SIDEWALK CONSTRUCTION PLAN STA 564+00 TO STA 566+00

111   EB SIDEWALK CONSTRUCTION PLAN STA 574+00 TO STA 576+00, STA 804+00 TO STA 806+00

112   EB SIDEWALK CONSTRUCTION PLAN STA 576+00 TO STA 580+00

113   EB SIDEWALK CONSTRUCTION PLAN STA 583+00 TO STA 587+00

114   EB SIDEWALK CONSTRUCTION PLAN STA 589+50 TO STA 593+50

115   EB SIDEWALK CONSTRUCTION PLAN STA 593+50 TO STA 597+00

116   EB SIDEWALK CONSTRUCTION PLAN STA 597+00 TO STA 599+00, STA 603+00 TO STA 605+00

117   EB SIDEWALK CONSTRUCTION PLAN STA 606+75 TO STA 610+25

118   EB SIDEWALK CONSTRUCTION PLAN STA 610+25 TO STA 614+00

119   EB SIDEWALK CONSTRUCTION PLAN STA 629+00 TO STA 633+00

120   EB SIDEWALK CONSTRUCTION PLAN STA 635+25 TO STA 637+25, STA 643+75 TO STA 645+75

121   EB SIDEWALK CONSTRUCTION PLAN STA 648+00 TO STA 650+00, STA 653+00 TO STA 654+75

122   EB SIDEWALK CONSTRUCTION PLAN STA 654+75 TO STA 656+25, STA 659+00 TO STA 661+00

123   EB SIDEWALK CONSTRUCTION PLAN STA 661+00 TO STA 665+00

124   EB SIDEWALK CONSTRUCTION PLAN STA 668+00 TO STA 670+00

125   EB SIDEWALK CONSTRUCTION PLAN STA 670+00 TO STA 672+00, STA 900+00 TO STA 902+00

126   EB SIDEWALK CONSTRUCTION PLAN STA 672+00 TO STA 676+00

127   EB SIDEWALK CONSTRUCTION PLAN STA 676+00 TO STA 680+00

128   EB SIDEWALK CONSTRUCTION PLAN STA 680+00 TO STA 684+00

129   EB SIDEWALK CONSTRUCTION PLAN STA 684+00 TO STA 688+00

130   EB SIDEWALK CONSTRUCTION PLAN STA 690+50 TO STA 694+50

131   EB SIDEWALK CONSTRUCTION PLAN STA 694+50 TO STA 698+50

132   EB SIDEWALK CONSTRUCTION PLAN STA 701+00 TO STA 705+00

133   EB SIDEWALK CONSTRUCTION PLAN STA 707+50 TO STA 709+00

134   EB SIDEWALK CONSTRUCTION PLAN STA 709+00 TO STA 711+00, STA 939+00 TO STA 941+00

135   EB SIDEWALK CONSTRUCTION PLAN STA 711+00 TO STA 715+00

136   EB SIDEWALK CONSTRUCTION PLAN STA 715+00 TO STA 719+00

137   EB SIDEWALK CONSTRUCTION PLAN STA 719+00 TO STA 723+00

138   EB SIDEWALK CONSTRUCTION PLAN STA 723+00 TO END PROJECT

139   WB SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO STA 746+00

140   WB SIDEWALK CONSTRUCTION PLAN STA 746+00 TO STA 750+00

141   WB SIDEWALK CONSTRUCTION PLAN STA 750+00 TO STA 754+00

142   WB SIDEWALK CONSTRUCTION PLAN STA 756+00 TO STA 760+00

143   WB SIDEWALK CONSTRUCTION PLAN STA 760+00 TO STA 763+00

144   WB SIDEWALK CONSTRUCTION PLAN STA 763+00 TO STA 765+00

145   WB SIDEWALK CONSTRUCTION PLAN STA 765+00 TO STA 768+00

146   WB SIDEWALK CONSTRUCTION PLAN STA 768+00 TO STA 772+00

147   WB SIDEWALK CONSTRUCTION PLAN STA 772+00 TO STA 776+00

148   WB SIDEWALK CONSTRUCTION PLAN STA 776+00 TO STA 780+00

INDEX OF SHEETS

SHEET 1 OF 2

2

SL 353 NOGALITOS ST CONT
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0915 12 576SAT BEXAR

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

VARIES

149   WB SIDEWALK CONSTRUCTION PLAN STA 780+00 TO STA 784+00

150   WB SIDEWALK CONSTRUCTION PLAN STA 784+00 TO STA 788+00

151   WB SIDEWALK CONSTRUCTION PLAN STA 788+00 TO STA 792+00

152   WB SIDEWALK CONSTRUCTION PLAN STA 796+50 TO STA 798+50, STA 802+00 TO STA 804+00

153   WB SIDEWALK CONSTRUCTION PLAN STA 806+00 TO STA 810+00

154   WB SIDEWALK CONSTRUCTION PLAN STA 817+50 TO STA 819+50, STA 836+50 TO STA 838+50

155   WB SIDEWALK CONSTRUCTION PLAN STA 844+00 TO STA 846+00

156   WB SIDEWALK CONSTRUCTION PLAN STA 852+00 TO STA 856+00

157   WB SIDEWALK CONSTRUCTION PLAN STA 856+00 TO STA 860+00

158   WB SIDEWALK CONSTRUCTION PLAN STA 860+00 TO STA 863+00

159   WB SIDEWALK CONSTRUCTION PLAN STA 863+00 TO STA 865+00, STA 879+00 TO STA 881+00

160   WB SIDEWALK CONSTRUCTION PLAN STA 881+00 TO STA 885+00

161   WB SIDEWALK CONSTRUCTION PLAN STA 885+00 TO STA 889+00

162   WB SIDEWALK CONSTRUCTION PLAN STA 889+00 TO STA 893+00

163   WB SIDEWALK CONSTRUCTION PLAN STA 893+00 TO STA 895+00, STA 902+00 TO STA 904+00

164   WB SIDEWALK CONSTRUCTION PLAN STA 904+00 TO STA 908+00

165   WB SIDEWALK CONSTRUCTION PLAN STA 908+00 TO STA 911+50

166   WB SIDEWALK CONSTRUCTION PLAN STA 911+50 TO STA 913+00

167   WB SIDEWALK CONSTRUCTION PLAN STA 915+00 TO STA 919+00

168   WB SIDEWALK CONSTRUCTION PLAN STA 925+00 TO STA 928+00

169   WB SIDEWALK CONSTRUCTION PLAN STA 928+00 TO STA 931+00

170   WB SIDEWALK CONSTRUCTION PLAN STA 941+00 TO STA 944+00

171   WB SIDEWALK CONSTRUCTION PLAN STA 944+00 TO STA 948+00

172   WB SIDEWALK CONSTRUCTION PLAN STA 948+00 TO STA 952+00

173   WB SIDEWALK CONSTRUCTION PLAN STA 952+00 TO END PROJECT

SL 13 MILITARY DRIVE

174   EB SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO STA 991+50, STA 1001+50 TO STA 1003+50

175   EB SIDEWALK CONSTRUCTION PLAN STA 1040+00 TO STA 1042+00, STA 1054+50 TO STA 1056+50

176   EB SIDEWALK CONSTRUCTION PLAN STA 1091+00 TO STA 1095+00

177   EB SIDEWALK CONSTRUCTION PLAN STA 1095+00 TO STA 1099+00

178   EB SIDEWALK CONSTRUCTION PLAN STA 1099+00 TO STA 1101+00, STA 1259+00 TO STA 1261+00

179   EB SIDEWALK CONSTRUCTION PLAN STA 1122+50 TO END PROJECT

180   WB SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO STA 1050+50, STA 1159+75 TO STA 1061+25

181   WB SIDEWALK CONSTRUCTION PLAN STA 1183+50 TO STA 1185+50, STA 1189+50 TO STA 1091+50

182   WB SIDEWALK CONSTRUCTION PLAN STA 1202+50 TO STA 1204+50

183   WB SIDEWALK CONSTRUCTION PLAN STA 1227+00 TO STA 1231+00

184   WB SIDEWALK CONSTRUCTION PLAN STA 1251+00 TO STA 1255+00

185   WB SIDEWALK CONSTRUCTION PLAN STA 1255+00 TO STA 1259+00

186   WB SIDEWALK CONSTRUCTION PLAN STA 1274+00 TO STA 1276+00

187   WB SIDEWALK CONSTRUCTION PLAN STA 1276+00 TO STA 1280+00

188   WB SIDEWALK CONSTRUCTION PLAN STA 1280+00 TO STA 1284+00

189   WB SIDEWALK CONSTRUCTION PLAN STA 1284+00 TO END PROJECT

SW LOOP 410

190   NB SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO STA 209+00, STA 216+00 TO STA 218+00

191   NB SIDEWALK CONSTRUCTION PLAN STA 223+00 TO END PROJECT 

192   SB SIDEWALK CONSTRUCTION PLAN BEGIN PROJECT TO 284+00 

193   SB SIDEWALK CONSTRUCTION PLAN STA 284+00 TO 288+00 

194   SB SIDEWALK CONSTRUCTION PLAN STA 291+00 TO 295+00 

195   SB SIDEWALK CONSTRUCTION PLAN STA 295+00 TO 299+00

196   SB SIDEWALK CONSTRUCTION PLAN STA 329+00 TO END PROJECT

ROADWAY - STANDARDS

197-206   SPECIAL DETAILS

207   (VIA) TRANSIT STOP DETAILS

208   (VIA) TRANSIT STOP DETAILS 

209-212   *PED-18

213-215   *PRD-13

216   *CCCG-12

217   *ARMOR CURB SLOT WITH CONCRETE FOUNDATION (SAT DIST STANDARDS)

218-221   *MB-15(1)

222   *MB-14(2)

223   *MB-14(2A)

224   *MB-14(2B)

225   *JS-14

226-227   *CRCP(1)-17

228   *RW1(L)A

229   *RW1(L)B

230   *RW1(L)C

231   *RW2

ILLUMINATION/TRAFFIC SIGNAL STANDARDS

232   *ED(1)-14

233   *ED(3)-14

234   *ED(4)-14

SHEET NO. DESCRIPTIONSHEET NO. DESCRIPTION

235   *PEDESTRIAN POLE DETAILS 

236   *TS-FD-12

237   *SMD(GEN)-08

238   *SMD(SLIP-1)-08

239   *SMD(SLIP-2)-08

240   *SMD(SLIP-3)-08

241-242   *D & OM(1)-15

243   *PM(1)-12

244   *PM(2)-12

245   *PM(3)-12

ENVIRONMENTAL - STANDARDS

246   *EPIC

247   *SW3P

248-250   *EC(9)-16

251   SW3P EXAMPLE INTERSECTION

SL 13 SW MILITARY B CONT ILLUMINATION/TRAFFIC SIGNAL STANDARDS CONT

SHEET 2 OF 2

3

INDEX OF SHEETS
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W
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W W

ITEM DESCRIPTION UNIT QTY

0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 120

0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 1

0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 20

0162-6002 BLOCK SODDING SY 56

0168-6001 VEGETATIVE WATERING MG 0.87

0420-6074 CL C CONC (MISC)  CY 2.0

0529-6001 CONC CURB (TY I) LF 26

0529-6002 CONC CURB (TY II) LF 125

0530-6004 DRIVEWAYS (CONC) SY 58

0530-6005 DRIVEWAYS (ACP) SY 9

0531-6001 CONC SIDEWALKS (4") SY 95

0531-6033 CONC SIDEWALKS (SPECIAL) (TYPE B) SY 8

0618-6016 CONDT (PVC) (SCH 40) (1") LF 9

0644-6070 RELOCATE SM RD SN SUP&AM TY S80 EA 2

7091-6003 ADJUST EXISTING METER AND NEW METER BOX EA 1

6
17
.0

6
17
.5

6
15
.0

615.0

6
15
.0

61
5.

5

POINT NORTHING EASTING ELEV DESC

10401 13695003.62 2148736.51 -- ME

10402 13695003.61 2148754.51 -- ME

10403 13695003.61 2148811.08 -- ME

10404 13695003.62 2148833.71 -- ME

10405 13695003.63 2148863.31 -- ME

10406 13695002.98 2148931.53 -- ME

10407 13695003.03 2149083.42 -- ME

10408 13695003.70 2149098.42 -- ME

1846  RIGSBY AVE

1842  RIGSBY AVE

1850  RIGSBY AVE 1854  RIGSBY AVE

ERNESTO'S AUTO SALES

N

N

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
2
8

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
3
0

+
0
0

RIGSBY

US 87

EXIST EOP

RIGSBY

US 87

EXIST EOP

Ð RIGSBY

Ð RIGSBY

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
2
8

+
0
0

APPARENT ROW

APPARENT ROW

MAX

2%

SL

 6
' T T

RELOCATE SIGN

6
'

 MAX

2%

(15 SY)

PROP SIDEWALK

(35 SY)

PROP SIDEWALK

(46 SY)

PROP CONC DRWY

 1
'

(1 EA)

ADJUST EXISTING METER

 

5'

SL

10404

 

6'

 

9'

 6
'

10405

10406

15'

 

DRWY PLAN STA 127+33

Ð RIGSBY

 7
'

0.9%

1.8%

9
' 

1.8%

(4 SY)

PROP ACP DRWY

(4 SY)

REMOVE ASPH PAV

-143

-143

SL SL

(13 SY)

PROP SIDEWALK

10408

(12 SY)

PROP CONC DRWY

(1 SY)

REMOVE SIDEWALK

(11 SY)

REMOVE ASPH PAV

10407

(5 SY)

PROP ACP DRWY

(5 SY)

REMOVE ASPH PAV

(TY I)(26 LF)

PROP CURB

(12 SY)

PROP SIDEWALK

(TY II)(51 LF)

PROP CURB

(44 LF)

REMOVE CURB

(TY II)(22 LF)

PROP CURB

(22 LF)

REMOVE CURB

(TY II)(20 LF)

PROP CURB

(22 LF)

REMOVE CURB

SHEET 1 OF 23

4.5% 4.5% 4.5%

4.5%

8'

 

1040310401 10402

LS
T T

 

5'

 

5'

FROM STA 121+45

RELOCATED SIGN

(16 SY)

PROP SIDEWALK

(TY II)(28 LF)

PROP CURB

(28 LF)

REMOVE CURB

BEGIN PROJECT TO STA 130+00

(TY II)(4 LF)

PROP CURB

(4 LF)

REMOVE CURB

(24 SF)

* RETAIN WALL

(8 SY)

PROP SIDEWALK (TY-B)

CONC CL C (MISC) (2 CY)

FOR DETAILS

REFERENCE SHEET 

TY IV BARREL ROOF (57413)

(4 SY)

PROP SIDEWALK 

PROP CONDUIT (9 LF)

M
I

N

4
'

M
I

N

4
'

 1
3
'

REMOVE TREE

208
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0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE EB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

126+00 127+00 128+00

128+00 129+00 130+00

11'

 



W W

W

W

W

ITEM DESCRIPTION UNIT QTY

0104-6017 REMOVING CONC (DRIVEWAYS) SY 56

0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 95

0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 4

0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 137

0162-6002 BLOCK SODDING SY 35

0168-6001 VEGETATIVE WATERING MG 0.55

0420-6074 CL C CONC (MISC)  CY 2.0

0529-6001 CONC CURB (TY I) LF 20

0529-6002 CONC CURB (TY II) LF 208

0530-6004 DRIVEWAYS (CONC) SY 115

0530-6005 DRIVEWAYS (ACP) SY 68

0531-6001 CONC SIDEWALKS (4") SY 147

0644-6070 RELOCATE SM RD SN SUP&AM TY S80 EA 1

0658-6050 INSTL OM ASSM (OM-2Z)(FLX)SRF EA 1

0658-6060 REMOVE DELIN & OBJECT MARKER ASSMS EA 1

7090-6001 SANITARY SEWER (ADJUST MANHOLE) EA 1

7091-6003 ADJUST EXISTING METER AND NEW METER BOX EA 3

614
.0

6
14
.5

612.
5

613
.0

613
.5

614.0

613
.0

613
.5

6
14
.5

614
.0

N

N

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
3
2

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
3
4

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
3
0

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
3
2

+
0
0

STA 130+00 TO STA 134+00

RIGSBY

US 87

RIGSBY

US 87

EXIST EOP

Ð RIGSBY

(1 EA)

ADJUST EXISTING METER

METER (1 EA)

ADJUST EXISTING

SL
SL

SL
SL SL

Ð RIGSBY

APPARENT ROW

 4
'

(9 SY)

PROP ACP DRWY

(9 SY)

REMOVE ASPH PAV

(13 SY)

PROP SIDEWALK

(36 SY)

PROP SIDEWALK

(12 SY)

PROP SIDEWALK

 6
' 4
'

SL
T

LS

(16 SY)

PROP SIDEWALK
(13 SY)

PROP SIDEWALK

P
E

C
A

N
 

V
A

L
L

E
Y
 

D
R

RELOCATE SIGN

 6
'

MAX

2%
MAX

2%

10501

MAX

2%

10502

 4
'

10503

 

12'

10504

10505

 

12'

6
'

 

10507
10508

 

14'

 

8'

 

18'

 2
'

 

13'
10509

 

5'

DRWY PLAN STA 132+75

Ð RIGSBY

DRWY PLAN STA 130+07

Ð RIGSBY Ð RIGSBY

DRWY PLAN STA 130+57 DRWY PLAN STA 131+62

Ð RIGSBY

MAX

2%
 6
'

0.4%

0.3%

SPECIAL DETAILS SHEET         

REFERENCE OBSTRUCTION CONFLICT

SEE SHEET 45 FOR POINT TABLE

CONC CL C (MISC) (2 CY)

FOR DETAILS

REFERENCE SHEET 

TY IV BARREL ROOF (58413)

 4
'

A
P

P
A

R
E

N
T
 

R
O

W

 1.9%  2.1%

 3.0%

 

3'

7.8%

 9.5%

 1.6%

(14 SY)

PROP ACP DRWY

(14 SY)

REMOVE ASPH PAV

(23 SY)

PROP CONC DRWY

(23 SY)

REMOVE ASPH PAV

(10 SY)

PROP ACP DRWY

(10 SY)

REMOVE ASPH PAV

(17 SY)

PROP CONC DRWY

(17 SY)

REMOVE ASPH PAV (1 EA)

(ADJUST MANHOLE)

SANITARY SEWER

-144

-244

-344

-444

-144

-244

-344

-444

 

9'

7'

 

15'

 

PROP ACP DRWY (32 SY)

REMOVE ASPH PAV (32 SY)

(58 SY)

PROP CONC DRWY

(2 SY)

REMOVE ASPH PAV 

(56 SY)

REMOVE CONC DRWY

(10 SY)

 SIDEWALK

PROP

(10 SY)

PROP SIDEWALK

SPECIAL DETAILS SHEET         

REFERENCE OBSTRUCTION CONFLICT

 2.3%

10506

(TY I)(20 LF)

PROP CURB

(7 LF)

REMOVE CURB

(2 SY)

REMOVE ASPH PAV

(TY II)(57 LF)

PROP CURB

(40 LF)

REMOVE CURB

(2 SY)

REMOVE ASPH PAV

(TY II)(12 LF)

PROP CURB

(1 SY)

REMOVE ASPH PAV

(TY II)(18 LF)

PROP CURB

(2 SY)

REMOVE ASPH PAV 

(TY II)(14 LF)

PROP CURB

(2 SY)

REMOVE ASPH PAV (TY II)(55 LF)

PROP CURB

(43 LF)

REMOVE CURB

(2 SY)

REMOVE ASPH PAV

(TY II)(52 LF)

PROP CURB

(4 SY)

REMOVE ASPH PAV 

SHEET 2 OF 23

8'

 

4.5%
4.5%

4.5%

4.5%

4.5% 4.5%

(9 SY)

PROP SIDEWALK

 6
'

E 2149409.47
N 13694997.62

E 2149427.28
N 13694997.45

E 2149421.89
N 13694997.50

E 2149421.89
N 13694997.49

 1.6%

4.5%
 M

I
N

4
'

M
I

N

4
'

SL

 5
'

(2Z)(1 EA)

INSTALL OBJECT MRK

ASSEMBLY (1 EA)

REMOVE OBJECT MRK

201

44

201
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1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE EB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

1874  RIGSBY AVE

1866  RIGSBY AVE

 EAST END GLASS

1878  RIGSBY AVE

 ABSOLUTE LOCK & SAFE

1886  RIGSBY AVE
1878  RIGSBY AVE

130+00 131+00 132+00

132+00 133+00 134+00

130+00

(28 SY)

PROP SIDEWALK

METER (1 EA)

ADJUST EXISTING

(17 SY)

PROP CONC DRWY

(3 SY)

PROP ACP DRWY

(15 SY)

REMOVE ASPH PAV

(4 SY)

REMOVE SIDEWALK

(5 LF)

REMOVE CURB
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INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

RIGSBY AVE EB

US 87

VARIES

POINT NORTHING EASTING ELEV DESC

10501 13695003.72 2149136.55 -- ME

10502 13695003.72 2149156.55 -- ME

10503 13695003.73 2149186.55 -- ME

10504 13695003.76 2149255.29 -- ME

10505 13695004.27 2149297.22 -- ME

10506 13695004.79 2149339.92 -- ME

10507 13695004.58 2149379.58 -- ME

10508 13695004.36 2149401.64 -- ME

10509 13695003.21 2149451.15 -- ME

SEE SHEET

CONSTRUCTION PLAN

SIDEWALK

POINT TABLES

STA 130+00 TO STA 134+00

44

SHEET 3 OF 23

45



W

W

W

ITEM DESCRIPTION UNIT QTY

0104-6017 REMOVING CONC (DRIVEWAYS) SY 53

0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 214

0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 18

0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 109

0162-6002 BLOCK SODDING SY 61

0168-6001 VEGETATIVE WATERING MG 0.95

0420-6074 CL C CONC (MISC)  CY 5.0

0529-6001 CONC CURB (TY I) LF 33

0529-6002 CONC CURB (TY II) LF 172

0530-6004 DRIVEWAYS (CONC) SY 56

0530-6005 DRIVEWAYS (ACP) SY 123

0531-6001 CONC SIDEWALKS (4") SY 136

0531-6027 CURB RAMPS (TY 10) SY 12

0618-6016 CONDT (PVC) (SCH 40) (1") LF 9

0644-6070 RELOCATE SM RD SN SUP&AM TY S80 EA 2

0644-6076 REMOVE SM RD SN SUP&AM EA 1

0666-6048 REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 40

0666-6230 PAVEMENT SEALER 24" LF 40

0677-6007 ELIM EXT PAV MRK & MRKS (24") LF 70

0678-6008 PAV SURF PREP FOR MRK (24") LF 40

7091-6001 ADJUST EXISTING VALVE BOX EA 1

7091-6003 ADJUST EXISTING METER AND NEW METER BOX EA 1

61
4.

0

614.0

6
11
.5

612
.0

612
.5

614.0

POINT NORTHING EASTING ELEV DESC

10601 13695004.03 2149549.38 -- ME

10602 13695004.31 2149589.38 -- ME

10603 13695004.47 2149611.13 -- ME

10604 13695004.72 2149646.13 -- ME

10605 13694998.22 2149669.57 -- ME

10606 13695010.54 2150075.94 -- ME

10607 13695009.82 2150217.24 -- ME

61
5.

5

6
16
.0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
3
4

+
0
0

RIGSBY

US 87

RIGSBY

US 87

EXIST EOP

Ð RIGSBY

Ð RIGSBY

STA 134+00 TO STA 147+00

APPARENT ROW

APPARENT ROW

SL

SLSL

LS

T

P
E

C
A

N
 

V
A

L
L

E
Y
 

D
R

DRWY PLAN STA 135+18DRWY PLAN STA 134+55

Ð RIGSBY Ð RIGSBY

A
P

P
A

R
E

N
T
 

R
O

W

0.1%

Ð RIGSBY

RIGSBY

US 87

EXIST EOP

-1 -2

-1 -2

T

T
R

T

SHEET 4 OF 23
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DATE:

P.E. SERIAL NO:

ENGINEER:
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DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE EB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

1902  RIGSBY AVE

STOP-N-JOY

1950  RIGSBY AVE

134+00 135+00 136+00

P
C
 

S
T

A
 
1
3
9

+
5
2
.
9
8

140+00

141+00

135+00

N

N

MAX

2%
MAX

2%

 6
'

(3 SY)

PROP SIDEWALK

(16 SY)

PROP SIDEWALK

 

5'

(30 SY)

PROP CONC DRWY

(32 SY)

REMOVE CONC DRWY

(26 SY)

PROP CONC DRWY

(21 SY)

REMOVE CONC DRWY (1 EA)

ADJUST EXISTING METER

(VERT ADJ)

RELOCATE SIGN

RELOCATE SIGN

5
'

 

10601

10602

10603 10604

6'

 

 

5'

10606

CONC CL C (MISC) (5 CY)

FOR DETAILS

REFERENCE SHEET 

NEXT GEN TY II (3)(58333) (1 EA)

REMOVE SM RD SN

46 46

46 46

(24") (70 LF)

ELIM EXT PAV MRK & MRKS

(40 LF)

INSTALL 24"(W)(SLD)

(9 LF)

CONDUIT

PROP 

N

STA 146+57

REMOVED (59433)

STOP TO BE 

EXISTING TRANSIT 

10605

10607

(85 SY)

PROP SIDEWALK

14'

 

(9 SY)

PROP SIDEWALK

(1 EA)

ADJUST EXISTING VALVE BOX

 6
'

4.5% 4.5% 4.5% 

9'

 

8'

(TY I)(22 LF)

PROP CURB

(40 LF)

REMOVE CURB

(TY I)(5 LF)

PROP CURB

(5 LF)

REMOVE CURB

 

5'

(48 SY)

PROP ACP DRWY

(43 SY)

REMOVE ASPH PAV

(50 SY)

PROP ACP DRWY

(44 SY)

REMOVE ASPH PAV

(15 SY)

PROP SIDEWALK

(25 SY)

PROP ACP DRWY

(22 SY)

REMOVE ASPH PAV

(14 SY)

REMOVE SIDEWALK

(4 SY)

 SIDEWALK

PROP

 

1
0
'

 

1
0
'

5.3%

2.5%2.5% 5.4%7.2%

(4 SY)

REMOVE SIDEWALK

7.4%

(TY II)(147 LF)

PROP CURB

(147 LF)

REMOVE CURB

(TY II)(12 LF)

PROP CURB

(12 LF)

REMOVE CURB

RAMP (12 SY)

TxDOT TY 10

3
'

 

(4 SY)

PROP SIDEWALK

(TY I)(6 LF)

PROP CURB

(TY II)(13 LF)

PROP CURB

(10 LF)

REMOVE CURB

208



5
8
1.
0

5
8
2
.0

5
8
3
.0

5
8
3
.5

5
8
4
.5

5
8
5
.5

5
8
6
.5

5
8
7
.0

5
8
8
.5

5
9
0
.5

5
9
1.

0

5
9
1.
5

5
9
4
.0

5
9
4
.5

5
9
5
.5

5
9
6
.0

5
9
6
.5

5
9
7
.5

5
9
8
.5

5
9
9
.0

5
9
9
.0

5
8
7
.0

5
8
8
.0

5
8
8
.5

5
8
9
.0

5
8
9
.5

5
9
0
.0

590.5

5
9
1.0

591.0

5
9
1.5

591.5

592.0

592.5

5
9
3
.0

593.5

5
9
3
.5

594.0

594.5
595.0

5
9
5
.5

5
9
6
.0

596.0

5
9
6
.5

597.0

597
.5

598.0

T

ITEM DESCRIPTION UNIT QTY

0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 136

0162-6002 BLOCK SODDING SY 42

0168-6001 VEGETATIVE WATERING MG 0.66

0420-6074 CL C CONC (MISC)  CY 2.1

0471-6003 GRATE & FRAME EA 9

0529-6002 CONC CURB (TY II) LF 136

0531-6001 CONC SIDEWALKS (4") SY 89

7091-6001 ADJUST EXISTING VALVE BOX EA 1

POINT NORTHING EASTING ELEV DESC

10701 13695298.91 2151662.27 -- ME

N

N

RIGSBY

US 87

EXIST EOP

RIGSBY

US 87

EXIST EOP

Ð RIGSBY

Ð RIGSBY

STA 150+00 TO STA 157+00

APPARENT ROW

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
5
7

+
0
0

APPARENT ROW

205

(126 LF)

PROP CURB

(126 LF)

REMOVE CURB

 6
'

(83 SY)

PROP SIDEWALK

T T

5'

 

5'

 

(3 SY)

PROP SIDEWALK

(3 SY)

PROP SIDEWALK

10701

T

5'

 

(5 LF)

PROP CURB

(5 LF)

REMOVE CURB

(5 LF)

PROP CURB

(5 LF)

REMOVE CURB

0.6%

SHEET 5 OF 23

BRIDGE SIDEWALK

TIE TO EXIST

TO REMAIN

EXIST ARMOR CURB

PROP GRATE & FRAME (9 EA)

PROP CL C CONC (MISC)(2.1 CY)

SEE SPECIAL DETAILS SHEET

PROP SIDEWALK (TY-A)
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0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE EB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

P
C
 

S
T

A
 
6
3
3

+
2
3
.
5
7

150+00
151+00 P

T
 

S
T

A
 
1
5
1

+
1
7
.
5
1

152+00

155+00
156+00

157+00

VALVE BOX (1 EA)

ADJUST EXISTING



W

ITEM DESCRIPTION UNIT QTY

0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 24

0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 132

0132-6003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 35

0162-6002 BLOCK SODDING SY 254

0168-6001 VEGETATIVE WATERING MG 3.96

0420-6074 CL C CONC (MISC)  CY 2.1

0471-6003 GRATE & FRAME EA 9

0529-6002 CONC CURB (TY II) LF 72

0529-6020 CONC CURB & GUTTER (ARMOR CURB) LF 14

0530-6004 DRIVEWAYS (CONC) SY 135

0531-6001 CONC SIDEWALKS (4") SY 202

590.5

591.0

591.5

592.0

592.0592.5

592.5

593.0

593.0

593.5
594.0594.5

594.5

595.0

595.5

596.
0

596
.5

596.5

59
7.0

59
7.

5

590
.5

591.
0

591.5

592.0

592.5

593.0
593.5

594.0

59
4.5

595.0

59
5.0

595.5

591.
0

591.5

592.0

592.5

593.0
593.5

594.0

POINT NORTHING EASTING ELEV DESC

10801 13695342.55 2151794.38 -- ME

10802 13695346.85 2151807.70 -- ME

10803 13695351.48 2151822.01 -- ME

10804 13695351.50 2151827.85 597.92 PROP

10805 13695346.52 2151828.35 597.85 PROP

10806 13695355.82 2151870.72 595.98 PROP

10807 13695350.84 2151871.22 595.91 PROP

10808 13695357.32 2151878.54 595.86 PROP

10809 13695352.52 2151879.92 595.79 PROP

10810 13695401.28 2152049.08 592.75 PROP

10811 13695396.40 2152050.16 592.68 PROP

10814 13695409.90 2152087.88 592.24 PROP

10815 13695405.02 2152088.96 592.17 PROP

10816 13695419.03 2152128.61 593.00 PROP

10817 13695414.15 2152129.71 592.93 PROP

10818 13695422.59 2152135.47 593.12 PROP

10819 13695419.00 2152138.95 593.05 PROP

10820 13695427.13 2152140.47 593.42 PROP

10821 13695423.43 2152143.83 593.35 PROP

10822 13695433.25 2152146.33 -- ME

N

N

RIGSBY

US 87

RIGSBY

US 87

EXIST EOP

Ð RIGSBY

STA 157+00 TO STA 161+00

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
6
1

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
5
9

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
5
7

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
5
9

+
0
0

(16 LF)

PROP CURB

 5
'

(53 SY)

PROP SIDEWALK

(10 LF)

PROP CURB TRANSITION

Ð RIGSBY

APPARENT ROW

APPARENT ROW

205

MAX

2%

10801

10802

10803

10805

R=35'
R=35'

DRWY PLAN STA 160+01

 

1
0
'

(19 LF)

PROP CURB

(19 LF)

REMOVE CURB

(13 SY)

PROP SIDEWALK

1.5%

1.3%
1.1%

(10 LF)

PROP CURB TRANSITION

 6
'

(135 SY)

PROP CONC DRWY

(132 SY)

REMOVE ASPH PAV

9.2%

-148

-148

10804 10806

10807

10808

10809

10810

LS

LS

(14 SY)

PROP SIDEWALK

(29 SY)

PROP SIDEWALK

10811

10815

10816

10817

10818

10819

10814

10820

10821

10822

(45 SY)

PROP SIDEWALK

(29 SY)

PROP SIDEWALK

LS

LS

(4 SY)

SIDEWALK

PROP 

(17 LF)

PROP CURB
(15 SY)

PROP SIDEWALK

2.0%

4.5%

1.8%

4.
5%

 

2
1
' 9.7%

11.7%

 

5
'

 6
'

 

10'

 

5'

 

10'

GROUND
EXIST 

(ITEM 132)
PROP EMBANKMENT

PAVEMENT
EXIST 

A
A

A
A

SHEET 6 OF 23

A
P

P
A

R
E

N
T
 

R
O

W

N.T.S.

SECTION A-A

PROP GRATE & FRAME (9 EA)

PROP ARMOR CURB (14 LF)

PROP CL C CONC (MISC)(2.1 CY)

REMOVE CURB (5 LF)

SEE SPECIAL DETAILS SHEET

PROP SIDEWALK (TY-A)
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INTERIM REVIEW

DATE:
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ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE EB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

2600  RIGSBY AVE

P
T
 

S
T

A
 
6
2
6

+
9
2
.
9
1

157+00 P
C
 

S
T

A
 
1
5
7

+
9
1
.
9
0

158+00
159+00

159+00
160+00

161+00

160+00



T

W

ITEM DESCRIPTION UNIT QTY

0162-6002 BLOCK SODDING SY 268

0168-6001 VEGETATIVE WATERING MG 4.18

0420-6074 CL C CONC (MISC)  CY 6.0

0423-6008 RETAINING WALL (CAST - IN - PLACE) SF 66

0450-6048 RAIL (HANDRAIL)(TY B) LF 33

0529-6002 CONC CURB (TY II) LF 33

0531-6001 CONC SIDEWALKS (4") SY 228

0618-6016 CONDT (PVC) (SCH 40) (1") LF 9

0644-6070 RELOCATE SM RD SN SUP&AM TY S80 EA 1

589.0

58
9.5

589.5
590.

0

590.0

590.5

591.0

591.0

591.5

592.0

592.5

593.0593
.5

589.0

589.0

589.
5

590.0

590.
5

591.0

591.5

592.0

POINT NORTHING EASTING ELEV DESC POINT NORTHING EASTING ELEV DESC

10901 13695439.45 2152177.70 -- ME 10921 13695463.43 2152362.75 589.25 PROP

10902 13695440.52 2152183.44 -- ME 10922 13695464.12 2152367.94 589.21 PROP

10903 13695439.29 2152193.06 592.88 PROP 10923 13695463.43 2152362.75 589.18 PROP

10904 13695434.31 2152192.58 592.95 PROP 10924 13695459.08 2152367.98 589.14 PROP

10905 13695437.21 2152214.59 592.07 PROP

10906 13695432.23 2152214.11 592.00 PROP

10907 13695437.51 2152222.51 591.99 PROP

10908 13695432.59 2152223.37 591.92 PROP

10909 13695455.30 2152339.62 589.40 PROP

10910 13695450.34 2152340.28 589.33 PROP

10911 13695457.30 2152347.30 589.35 PROP

10912 13695452.65 2152349.14 589.28 PROP

10913 13695461.72 2152358.46 589.29 PROP

10914 13695457.08 2152360.30 589.22 PROP

10915 13695463.58 2152372.53 589.17 PROP

10916 13695458.62 2152371.95 589.10 PROP

10917 13695462.20 2152384.45 589.15 PROP

10918 13695457.23 2152383.87 589.08 PROP

10919 13695462.24 2152392.39 589.13 PROP

10920 13695457.28 2152393.03 589.05 PROP

N

N

RIGSBY

US 87

EXIST EOP

RIGSBY

US 87

EXIST EOP

Ð RIGSBY

Ð RIGSBY

STA 161+00 TO STA 165+00

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
6
5

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
6
3

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
6
1

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
6
3

+
0
0

LS

(10 LF)

PROP CURB TRANSITION

APPARENT ROW

10901

1.3%

0.5%

APPARENT ROW

(33 LF)

PROP PED RAIL

(23 LF)

PROP CURB 

 6
'

CONC CL C (MISC) (6 CY)

FOR DETAILS

REFERENCE SHEET 

NEXT GEN TY I (3)(51153)

(9 LF)

PROP CONDUIT

LS

LS
LS

LS

LS

LS

10902

10903

10904

10905

10906

10907

10908

10909

10910

10911

10912

10913

10914

10915

10916

10917

10918

10919

10920

(71 SY)

PROP SIDEWALK

(22 SY)

SIDEWALK

PROP 

(5 SY)

PROP SIDEWALK

(8 SY)

PROP SIDEWALK

(14 SY)

PROP SIDEWALK

(98 SY)

PROP SIDEWALK

4.4%

2.2%
0.5%

0.2% 0.1%

(10 SY)

SIDEWALK

PROP 

 5
'

 5
'

(66 SF)

PROP RETAIN WALL

SHEET 7 OF 23

 STA 161+19

RELOCATE SIGN TO

FROM STA 162+51

RELOCATED SIGN 

10921

10922

10923

10924

208
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1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE EB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

2600  RIGSBY AVE

2600  RIGSBY AVE

N

161+00
162+00

163+00

163+00
164+00

165+00



ITEM DESCRIPTION UNIT QTY

0162-6002 BLOCK SODDING SY 86

0168-6001 VEGETATIVE WATERING MG 1.34

0340-6066 D-GR HMA(SQ) TY-C PG76-22 TON 2.0

0351-6028 FLEX PAVE STRUCTURE REPAIR (8"-10") SY 10

0420-6074 CL C CONC (MISC)  CY 9.0

0471-6003 GRATE & FRAME EA 9

0529-6002 CONC CURB (TY II) LF 59

0531-6001 CONC SIDEWALKS (4") SY 85

0618-6016 CONDT (PVC) (SCH 40) (1") LF 9

0644-6070 RELOCATE SM RD SN SUP&AM TY S80 EA 1

0644-6076 REMOVE SM RD SN SUP&AM EA 1

5
8
2
.5

58
4.

0

586.5

587.5

5
8
8
.5

58
9.

0589.5

590.0

590.5

591.0

592.5

593.0

POINT NORTHING EASTING ELEV DESC

11001 13695478.85 2152562.94 589.00 PROP

11002 13695473.87 2152563.30 588.93 PROP

11003 13695476.25 2152573.34 588.98 PROP

11004 13695472.02 2152570.67 588.91 PROP

11005 13695462.49 2152595.13 588.86 PROP

11006 13695458.26 2152592.46 588.79 PROP

11007 13695460.53 2152602.51 588.84 PROP

11008 13695455.53 2152602.73 588.77 PROP

11009 13695462.63 2152632.08 588.72 PROP

11010 13695456.64 2152632.34 588.65 PROP

11011 13695531.18 2153987.98 -- ME

11012 13695530.79 2154019.99 -- ME

11013 13695531.63 2154039.82 -- ME

11014 13695521.04 2154039.91 -- ME

N
RIGSBY

US 87

EXIST EOP

RIGSBY

US 87

EXIST EOP

Ð RIGSBY

STA 165+00 TO STA 180+00

APPARENT ROW

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
6
5

+
0
0

N

(15 SY)

PROP SIDEWALK

 

5'

 

5'

(34 LF)

PROP CURB

(5 SY)

PROP SIDEWALK

(10 LF)

PROP CURB TRANSITION

 6
'

LS SL
T

T

 

15'

(16 SY)

PROP SIDEWALK

 

5
'

RELOCATE SIGN

APPARENT ROW

11001

11002

11003

11004

11005

11006

11007

11008

 

8'

11012

 

15'

 

4'

 

17'

0.3%

CONC CL C (MISC) (6 CY)

FOR DETAILS

REFERENCE SHEET 

NEXT GEN TY I (3)(53123)
(9 LF)

PROP CONDUIT

Ð RIGSBY

N

APPARENT ROW

RIGSBY

US 87

Ð RIGSBY

(1 EA)

REMOVE SM RD SN

TO BE REMOVED (52133)

EXISTING TRANSIT STOP

0.5%

4.5%

LS

LS

11011

(12 SY)

PROP SIDEWALK

(15 LF)

PROP CURB

11009

11010

0.5%

0.4%

(10 SY)

PROP SIDEWALK

(6 SY)

SIDEWALK

PROP 

(6 SY)

PROP SIDEWALK
(3 SY)

PROP SIDEWALK

SHEET 8 OF 23

(2 TON)

HMAC TY-C (2")

(10 SY)

PAV REPAIR

(3 CY)

CONC CL C (MISC)

(9 EA)

PROP GRATE & FRAME

AA

N.T.S.

SECTION A-A  

7" C/C (TYP)

#4 BARS @

STEEL (TYP)

REINFORCING

SIDEWALK

SIDEWALK

CONCRETE

PROPOSED

ITEM 420.

FRAME AND COVER INCIDENTAL TO

NOTE: CONCRETE AND REBAR FOR

DOWN GRATE W/FRAME

R-4999-MX TYPE D, BOLT

NEENAH FOUNDRY TYPE

FOUR CORNERS AT BOLT LOCATIONS.

DOWN LIDS LAY FLAT ON ALL

CONTRACTOR TO ENSURE BOLT

APPROVED BY THE ENGINEER. 

"L" BARS MUST BE PARALLEL AND

FOR DETAILS

TxDOT STANDARD PRD-13

WHERE SPECIFIED. SEE

SIDEWALK PIPE RAILING

7" C/C (TYP)

#4 BARS @

 

36"

 

36" 36"

 

SIDEWALK

CONCRETE

PROPOSED

7
 
1
/
4
"

 

6
"

 

 

17"

11"

 

11"

 

11"

 

 

6"

 

LIMITS OF PAY FOR CLASS C CONCRETE (MISC)

 

1'1"

50
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REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR
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8/15/2018

STATEDGN:

DWG: DIST.
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DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6
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HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.
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R

Texas Department of Transportation

c

CONSTRUCTION PLAN
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US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES
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0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE WB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

ITEM DESCRIPTION UNIT QTY

0104-6017 REMOVING CONC (DRIVEWAYS) SY 13

0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 6

0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 151

0162-6002 BLOCK SODDING SY 268

0168-6001 VEGETATIVE WATERING MG 4.18

0420-6074 CL C CONC (MISC)  CY 6.0

0529-6002 CONC CURB (TY II) LF 52

0530-6004 DRIVEWAYS (CONC) SY 30

0530-6005 DRIVEWAYS (ACP) SY 135

0531-6001 CONC SIDEWALKS (4") SY 168

0618-6016 CONDT (PVC) (SCH 40) (1") LF 7

0644-6070 RELOCATE SM RD SN SUP&AM TY S80 EA 1

W

2625  RIGSBY AVE

2403  RIGSBY AVE

TRUE LIGHT BAPTIST CHURCH

POINT NORTHING EASTING ELEV DESC

16001 13695590.27 2153714.43 592.56 PROP

16002 13695595.27 2153714.28 592.64 PROP

16003 13695590.14 2153709.43 592.25 PROP

16004 13695595.14 2153709.28 592.30 PROP

16005 13695589.43 2153683.17 592.35 PROP

16006 13695594.42 2153683.03 592.40 PROP

16007 13695588.01 2153631.07 592.55 PROP

16008 13695593.01 2153630.92 592.62 PROP

16009 13695570.49 2153617.43 -- ME

16010 13695575.53 2153585.11 592.92 PROP

16011 13695569.54 2153585.27 -- ME

16012 13695582.72 2153583.41 592.84 PROP

16013 13695582.76 2153584.92 592.85 PROP

16014 13695586.56 2153577.29 592.82 PROP

16016 13695584.32 2153495.05 592.68 PROP

16017 13695589.32 2153494.92 592.72 PROP

16018 13695583.95 2153481.33 592.67 PROP

16019 13695588.95 2153481.19 592.68 PROP

16020 13695583.36 2153459.45 592.66 PROP

16021 13695588.36 2153459.31 592.74 PROP

POINT NORTHING EASTING ELEV DESC

16022 13695583.02 2153446.84 592.63 PROP

16023 13695588.02 2153446.67 592.70 PROP

16024 13695584.77 2153628.54 592.60 PROP

16025 13695587.84 2153624.59 592.55 PROP

16026 13695576.44 2153615.73 592.90 PROP

16027 13695573.37 2153619.67 592.94 PROP

16029 13695575.68 2153590.11 592.91 PROP

16030 13695587.27 2153603.87 592.74 PROP

16031 13695582.89 2153589.91 592.84 PROP

16032 13695583.17 2153599.98 592.78 PROP

607+00 608+00 609+00

609+00 610+00 611+00

608+00

N

RIGSBY

US 87

N

RIGSBY

US 87

 6
'

(32 LF)

PROP CURB

(15 SY)

PROP CONC DRWY

(87 SY)

PROP ACP DRWY

(101 SY)

REMOVE ASPH PAV

(13 SY)

PROP SIDEWALK
(11 SY)

PROP SIDEWALK

RELOCATED SIGN FROM STA 608+65

(28 SY)

PROP SIDEWALK

 5
'

(6 SY)

PROP SIDEWALK

5'
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R=25' R=25'

16005

5'
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'
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PROP CURB TRANSITION 

R=15' R=10'
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'
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8
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(10 SY)

REMOVE ASPH PAV

TO STA 609+46

RELOCATE SIGN
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0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE WB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

ITEM DESCRIPTION UNIT QTY

0104-6017 REMOVING CONC (DRIVEWAYS) SY 14

0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 16

0162-6002 BLOCK SODDING SY 243

0168-6001 VEGETATIVE WATERING MG 3.79

0530-6004 DRIVEWAYS (CONC) SY 17

0530-6005 DRIVEWAYS (ACP) SY 13

0531-6001 CONC SIDEWALKS (4") SY 207

5
9
2
.5

5
9
2
.5

591
.5

592.0

2351  RIGSBY AVE
2343  RIGSBY AVE

POINT NORTHING EASTING ELEV DESC

16101 13695581.67 2153405.29 592.56 PROP

16102 13695586.67 2153405.13 592.63 PROP

16103 13695580.87 2153380.35 592.53 PROP

16104 13695585.86 2153380.19 592.60 PROP

16105 13695569.60 2153032.08 591.93 PROP

16106 13695574.60 2153031.92 592.00 PROP

611+00 612+00 613+00

613+00 614+00 615+00
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201
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' 3
'
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(5 SY)
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REMOVE CONC DRWY

(3 SY)

PROP ACP DRWY

(4 SY)

REMOVE ASPH PAV
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PROP CONC DRWY

(7 SY)

REMOVE CONC DRWY
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PROP ACP DRWY

(5 SY)

REMOVE ASPH PAV
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TO BE REMOVED (52139)

EXISTING TRANSIT STOP

SHEET 11 OF 23
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%
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0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE WB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

ITEM DESCRIPTION UNIT QTY

0104-6017 REMOVING CONC (DRIVEWAYS) SY 11

0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 28

0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 9

0162-6002 BLOCK SODDING SY 199

0168-6001 VEGETATIVE WATERING MG 3.10

0530-6004 DRIVEWAYS (CONC) SY 14

0530-6005 DRIVEWAYS (ACP) SY 7

0531-6001 CONC SIDEWALKS (4") SY 184

0644-6076 REMOVE SM RD SN SUP&AM EA 1

591.
0

591.5

590.5

5
9
1.

0

591.
0

591.5
592.5

593.0

5
9
3
.5

594.0

595.0

POINT NORTHING EASTING ELEV DESC

16201 13695569.20 2153019.74 592.03 PROP

16202 13695574.20 2153019.58 592.10 PROP

16203 13695568.35 2152993.42 591.36 PROP

16204 13695573.34 2152993.26 591.43 PROP

16205 13695567.86 2152978.49 591.22 PROP

16206 13695572.86 2152978.33 591.29 PROP

16207 13695570.84 2152915.85 591.07 PROP

16208 13695565.86 2152916.57 591.00 PROP

16209 13695557.46 2152884.28 590.90 PROP

16210 13695562.82 2152885.02 590.83 PROP

16211 13695582.97 2152850.42 591.02 PROP

16212 13695578.43 2152848.28 590.95 PROP

16213 13695599.76 2152804.94 591.23 PROP

16214 13695595.07 2152803.21 591.16 PROP

16215 13695586.22 2152737.43 590.98 PROP

16216 13695591.05 2152736.12 591.05 PROP

16217 13695561.46 2152655.77 588.50 PROP

16218 13695566.27 2152654.31 588.57 PROP

16219 13695560.61 2152650.61 588.56 PROP

16220 13695565.60 2152650.40 588.63 PROP

2311  RIGSBY AVE

615+00 616+00 617+00

617+00 618+00 P
C
 

S
T

A
 
6
1
8

+
5
6
.
0
3

619+00

P
C
 

S
T

A
 
6
1
8

+
5
6
.
0
3



59
1.0

591.5

5
9
2
.0

592.0
592.5

592.5

593.0

593.5

594.0

594.5

595.0

592.5

592.5

593.0

593.0

593.5

592.5

593.0

W

STA 619+00 TO STA 623+00

RIGSBY

US 87

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
6
2
1

+
0
0

Ð RIGSBY

EXIST EOP

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
6
2
1

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
6
2
3

+
0
0

Ð RIGSBY

EXIST EOP

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
6
1
9

+
0
0

RIGSBY

US 87

APPARENT ROW

APPARENT ROW

LS

DRWY PLAN STA 621+73

Ð RIGSBY

0.8%

0.7%

-1

-1

SHEET 12 OF 23

(3 CY)

CONC CL C (MISC)

(9 EA)

PROP GRATE & FRAME

A
A

RRRR

SECTION A-A  

54

D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:

P
:
\
1
1
1
\
3
5
\
0
7
\
d
e
s
i
g
n
\

C
i
v
i
l
\

R
o
a
d

w
a
y
\

R
i
g
s
b
y
\
1
1
1
3
5
0
7
_

R
i
g
s
b
y
_
6
6
.
d
g
n

P
l
o
t
t
e
d
 
o
n
:

8
/
1
5
/
2
0
1
8

0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW
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PERMIT, BIDDING OR CONSTRUCTION.
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REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW
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8/15/2018
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SHEET NO.
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Texas Department of Transportation
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CONSTRUCTION PLAN
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US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

ITEM DESCRIPTION UNIT QTY

0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 42

0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 69

0162-6002 BLOCK SODDING SY 340

0168-6001 VEGETATIVE WATERING MG 5.30

0420-6074 CL C CONC (MISC)  CY 9.0

0432-6003 RIPRAP (CONC)(6 IN) CY 2

0471-6003 GRATE & FRAME EA 9

0529-6002 CONC CURB (TY II) LF 90

0530-6004 DRIVEWAYS (CONC) SY 8

0530-6005 DRIVEWAYS (ACP) SY 61

0531-6001 CONC SIDEWALKS (4") SY 235

0618-6016 CONDT (PVC) (SCH 40) (1") LF 9

W

POINT NORTHING EASTING ELEV DESC

16301 13695549.15 2152359.88 592.38 PROP

16302 13695544.17 2152360.34 592.30 PROP

16303 13695547.87 2152346.22 592.48 PROP

16304 13695542.88 2152346.57 592.40 PROP

16305 13695532.39 2152256.39 593.21 PROP

16306 13695527.46 2152257.21 593.14 PROP

16307 13695530.27 2152243.56 593.30 PROP

16308 13695525.34 2152244.39 593.23 PROP

16309 13695507.75 2152254.42 -- ME

16310 13695513.34 2152289.99 -- ME

125  SHARER ST

2227  RIGSBY AVE

619+00
620+00

621+00

621+00
622+00

623+00

622+00

N

N

 5
'

(10 LF)

PROP CURB TRANSITION

(10 LF)

PROP CURB TRANSITION(70 LF)

PROP CURB 

REMOVE SIDEWALK (28 SY)

 (8 SY)

REMOVE SIDEWALK

 5
'

(112 SY)

PROP SIDEWALK

(37 SY)

PROP SIDEWALK

(8 SY)

PROP CONC DRWY

(8 SY)

REMOVE ASPH PAV

(6 SY)

PROP ACP DRWY

(6 SY)

REMOVE ASPH PAV

(55 SY)

PROP ACP DRWY

(55 SY)

REMOVE ASPH PAV

MAX

2%

(17 SY)

PROP SIDEWALK

(51 SY)

PROP SIDEWALK

(10 SY)

PROP SIDEWALK

R=25'

R=15'

16302
16304

16303

16305

16309
16310

 

2
2
'

CONC CL C (MISC) (6 CY)

FOR DETAILS

REFERENCE SHEET 

NEXT GEN TY I (3)(51159)

(9 LF)

PROP CONDUIT

 3
'

16301

MAX

2%

3.2%

5.2%

 3.5%

54

54

16306
1.3%

16308

16307

0.8%

0.8%

(2 CY)

CONC RIPRAP

PROP 

 

4'

 

4'

 (6 SY)

REMOVE SIDEWALK

1.3%

N.T.S.

7" C/C (TYP)

#4 BARS @

STEEL (TYP)

REINFORCING

SIDEWALK

SIDEWALK

CONCRETE

PROPOSED

ITEM 420.

FRAME AND COVER INCIDENTAL TO

NOTE: CONCRETE AND REBAR FOR

DOWN GRATE W/FRAME

R-4999-MX TYPE D, BOLT

NEENAH FOUNDRY TYPE

FOUR CORNERS AT BOLT LOCATIONS.

DOWN LIDS LAY FLAT ON ALL

CONTRACTOR TO ENSURE BOLT

APPROVED BY THE ENGINEER. 

"L" BARS MUST BE PARALLEL AND

FOR DETAILS

TxDOT STANDARD PRD-13

WHERE SPECIFIED. SEE

SIDEWALK PIPE RAILING

7" C/C (TYP)

#4 BARS @

 

36"

 

36" 36"

 

SIDEWALK

CONCRETE

PROPOSED

7
 
1
/
4
"

 

6
"

 

 

17"

11"

 

11"

 

11"

 

 

6"

 

LIMITS OF PAY FOR CLASS C CONCRETE (MISC)

 

1'1"

208

(8 SY)

SIDEWALK

PROP

 

1
9
'



ITEM DESCRIPTION UNIT QTY

0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 30

0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 12

0162-6002 BLOCK SODDING SY 220

0168-6001 VEGETATIVE WATERING MG 3.43

0529-6002 CONC CURB (TY II) LF 40

0531-6001 CONC SIDEWALKS (4") SY 215

593.0

593.5

593.5

5
9
4
.0

594.0

594.5

592.5

593.0

593.5

594.0

594.5

595.0

595.0

595.5

595.5

596.0

596.0

596.5

597.0

POINT NORTHING EASTING ELEV DESC

16401 13695520.44 2152184.55 593.80 PROP

16402 13695515.56 2152185.68 593.73 PROP

16403 13695435.14 2151897.87 598.46 PROP

16404 13695430.35 2151899.30 598.39 PROP

16405 13695420.54 2151866.15 -- ME

N

RIGSBY

US 87

APPARENT ROW

M
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+
0
0

Ð RIGSBY

EXIST EOP
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H
 

L
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N
E
 

S
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A
 
6
2
5

+
0
0

RIGSBY

US 87

Ð RIGSBY

EXIST EOP

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
6
2
3

+
0
0

N

APPARENT ROW

STA 623+00 TO STA 627+00

T

5'

 

(113 SY)

PROP SIDEWALK

(77 SY)

PROP SIDEWALK

(3 SY)

PROP SIDEWALK

16401

16402

16405

1.1%

0.9%

SHEET 13 OF 23

(12 SY)

REMOVE SIDEWALK

SL

18'

 

4.5%

16404

16403

PROP CURB (40 LF)

REMOVE CURB (30 LF)

PROP SIDEWALK (22 SY)

0.8%

0.8%

0.8%

55
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0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE WB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

623+00
624+00

625+00

625+00
626+00

P
T
 

S
T

A
 
6
2
6

+
9
2
.
9
1

627+00
PT STA 626+92.91



SD

W

W

W

W

W

ITEM DESCRIPTION UNIT QTY

0104-6017 REMOVING CONC (DRIVEWAYS) SY 57

0104-6029 REMOVING CONC (CURB OR CURB & GUTTER) LF 191

0104-6036 REMOVING CONC (SIDEWALK OR RAMP) SY 7

0105-6037 REMOVING STAB BASE AND ASPH PAV(0"-16") SY 155

0162-6002 BLOCK SODDING SY 100

0168-6001 VEGETATIVE WATERING MG 1.56

0420-6074 CL C CONC (MISC)  CY 2.1

0432-6003 RIPRAP (CONC)(6 IN) CY 1

0471-6003 GRATE & FRAME EA 9

0529-6002 CONC CURB (TY II) LF 266

0530-6004 DRIVEWAYS (CONC) SY 94

0530-6005 DRIVEWAYS (ACP) SY 104

0531-6001 CONC SIDEWALKS (4") SY 144

7027-6001 ADJUST GAS FACILITY ACCESS COVER EA 2

5
8
2
.5

5
8
4
.0

5
8
5
.0

5
8
6
.0

5
8
7
.5

5
8
8
.0

5
8
9
.0

5
8
9
.5

5
9
0
.0

5
9
2
.0

5
9
2
.5

5
9
3
.0

5
9
3
.5

5
9
5
.0

597
.0

5
9
7
.5

598.0

5
9
9
.5

6
0
0
.0

6
0
1.0

599.0

5
9
9
.5

6
0
0
.0

600.5

600.5

601.0

601.5

601.5

6
0
2
.0

602.0

6
0
0
.0

601.0

600.5

601.5

POINT NORTHING EASTING ELEV DESC

16501 13695211.56 2151174.18 -- ME

16504 13695175.76 2150993.55 -- ME

16505 13695165.67 2150954.27 -- ME

16506 13695161.26 2150936.30 -- ME

16507 13695150.59 2150890.47 -- ME

16508 13695182.97 2151020.27 -- ME

16509 13695188.84 2151046.51 -- ME

STA 633+00 TO STA 637+00

APPARENT ROW
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APPARENT ROW

T

SL

Ð RIGSBY Ð RIGSBY

-1

-2

-1

-2

SHEET 14 OF 23

SL

RR

SLSL

PROP GRATE & FRAME (9 EA)

PROP CL C CONC (MISC)(2.1 CY)

SEE SPECIAL DETAILS SHEET

PROP SIDEWALK (TY-A)
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1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE WB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

2101  RIGSBY AVE

2047  RIGSBY AVE

TRAILER REPAIR

JACKSON MOTOR SALES TRUCK AND 

633+00 P
C
 

S
T

A
 
6
3
3

+
2
3
.
5
7

634+00
635+00

635+00
636+00

637+00

636+00 637+00

N

RIGSBY

US 87

RIGSBY

US 87

N

 6
'

5'

 

 6
'

MAX

2%

MAX

2%

(45 SY)

PROP SIDEWALK
(8 SY)

PROP SIDEWALK

(80 LF)

PROP CURB

(80 LF)

REMOVE CURB

(4 SY)

PROP SIDEWALK

(12 LF)

PROP CURB

(12 LF)

REMOVE CURB

(57 SY)

PROP SIDEWALK

(85 LF)

PROP CURB

(85 LF)

REMOVE CURB

(35 SY)

PROP CONC DRWY

(35 SY)

REMOVE ASPH PAV

(104 SY)

PROP ACP DRWY

(104 SY)

REMOVE ASPH PAV

(5 SY)

PROP SIDEWALK

7'

 

R=275'
16504

 

12'

16505

 

1
4
'

16506

16507

 

2
2
'

DRWY PLAN STA 636+04 DRWY PLAN STA 636+65

0.6%

0.8%

16501

11.5%

8.3%
9.8%

10.0%

(2 EA)

 ACCESS COVER

ADJUST GAS

56

56

56

56

P
C
 

S
T

A
 
6
3
3

+
2
3
.
5
7

PROP CURB (14 LF)

REMOVE CURB (14 LF)

PROP SIDEWALK (11 SY)

 

14'

(14 SY)

REMOVE ASPH PAV

4.5%
4.5%

(1 CY)

PROP CONC RIPRAP

(56 LF)

PROP CURB

(4 SY)

 SIDEWALK

REMOVE

(14 SY)

PROP SIDEWALK

(19 LF)

PROP CURB

(59 SY)

PROP CONC DRWY

(57 SY)

REMOVE CONC DRWY

(3 SY)

REMOVE SIDEWALK

(2 SY)

REMOVE ASPH PAV

16508
16509

4.5%4.5%

8' 

 

5' 

 

EXIST ARMOR CURB TO REMAIN

 4
'

 

1
3
'

205



W

W

W

W

W

6
0
5
.5

6
0
6
.5

6
0
1.
0

601.5

602.0

602.5

603.0

603.5

604.0

6
0
1.
0

601.5

602.0

6
0
2
.5

6
0
3
.0

6
0
3
.5

604.0

60
4
.5

6
0
5
.0

6
0
5
.5

6
0
6
.5

6
0
2
.5

POINT NORTHING EASTING ELEV DESC

16601 13695134.18 2150811.74 -- ME

16602 13695121.19 2150739.33 -- ME

16603 13695115.02 2150700.35 -- ME

16604 13695103.42 2150614.29 -- ME

16605 13695093.69 2150508.82 -- ME

16606 13695092.76 2150495.25 -- ME

2047  RIGSBY AVE

TRAILER REPAIR

JACKSON MOTOR SALES TRUCK AND 

STA 637+00 TO STA 641+00

RIGSBY

US 87

APPARENT ROW

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
6
3
9

+
0
0

Ð RIGSBY

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
6
3
9

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
6
4
1

+
0
0

RIGSBY

US 87

Ð RIGSBY

EXIST EOP

APPARENT ROW

N

M
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L
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N
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S
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6
3
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+
0
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N

SL

(50 SY)

PROP CONC DRWY

(50 SY)

REMOVE ASPH PAV

MAX

2%

 

10'

 6
'

(54 SY)

PROP ACP DRWY

(54 SY)

REMOVE ASPH PAV

RELOCATE SIGN

SL

SL
16601

16603

16604

16605

 6
'

DRWY PLAN STA 639+24

Ð RIGSBY

 9
'

0.3%

0.2%

SL

6.1%5.4%

TO BE REMOVED (59439)

EXISTING TRANSIT STOP

(1 EA)REMOVE SM RD SN 

-257

-257

18'

 

SHEET 15 OF 23

SL

2'

 
SL

(33 SY)

REMOVE ASPH PAV

REMOVE CURB (55 LF)

PROP CURB (55 LF)

PROP SIDEWALK (36 SY)

REMOVE CURB (12 LF)

PROP CURB (12 LF)

PROP SIDEWALK (8 SY)

(165 SY)

PROP CONC DRWY

-157

-157

MAX

2%

 

1
6
'9.4%

5.1%

DRWY PLAN STA 637+96

16602

CONC CL C (MISC) (5 CY)

FOR DETAILS

REFERENCE SHEET 

NEXT GEN TY II (3)(58369)

LS

 

14'

SL

16606

(19 SY)

PROP CONC DRWY

(19 SY)

REMOVE CONC DRWY(9 LF)

PROP CONDUIT

PROP CURB (14 LF)

(14 LF)REMOVE CURB  

(9 SY)PROP SIDEWALK 

REMOVE CURB (77 LF)

PROP CURB (77 LF)

(52 SY)PROP SIDEWALK 

PROP CURB (18 LF)

REMOVE CURB  (18 LF)

PROP SIDEWALK (12 SY)

PROP CURB (10 LF)

REMOVE CURB (10 LF)

(4 SY)PROP SIDEWALK 

4.5%
4.5% 4.5%

4.5%

4.5% 4.5%

DRWY PLAN STA 639+24

MAX

2%

8.5% 6
'

-357

 5.2%

FROM STA 643+54

RELOCATE SIGN

Ð RIGSBY

Ð RIGSBY

-357

REMOVE CURB (45 LF)

PROP CURB (40 LF)

PROP SIDEWALK (27 SY)

(7 SY)

PROP ACP DRWY

(16 SY)

PROP CONC DRWY

(22 SY)

REMOVE ASPH PAV

57
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DATE:

P.E. SERIAL NO:

ENGINEER:
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REVIEW AND APPROVAL
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DESIGN

INTERIM REVIEW

DATE:
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ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

6
0
3
.5

637+00
638+00

639+00

638+00

641+00639+00

639+00
640+00

641+00

 

12'

12'

 

 

14'
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6
0
8
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6
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9
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6
0
9
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610.5

610.0

6
11.0

611.5

612.0

612.5

612.5

613.0

607.0

611.5

612.0

POINT NORTHING EASTING ELEV DESC

16701 13695090.34 2150459.88 -- ME

16702 13695088.54 2150433.74 -- ME

16703 13695086.33 2150380.00 -- ME

16704 13695083.94 2150289.19 -- ME

16705 13695083.24 2150252.92 -- ME

16706 13695083.21 2150223.98 -- ME

16707 13695083.18 2150183.88 -- ME

16708 13695083.15 2150154.63 -- ME

2027  RIGSBY AVE

ESPINOSA AUTO SALE

2011  RIGSBY AVE105  PIONEER RD

STA 641+00 TO STA 645+00
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

641+00
642+00

643+00

644+00

643+00
644+00

P
T
 

S
T

A
 
6
4
4

+
6
4
.
9
8

645+00

PT STA 644+64.98

RIGSBY

US 87

RIGSBY

US 87

N

N

5'

 

 6
'

 6
'

5'

 

22'

 

(27 LF)

PROP CURB

(27 LF)

REMOVE CURB

(30 LF)

PROP CURB

(30 LF)

REMOVE CURB

(20 SY)

PROP SIDEWALK

(8 SY)

PROP SIDEWALK

MAX

2%

MAX

2%

P
I

O
N

E
E

R
 

R
D

D
A

Y
 

R
D

16701

16704

16705

 

12'

16706

 

21'

 

10'

16707

DRWY PLAN STA 643+44 DRWY PLAN STA 644+13

1.9%

1.6%

4.5%

 11.5%

 11.5%

14.1%
14.1%

16708

(3 SY)

PROP SIDEWALK

 

11'

58
58

58

8'

 

9'

 

16702

4.5%4.5%

PROP CURB (21 LF)

REMOVE CURB (26 LF)

PROP SIDEWALK (15 SY)

PROP CURB (58 LF)

REMOVE CURB (58 LF)

PROP SIDEWALK (36 SY)

(3 SY)

SIDEWALK 

PROP 

13.2%

MAX

2%

 6
'

DRWY PLAN STA 641+35

 10.2%

PROP CONC DRWY (30 SY)

REMOVE SIDEWALK (5 SY)

REMOVE CONC DRWY (22 SY)

58

58

58

STA 640+42

RELOCATE SIGN TO 

PROP CURB (21 LF)

REMOVE CURB (21 LF)

PROP SIDEWALK (14 SY)

4.5%
4.5%

4.5%

4.5%

PROP CURB (10 LF)

REMOVE CURB (10 LF)

PROP SIDEWALK (8 SY)

PROP CURB (10 LF)

REMOVE CURB (10 LF)

PROP SIDEWALK (6 SY)

16703

 

5'

 

10'

PROP CURB (10 LF)

REMOVE CURB (10 LF)

PROP SIDEWALK (7 SY)

PROP CURB (16 LF)

REMOVE CURB (16 LF)

PROP SIDEWALK (11 SY)

PROP CONC DRWY

N.T.S

SECTION A-A

 1
'

 6
'

 1
'

 6
'

 1
'

 CURVE L=6'

BEGIN VERTICAL

CURVE L=6'

END VERTICAL

 CURVE L=6'

BEGIN VERTICAL

CURVE L=6'

END VERTICAL

CURVE L=6'

END VERTICAL

 CURVE L=6'

BEGIN VERTICAL

 

 

 

 

 

 

 

 

INDICATED

DISTANCE 

GRADE 2 OVER THE 

FROM GRADE 1 TO 

TRANSITIONING 

VERTICAL CURVE 

CONSTRUCT 

GRADE 1
GRADE 2

A
A

A
A

A
A

EXIST GROUND

(36 SY)

PROP CONC DRWY

(2 SY)

REMOVE SIDEWALK

(34 SY)

REMOVE CONC DRWY 

PROP CONC DRWY (37 SY)

REMOVE SIDEWALK (2 SY)

REMOVE CONC DRWY (36 SY)

M
I

N

5
'

MAILBOX 

RELOCATE

 

2'

2'
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42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

W

W

W

WW

WW

W

613.5

614.0

614.0

614.0

6
14
.0

613.5

614.0

1935  RIGSBY AVE

VICTORIA'S THRIFT

1927  RIGSBY AVE

TRUTH FOR TODAY

1915  RIGSBY AVE

1923  RIGSBY AVE

LEARNING CENTER

TRAINING WHEELS 1925  RIGSBY AVE

CENTER/ADULT DAY CARE

VIP ACTIVITY 

645+00 646+00 647+00

647+00 648+00 649+00

646+00

647+00 648+00

N

N

 6
'

MAX

2%

MAX

2%

(29 SY)

PROP CONC DRWY

(29 SY)

REMOVE CONC DRWY

16802

4'

 

16803 16804 16805

16'

 

12'

 

16806

16807
16808

16809

13'

 

MAX

2%

 6
'

MAX

2%

 6
'

8.0%

 6
'

 6
'

(44 SY)

PROP ACP DRWY

(31 SY)

REMOVE ASPH PAV

(13 SY)

REMOVE CONC DRWY

(21 SY)

PROP ACP DRWY

(21 SY)

REMOVE ASPH PAV

(30 SY)

PROP CONC DRWY

(30 SY)

REMOVE CONC DRWY

(24 SY)

PROP ACP DRWY

(24 SY)

REMOVE ASPH PAV

(36 SY)

PROP ACP DRWY

(23 SY)

REMOVE ASPH PAV

(13 SY)

REMOVE CONC DRWY

PROP ACP DRWY (70 SY)

REMOVE ASPH PAV (40 SY)

REMOVE CONC DRWY (30 SY)

 

4'

6.1%

6.5%

5.9%

8.1%
59

59

59

59

59

59

59

59

59

4.5% 4.5%

4.5% 4.5%

4.5%

4.5% 
4.5% 

4.5%

RR

16801

9'

 

7'

 

(54 LF)

PROP CURB (TY II)

REMOVE CURB (54 LF)

PROP SIDEWALK (36 SY)

4'

 

6
'

 

(11 LF)

PROP CURB (TY I) 

(6 LF)

REMOVE CURB

(22 SF)

* RETAIN WALL

(7 SY)

PROP SIDEWALK (TY-B)

(22 SY)

PROP CONC DRWY

(5 LF)

REMOVE CURB

(3 SY)

REMOVE SIDEWALK

(2 SY)

REMOVE ASPH PAV

(16 SY)

REMOVE CONC DRWY

(20 SY)

PROP ACP DRWY

(14 SY)

REMOVE ASPH PAV

(6 SY)

REMOVE CONC DRWY

(12 LF)

PROP CURB (TY I)

REMOVE CURB (10 LF)

(9 SY)

PROP SIDEWALK 

(24 SY)

PROP CONC DRWY

(1 SY)

REMOVE SIDEWALK

(23 SY)

REMOVE CONC DRWY

(30 SY)

PROP ACP DRWY

(21 SY)

REMOVE ASPH PAV

(9 SY)

REMOVE CONC DRWY

(7 LF)

REMOVE CURB

(4 SY)

REMOVE SIDEWALK

(77 SY)

PROP CONC DRWY

(70 SY)

REMOVE CONC DRWY

(3 SY)

REMOVE ASPH PAV

(1 CY)

 RIPRAP

PROP CONC

(1 SY)

REMOVE RIPRAP

SEE SHEET    

SEE SHEET    CURVE L=6'

END VERTICAL

 CURVE L=6'

BEGIN VERTICAL

 CURVE L=4'

BEGIN VERTICAL

CURVE L=4'

END VERTICAL

 4
'

(10 LF)

(TY II)

PROP CURB

(10 LF)

REMOVE CURB

 4
'

 4
'

9.0%

8.2%

8.3%

59

MAX

2%

PROP CURB (TY I) (21 LF)

REMOVE CURB (14 LF)

PROP SIDEWALK (14 SY)

PROP CURB (TY II) (35 LF)

REMOVE CURB (32 LF)

PROP SIDEWALK (24 SY)

4'

 

4'

 



SEE SHEET 59

POINT TABLES
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VARIES

POINT NORTHING EASTING ELEV DESC

16801 13695082.30 2150052.72 -- ME

16802 13695082.13 2150045.94 -- ME

16803 13695081.17 2150007.47 -- ME

16804 13695080.66 2149987.25 -- ME

16805 13695079.66 2149947.31 -- ME

16806 13695078.79 2149912.42 -- ME

16807 13695077.27 2149851.46 -- ME

16808 13695076.97 2149839.46 -- ME

16809 13695074.39 2149736.15 -- ME
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

W

613
.0

613.5

6
13
.5

614.0

614.5

POINT NORTHING EASTING ELEV DESC

16901 13695071.76 2149631.11 -- ME

16902 13695070.86 2149595.12 -- ME

16903 13695070.86 2149568.11 -- ME

16904 13695071.53 2149437.81 -- ME

16905 13695069.89 2149384.24 -- ME

16906 13695069.88 2149343.98 -- ME

16907 13695069.89 2149292.00 -- ME

1903  RIGSBY AVE

1889  RIGSBY AVE

CHURCH'S-TAKE OUT

649+00 650+00 651+00

651+00 652+00 653+00

650+00 652+00

RIGSBY

US 87

RIGSBY

US 87

N

N

(13 LF)

PROP CURB

(12 LF)

PROP CURB

 6
'

5'

 

(37 LF)

PROP CURB

(28 LF)

REMOVE CURB

RELOCATE SIGN

PROP CURB (22 LF)

REMOVE CURB (22 LF)

PROP SIDEWALK (16 SY)

 6
'

16901

13'

 

16902

 6
'

 

14'

 

5'

 

18'

16905
 

13'
16906

 

14'
16907

DRWY PLAN STA 649+75 DRWY PLAN STA 652+19

MAX

2%
MAX

2%

 

1
1
'

0.3%

P
E

C
A

N
 

V
A

L
L

E
Y
 

D
R
I

V
E

 7
'

5.1%

6.4%

PROP CURB (52 LF)

REMOVE CURB (58 LF)

PROP SIDEWALK (35 SY)

16903

3.3%

16904

* RETAIN WALL (135 SF)

PROP SIDEWALK (TY-B) (25 SY)

4.3%

(24 SF)

* RETAIN WALL 

(TY-B) (8 SY)

PROP SIDEWALK 

PROP CURB (27 LF)

REMOVE CURB (27 LF)

PROP CURB (14 LF)

REMOVE CURB (18 LF)

* RETAIN WALL (28 SF)

(TY-B) (10 SY)

PROP SIDEWALK 

PROP CURB (38 LF)

REMOVE CURB (42 LF)

PROP SIDEWALK (29 SY)

PROP ACP DRWY (11 SY)

(5 SY)

PROP CONC DRWY

(3 SY)

REMOVE SIDEWALK

(5 SY)

REMOVE CONC DRWY

(9 SY)

REMOVE ASPH PAV

201

61

61

61

61

0.1%

(11 SY)

RIPRAP

REMOVE 

(10 SY)

PROP SIDEWALK

2
'

 

(33 SY)

PROP ACP DRWY

(30 SY)

REMOVE ASPH PAV

(7 SY)

REMOVE CONC DRWY

PROP CONC DRWY (28 SY)

REMOVE SIDEWALK (4 SY)

REMOVE ASPH PAV (3 SY)

REMOVE CONC DRWY (21 SY)

4.5%
4.5%

(63 SY)

PROP CONC DRWY

(2 SY)

REMOVE SIDEWALK

(60 SY)

REMOVE CONC DRWY

4.5%
4.5% 4.5%

13'

 

CONC CL C (MISC) (5 CY)

FOR DETAILS

REFERENCE SHEET 

NEXT GEN TY II (3)(58419)

E 2149317.75

N 13695076.55

E 2149310.81

N 13695076.55

(8 LF)

PROP CONDUIT

M
I

N

4
'

(21 SY)

PROP ACP DRWY

(19 SY)

REMOVE ASPH PAV

 SPECIAL DETAILS SHEET  

REFERENCE OBSTRUCTION CONFLICT

208
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1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE WB

US 87

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

1871  RIGSBY AVE

1869  RIGSBY AVE1875  RIGSBY AVE

CORTEZ PAINT & BODY

1863  RIGSBY AVE
1859  RIGSBY AVE

GUERRERO'S
1855  RIGSBY AVE

RIOS BARBACOA

1851  RIGSBY AVE

ALL ENERGY HT AND AC

653+00 654+00 655+00

655+00 656+00 657+00

653+00

654+00 655+00 656+00

N

N

(1 EA)

ADJUST EXISTING METER
 6
'

MAX

2%

MAX

2%

MAX

2%

PROP CONC DRWY (46 SY)

REMOVE SIDEWALK (1 SY)

REMOVE CONC DRWY (45 SY)

RIGSBYUS 87 

RIGSBYUS 87 

PROP CONC DRWY (23 SY)

REMOVE CONC DRWY (23 SY)

RELOCATE SIGN

17001

 

15'

 

12'

17002
17003

17004

4'

 

 6
'

17007

4'

 

17008 17009

17010 17011

4'

 

17012
17013

(16 SY)

PROP CONC DRWY

(16 SY)

REMOVE CONC DRWY 

DRWY PLAN STA 653+79

DRWY PLAN STA 654+49

DRWY PLAN STA 655+07

DRWY PLAN STA 655+67

MAX

2%

MAX

2%

DRWY PLAN STA 656+17

DRWY PLAN STA 656+69

 6
'

MAX

2%

 6
'

MAX

2%

DRWY PLAN STA 653+14

0.4%

0.8%

 

1
0
'

(68 SY)

PROP ACP DRWY

(68 SY)

REMOVE ASPH PAV

PROP ACP DRWY (36 SY)

REMOVE ASPH PAV (36 SY)

PROP CONC DRWY (24 SY)

REMOVE SIDEWALK (2 SY)

REMOVE CONC DRWY (22 SY)

(31 SY)

PROP ACP DRWY

(31 SY)

REMOVE ASPH PAV

17005 17006

M
I

N

4
'

M
I

N

4
'

METER (1 EA)

 EXISTING 

ADJUST

PROP ACP DRWY (89 SY)

REMOVE ASPH PAV (89 SY)

PROP ACP DRWY (57 SY)

REMOVE ASPH PAV (57 SY)

PROP ACP DRWY (62 SY)

REMOVE ASPH PAV (62 SY)

 (13 SY)

PROP ACP DRWY

 (13 SY)

REMOVE ASPH PAV

 6
'

 6
'

 

1
0
'

 

1
0
'

 

1
0
'

 6
'

17014

6.2%

7.5%

 

1
0
'

6.0%

 

1
0
'

3.4%

4.2%

9.0%

7.2%

9.0%

7.2%

9.1%

7.3%

PROP ACP DRWY (42 SY)

PROP CONC DRWY (28 SY)

REMOVE ASPH PAV (35 SY)

REMOVE SIDEWALK (1 SY)

REMOVE CONC DRWY (34 SY)

PROP CONC DRWY (8 SY)

REMOVE CONC DRWY (8 SY)

(47 SY)

PROP ACP DRWY

(47 SY)

REMOVE ASPH PAV

PROP CONC DRWY (28 SY)

REMOVE CONC DRWY (28 SY)

62

62

62

62

62

62

62

62

62 62

62

62

62 62

1.5%

4.5% 4.5%

 (18 LF)

PROP CURB (TY I)

REMOVE CURB (18 LF)

PROP SIDEWALK (12 SY)

 (5 SY)

PROP SIDEWALK

(14 LF)

PROP CURB (TY I)

REMOVE CURB (14 LF)

PROP SIDEWALK (6 SY)

(22 LF)

PROP CURB (TY I)

PROP SIDEWALK (6 SY)

 (6 SY)

PROP SIDEWALK

4.5% 4.5%

8'

 

5'

 

4.5%
 4.5%  

4.5% 4.5%

(20 LF)

PROP CURB (TY I)

REMOVE CURB (9 LF)

PROP SIDEWALK (8 SY)

9'

 

4
'

 

4.5% 4.5%

(9 SY)

PROP CONC DRWY

(9 SY)

REMOVE CONC DRWY

PROP CONC DRWY (9 SY)

REMOVE CONC DRWY (9 SY)

(1 EA)

ADJUST EXISTING METER

(33 LF)

PROP CURB (TY II)

REMOVE CURB (33 LF)

PROP SIDEWALK (19 SY)

4'

 

9'

 

BY OTHERS

BE RELOCATED 

UTILITY POLE TO 

BY OTHERS

RELOCATED 

UTILITY POLE TO BE 

BY OTHERS

RELOCATED 

TO BE 

UTILITY POLE 

PROP CONC DRWY (24 SY)

REMOVE SIDEWALK (17 SY)

REMOVE CONC DRWY (5 SY)

REMOVE CURB (21 LF)

6'

 

4'

 

8'

 

3.0%

3.0%



W

W

W

W

STA 657+00 TO STA 661+00
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6
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Ð RIGSBY
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L
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N
E
 

S
T
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6
5
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+
0
0

APPARENT ROW

APPARENT ROW

SL

SL
SL

SL

SL SLSLSL
SL

Ð RIGSBY

SEE SHEET 64 FOR POINT TABLE

T
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Ð RIGSBY Ð RIGSBY

Ð RIGSBY Ð RIGSBY Ð RIGSBY
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CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation
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CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE WB
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42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

VARIES

1847  RIGSBY AVE

1843  RIGSBY AVE

NITE OWLZ BAR
1837  RIGSBY AVE

JOE'S IND. MACHINERY

1819  RIGSBY AVE

657+00 658+00 659+00

659+00 660+00 661+00

657+00 659+00

661+00

RIGSBY

US 87

N

N

 6
'

(2 EA)

ADJUST EXISTING METER

(25 SY)

PROP CONC DRWY

(25 SY)

REMOVE CONC DRWY

US 87 RIGSBY

RELOCATE SIGN

PROP CONC DRWY (13 SY)

REMOVE CONC DRWY (13 SY)

PROP CONC DRWY (26 SY)

REMOVE CONC DRWY (26 SY)

PROP CONC DRWY (18 SY)

REMOVE CONC DRWY (18 SY)

(14 SY)

PROP ACP DRWY

(14 SY)

REMOVE ASPH PAV

(1 EA)

ADJUST EXISTING METER

17101

17105

17106
17107

17108

17109

4'

 

 

4'

17110

 6
'

 

17'

17111

11'

 

17112

 

17'

17113

11'

 

DRWY PLAN STA 657+19 DRWY PLAN STA 658+22

DRWY PLAN STA 658+64 DRWY PLAN STA 659+78

DRWY PLAN STA 659+14

DRWY PLAN STA 660+91

MAX

2%  6
'

1.0%

(37 SY)

PROP ACP DRWY

(37 SY)

REMOVE ASPH PAV

 

1
0
'

(49 SY)

PROP ACP DRWY

(49 SY)

REMOVE ASPH PAV

M
I

N

4
'

M
I

N

4
'

(28 SY)

PROP ACP DRWY

(28 SY)

REMOVE ASPH PAV

DRWY (14 SY)

PROP CONC 

DRWY (14 SY)

REMOVE CONC 

PROP CONC DRWY (12 SY)

REMOVE CONC DRWY (11 SY)

PROP ACP DRWY (55 SY)

REMOVE ASPH PAV (55 SY) PROP ACP DRWY (23 SY)

REMOVE ASPH PAV (23 SY)

PROP CONC DRWY (1 SY)

REMOVE CONC DRWY (1 SY)

(16 SY)

PROP ACP DRWY

(16 SY)

REMOVE ASPH PAV

M
I

N

4
'

M
I

N

4
'

PROP ACP DRWY (60 SY)

REMOVE ASPH PAV (60 SY)

(3 SY)

 SIDEWALK

PROP

 

5'

MAX

2% 6
'

 

1
0
'

MAX

2%

 

1
0
'

 6
'

MAX

2%

 

1
0
'

 6
'

MAX

2%

 5
'

 6
'

MAX

2%

 5
'

 6
'

 6
'

 5
'

 5
'

9.1%

7.2%

5.8%

8.0%

5.0%

6.5%

8.1%

6.6%

5.4%

7.9%

4.8%

5.0%

63

63 63 63

63 63

63 63 63

63

63 63

0.8%

3.8%

12'

 

4.5%

(5 SY)

PROP SIDEWALK

(1 EA)

METER 

 EXISTING 

ADJUST

(19 LF)

PROP CURB (TY I)

REMOVE CURB (19 LF)

PROP SIDEWALK (8 SY)

4.5% 3.7%

(20 LF)

PROP CURB (TY I)

REMOVE CURB (20 LF)

PROP SIDEWALK (13 SY)

 

9'

4.5% 4.5%

4.5%
4.5%

 5
'

(80 LF)

PROP CURB (TY II)

REMOVE CURB (80 LF)

PROP SIDEWALK (53 SY)

(38 LF)

PROP CURB (TY II)

REMOVE CURB (38 LF)

PROP SIDEWALK (25 SY)

4.5% 4.5%

PROP CURB (TY II) (55 LF)

REMOVE CURB (55 LF)

PROP SIDEWALK (37 SY)

(25 LF)

PROP CURB (TY II)

REMOVE CURB (25 LF)

PROP SIDEWALK (17 SY)

PROP CURB (TY II) (11 LF)

REMOVE CURB (11 LF)

PROP SIDEWALK (8 SY)

BY OTHERS

RELOCATED 

TO BE 

UTILITY POLE 

RELOCATED BY OTHERS

UTILITY POLE TO BE 

RELOCATED BY OTHERS

UTILITY POLE TO BE 

RELOCATED BY OTHERS

UTILITY POLE TO BE 

6'

 

 

7'

 

7'



SEE SHEET 62

SEE SHEET 63

POINT TABLES

STA 653+00 TO STA 661+00
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DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE WB

US 87

VARIES

POINT NORTHING EASTING ELEV DESC

17001 13695069.90 2149245.77 -- ME

17002 13695069.91 2149213.48 -- ME

17003 13695069.93 2149152.31 -- ME

17004 13695069.93 2149140.82 -- ME

17005 13695069.94 2149110.82 -- ME

17006 13695069.94 2149092.69 -- ME

17007 13695069.96 2149045.77 -- ME

17008 13695069.96 2149032.57 -- ME

17009 13695069.97 2149002.57 -- ME

17010 13695069.97 2148981.35 -- ME

17011 13695069.98 2148951.35 -- ME

17012 13695069.99 2148931.35 -- ME

17013 13695070.00 2148894.21 -- ME

17014 13695070.00 2148883.24 -- ME

POINT NORTHING EASTING ELEV DESC

17101 13695070.01 2148849.54 -- ME

17106 13695070.03 2148751.68 -- ME

17107 13695070.04 2148733.05 -- ME

17108 13695070.05 2148703.05 -- ME

17109 13695070.05 2148683.67 -- ME

17110 13695070.06 2148650.56 -- ME

17111 13695070.07 2148613.32 -- ME

17112 13695070.07 2148597.01 -- ME

17113 13695070.10 2148506.70 -- ME



SD

PBX

PBX

W

A
P
P

A
R
E

N
T
 
R

O
W

Ð RIGSBY

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
6
6
1

+
0
0

SLSL

LS

L

LR

R

T

Ð RIGSBY

SL

-1

-1

STA 661+00 TO END PROJECT

SHEET 23 OF 23

R

R

LS

65

D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:

P
:
\
1
1
1
\
3
5
\
0
7
\
d
e
s
i
g
n
\

C
i
v
i
l
\

R
o
a
d

w
a
y
\

R
i
g
s
b
y
\
1
1
1
3
5
0
7
_

R
i
g
s
b
y
_
7
5
.
d
g
n

P
l
o
t
t
e
d
 
o
n
:

8
/
1
5
/
2
0
1
8

0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW
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CHK
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CHK
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COUNTY
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CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.
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R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

RIGSBY AVE WB

US 87

VARIES

SD

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

619.5

620.0

6
2
0
.0

6
2
0
.0

6
2
0
.5

POINT NORTHING EASTING ELEV DESC

17201 13695070.11 2148469.37 -- ME

17202 13695070.11 2148440.32 -- ME

17203 13695070.13 2148391.82 -- ME

17204 13695070.16 2148350.25 -- ME

17205 13695086.26 2148314.32 -- ME

17208 13695093.00 2148325.15 620.64 PROP

17209 13695097.09 2148328.02 620.71 PROP

17210 13695095.84 2148321.04 620.71 PROP

17211 13695099.94 2148323.91 620.78 PROP

17212 13695102.38 2148312.82 620.81 PROP

17213 13695106.02 2148315.96 620.74 PROP

1807  RIGSBY AVE

TAMALES

RUBEN'S HOME MADE 

1518  AMANDA ST

W.R. SINKIN APTS

661+00 662+00 663+00

122+00
123+00

662+00

RIGSBY

US 87

N

 6
'

MAX

2%

RAMP (18 SY)

TxDOT TY 2

SIGN

RELOCATE

(32 SY)

PROP ACP DRWY

(32 SY)

REMOVE ASPH PAV

17201

11'

 

17202

17203

17204

17205

0.6%
 

14'

M
I

N

4
'

 

1
0
'

7.0%

5.8%

(16 SY)

SIDEWALK

PROP

17212

(10 SY)

PROP CONC DRWY

(10 SY)

REMOVE CONC DRWY

PROP CURB (14 LF)

REMOVE CURB (14 LF)

PROP SIDEWALK (10 SY)

CONC CL C (MISC) (6 CY)

FOR DETAILS

REFERENCE SHEET 

NEXT GEN TY I (3)(57419)

(76 SY)

PROP ACP DRWY

(76 SY)

REMOVE ASPH PAV

PROP CURB (32 LF)

REMOVE CURB (28 LF)

PROP SIDEWALK (20 SY)

65

65

4.5%4.5% 4.5%

4'

 

(13 SY)

 RIPRAP

REMOVE

 (6 SY)

PROP SIDEWALK

 (9 LF)

PROP CONDUIT

17208

17209

 

6
'

(9 LF)

PROP CURB

(9 LF)

REMOVE CURB

PROP CURB (8 LF)

REMOVE CURB (8 SY)

(6 SY)

REMOVE RAMP

(164 LF)

INSTALL 24"(W)(SLD)

(24") (132 LF)

ELIM EXT PAV MRK & MRKS

(37 SY)

PROP CONC DRWY

(1 SY)

REMOVE SIDEWALK

(3 SY)

REMOVE ASPH PAV

(33 SY)

REMOVE CONC DRWY

BE RELOCATED BY OTHERS

UTILITY POLE TO

14'

 

RAMP (15 SY)

TxDOT TY 2

17213

17211

17210

 (3 SY)

PROP SIDEWALK

(3 SY)

PROP SIDEWALK

REMOVE RAMP  (2 SY)

REMOVE ASPH PAV (6 SY)

 (VIA) (1 EA)

 SGN ASSM

INSTALL SM RD

1
.
0

%

 

5
'

(2 SY)

REMOVE RAMP

(1 SY)

REMOVE RAMP

PROP CURB (12 LF)

REMOVE CURB (12 LF)

PROP SIDEWALK (16 SY)

208
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

00101 13690717.80 2120464.44 -- .

00102 13690700.56 2120504.82 -- .

ITEM DESCRIPTION UNIT QTY
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

00201 13690747.12 2120487.54 -- .

00202 13690771.09 2120505.64 -- .

00203 13690807.85 2120524.91 -- .

00204 13690813.44 2120529.08 -- .

00205 13690821.23 2120542.31 -- .

00206 13690839.99 2120548.94 -- .

00207 13690852.05 2120558.03 -- .

00208 13690888.38 2120592.88 -- .

00209 13690730.28 2120527.35 -- .
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00214 13690789.78 2120572.44 -- .

00215 13690831.32 2120603.72 -- .

00216 13690856.26 2120622.48 -- .
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

00301 13690982.78 2120664.44 -- .

00302 13690992.69 2120671.83 -- .
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

00501 13691283.24 2120890.79 -- .

00502 13691285.90 2120893.64 -- .

00503 13691318.38 2120909.83 -- .

00504 13691181.81 2120868.70 -- .
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ITEM DESCRIPTION UNIT QTY
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

00601 13691342.35 2120936.31 -- .

00602 13691360.30 2120949.87 -- .

00603 13691374.66 2120960.73 -- .

00604 13691405.44 2120983.97 -- .

00605 13691435.28 2121006.52 -- .
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FEDERAL AID PROJECT NO.

SHEET NO.
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DGN:
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DWG:
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HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.
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2018

R

Texas Department of Transportation
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42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

00701 13691469.64 2121032.53 -- .

00702 13691533.49 2121080.22 -- .

00703 13691608.81 2121137.70 -- .

00704 13691491.38 2121102.27 -- .

00705 13691503.88 2121126.58 -- .

00706 13691536.40 2121175.06 -- .

00707 13691536.82 2121153.86 -- .

00708 13691555.49 2121170.69 -- .

00709 13691553.68 2121159.30 -- .

00710 13691584.32 2121171.87 -- .

ITEM DESCRIPTION UNIT QTY
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SHEET NO.
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

00801 13691632.06 2121155.18 -- .

00802 13691652.72 2121170.94 -- .

00803 13691680.06 2121191.54 -- .

00804 13691714.61 2121217.60 -- .

00805 13691620.88 2121199.25 -- .

00806 13691639.07 2121221.16 -- .

00807 13691655.49 2121225.14 -- .

ITEM DESCRIPTION UNIT QTY

2601  NOGALITOS

VALERO

2604  NOGALITOS

LA COCINA

2614  NOGALITOS

LAUNDROMAT
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

00901 13691742.59 2121238.67 -- .

00902 13691823.00 2121289.12 -- .

00903 13691819.99 2121293.11 -- .

00904 13691836.25 2121299.10 -- .

00905 13691833.24 2121303.09 -- .

00906 13691872.58 2121336.88 -- .

00907 13691722.29 2121275.55 -- .

00908 13691788.67 2121325.19 -- .

00909 13691826.20 2121358.91 -- .

00910 13691844.77 2121368.15 -- .

00911 13691870.95 2121388.14 -- .

ITEM DESCRIPTION UNIT QTY

S
D

2525  NOGALITOS

CHURCH'S FRIED CHICKEN
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.0

6
3
0
.5

6
3
1
.0

6
3
1.

5
6
3
2
.0

6
3
2
.5

6
3
3
.063
3.

5634
.0
634.5635.0
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

01001 13691900.22 2121357.73 -- .

01002 13691921.74 2121373.98 -- .

01003 13691894.10 2121405.71 -- .

01004 13691963.72 2121458.28 -- .

ITEM DESCRIPTION UNIT QTY
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

01101 13692029.38 2121442.71 -- .

01102 13692030.35 2121455.87 -- .

01103 13692103.00 2121510.02 -- .

01104 13692113.82 2121518.91 -- .

01105 13692019.52 2121500.20 -- .

01106 13692042.93 2121517.82 -- .

01107 13692041.94 2121522.93 -- .

01108 13692049.37 2121528.55 -- .

01109 13692052.50 2121525.06 -- .

01110 13692092.23 2121555.04 -- .

ITEM DESCRIPTION UNIT QTY

2415  NOGALITOS
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2428  NOGALITOS
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2432  NOGALITOS
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1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation
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42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

01201 13692147.64 2121544.51 -- .

01202 13692160.41 2121554.15 -- .

01203 13692193.66 2121579.28 -- .

01204 13692202.00 2121577.23 -- .

01205 13692206.76 2121580.83 -- .

01206 13692207.39 2121581.32 -- .

01207 13692214.46 2121595.12 -- .

01208 13692249.70 2121621.51 -- .

01209 13692263.35 2121631.77 -- .

01210 13692285.88 2121648.71 -- .

01211 13692113.93 2121571.45 -- .

01212 13692128.71 2121582.53 -- .

01213 13692138.13 2121590.75 -- .

01214 13692194.38 2121631.84 -- .

01215 13692218.16 2121650.14 -- .

01216 13692239.65 2121666.35 -- .

01217 13692266.25 2121686.40 -- .

01218 13692266.64 2121692.53 -- .

ITEM DESCRIPTION UNIT QTY
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REVIEW AND APPROVAL
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DESIGN

INTERIM REVIEW

DATE:
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ENGINEER:
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DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER
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STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:
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HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.
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2018
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

01301 13692300.19 2121659.62 -- .

01302 13692313.80 2121670.11 -- .

01303 13692378.02 2121718.33 -- .

01304 13692276.01 2121699.69 -- .

01305 13692282.01 2121698.38 -- .

01306 13692313.72 2121722.25 -- .

01307 13692328.37 2121733.38 -- .

01308 13692351.69 2121750.90 -- .

01309 13692366.41 2121762.21 -- .

01310 13692385.25 2121776.27 -- .

ITEM DESCRIPTION UNIT QTY

2315  NOGALITOS
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INTERIM REVIEW
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ENGINEER:
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REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:
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CHK
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COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

01401 13692472.30 2121789.28 -- .

01402 13692495.76 2121807.17 -- .

01403 13692538.50 2121839.56 -- .

01404 13692555.68 2121852.26 -- .

01405 13692396.24 2121790.45 -- .

01406 13692415.83 2121799.40 -- .

01407 13692477.35 2121846.84 -- .

01408 13692482.91 2121856.02 -- .

01409 13692501.79 2121864.38 -- .

01410 13692542.12 2121894.71 -- .

ITEM DESCRIPTION UNIT QTY
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

01501 13692575.66 2121867.33 -- .

01502 13692659.78 2121930.18 -- .

01503 13692672.14 2121940.37 -- .

01504 13692715.31 2121972.92 -- .

01505 13692728.15 2121982.65 -- .

01506 13692552.30 2121909.46 -- .

01507 13692561.13 2121914.83 -- .

01508 13692567.12 2121913.50 -- .

01509 13692632.70 2121963.09 -- .

01510 13692633.08 2121969.22 -- .

01511 13692642.67 2121976.55 -- .

01512 13692669.75 2121991.05 -- .

01513 13692691.06 2122007.17 -- .

ITEM DESCRIPTION UNIT QTY

S
D

2223  NOGALITOS

KRAUSE BUS SALES

2214  NOGALITOS

6
4
2
.5

6
4
2
.5

6
4
2
.5

642.5

64
3.0

64
3.

0

6
4
3
.0

643.0

643.5

6
4
4
.0

S
D

S
D

N

STA 125+00 TO STA 127+00

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
2
5

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
2
7

+
0
0

80

SHEET 15 OF 25

C
A

R
R

O
L

L
 
S

T

NOGALITOS ST

SL 353
Ð NOGALITOS ST

SL T4.5%

M
I

N

4
'

SL

 
4.5%

MAX

2%

SL

 
4.5%

SL

 
4.5%

M
I

N

4
'

SL 4.5%
MAX

2%
SL4.5%

MAX

2%
SL

R

F

4.5% 4.5%

SL

4.5%

SL

MAX

2%

A
P
P

A
R

E
N

T
 

R
O

W

A
P
P

A
R

E
N

T
 

R
O

W

APPARENT ROW

0.1%

 8
'

 3.0%

 5
'  4
'

 6
'

1.3%

L

 5
'

 5.0%

 6
'



127+00 128+00

D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:

P
:
\
1
1
1
\
3
5
\
0
7
\
d
e
s
i
g
n
\

C
i
v
i
l
\

R
o
a
d

w
a
y
\

N
o
g
a
l
i
t
o
s
\
1
1
1
3
5
0
7
_

N
o
g
a
l
i
t
o
s
_
1
6
.
d
g
n

P
l
o
t
t
e
d
 
o
n
:

8
/
1
5
/
2
0
1
8

0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR
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DESIGN

INTERIM REVIEW
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

01601 13692760.88 2122007.39 -- .

01602 13692775.37 2122018.22 -- .

01603 13692804.40 2122040.16 -- .

01604 13692819.51 2122051.51 -- .

01605 13692783.39 2122077.01 -- .

01606 13692797.40 2122087.68 -- .

01607 13692822.48 2122106.51 -- .

ITEM DESCRIPTION UNIT QTY

2203  NOGALITOS

BOBBY G'S OLD SCHOOL BBQ & CATERING

2138  NOGALITOS

RAOUL'S PACKAGE STORE LLC2200  SALDANA ST
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'
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'
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'
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(XX SY)

PROP CONC DRWY

(XX SY)

REMOVE CONC DRWY

(XX SY)

PROP SIDEWALK

(XX LF)

PROP CURB

(XX LF)

REMOVE CURB

(XX SY)

PROP CONC DRWY

(XX SY)

REMOVE CONC DRWY

(XX LF)

PROP CURB

(XX LF)

REMOVE CURB

(XX SY)

PROP SIDEWALK

(XX SY)

PROP CONC DRWY

(XX SY)

REMOVE CONC DRWY

(XX SY)

PROP ACP DRWY

(XX SY)

REMOVE ASPH PAV

(XX SY)

PROP ACP DRWY

(XX SY)

REMOVE ASPH PAV

(XX SY)

PROP ACP DRWY

(XX SY)

REMOVE ASPH PAV

(XX SY)

PROP CONC DRWY

(XX SY)

REMOVE CONC DRWY

(XX SY)

PROP ACP DRWY

(XX SY)

REMOVE ASPH PAV

(XX LF)

PROP CURB

(XX LF)

REMOVE CURB

(XX SY)

PROP SIDEWALK
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1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

01701 13692865.01 2122085.84 -- .

01702 13692872.09 2122082.82 -- .

01703 13692879.63 2122089.46 -- .

01704 13692887.82 2122094.75 -- .

01705 13692937.93 2122140.92 -- .

01706 13692871.70 2122143.68 -- .

01707 13692906.78 2122175.84 -- .

01708 13692906.18 2122176.64 -- .

01709 13692910.77 2122178.85 -- .

01710 13692910.17 2122179.65 -- .

01711 13692915.75 2122182.62 -- .

01712 13692923.73 2122188.65 -- .

01713 13692937.60 2122193.27 -- .

01714 13692979.09 2122224.46 -- .

01715 13692979.52 2122234.74 -- .

01716 13692983.58 2122237.79 -- .

01717 13692976.73 2122236.53 -- .

ITEM DESCRIPTION UNIT QTY
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D
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DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR
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REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:
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DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

01801 13693039.76 2122217.74 -- .

01802 13693055.02 2122229.19 -- .

01803 13693086.01 2122252.54 -- .

01804 13693110.38 2122270.95 -- .

01805 13693124.36 2122281.52 -- .

01806 13692987.60 2122240.82 -- .

01807 13692992.22 2122240.19 -- .

01808 13693007.71 2122251.94 -- .

01809 13693011.69 2122254.96 -- .

01810 13693033.55 2122271.54 -- .

01811 13693040.86 2122279.60 -- .

01812 13693053.54 2122280.84 -- .

ITEM DESCRIPTION UNIT QTY

102  THOMPSON PL

CV TRANSMISSION SERVICE

2100  NOGALITOS
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REVIEW AND APPROVAL
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DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
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CHK

DWG:

CHK
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COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

01901 13693133.92 2122288.78 -- .

01902 13693156.07 2122305.68 -- .

01903 13693217.45 2122352.02 -- .

01904 13693236.64 2122366.50 -- .

01905 13693246.22 2122373.73 -- .

01906 13693267.54 2122389.83 -- .

01907 13693278.63 2122398.20 -- .

01908 13693142.60 2122348.13 -- .

01909 13693141.42 2122355.59 -- .

01910 13693149.94 2122359.50 -- .

01911 13693177.49 2122380.27 -- .

01912 13693185.76 2122382.60 -- .

01913 13693231.53 2122416.45 -- .

01914 13693252.43 2122431.04 -- .

01915 13693266.69 2122441.68 -- .

ITEM DESCRIPTION UNIT QTY
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REVIEW AND APPROVAL
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INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

02001 13693302.57 2122416.28 -- .

02002 13693338.49 2122443.39 -- .

02003 13693374.81 2122470.81 -- .

02004 13693294.63 2122462.75 -- .

02005 13693317.62 2122480.10 -- .

02006 13693336.81 2122494.55 -- .

02007 13693351.30 2122505.57 -- .

02008 13693374.67 2122523.16 -- .

ITEM DESCRIPTION UNIT QTY

2015  NOGALITOS

HAMNER'S
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JAMES A. LUTZ 
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DESIGN

INTERIM REVIEW
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P.E. SERIAL NO:

ENGINEER:
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

02101 13693429.49 2122512.09 -- .

02102 13693448.02 2122526.08 -- .

ITEM DESCRIPTION UNIT QTY
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(XX LF)

PROP CURB

(XX LF)

REMOVE CURB

(XX SF)

* RETAIN WALL

(XX SY)

PROP SIDEWALK (TY-B)

(XX SY)

PROP CONC DRWY
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PROP SIDEWALK
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42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

02201 13693578.94 2122624.96 -- .

02202 13693605.76 2122645.19 -- .

02203 13693619.99 2122655.93 -- .

02204 13693647.41 2122676.62 -- .

02205 13693563.19 2122665.82 -- .

02206 13693584.50 2122681.78 -- .

02207 13693605.93 2122697.90 -- .

02208 13693618.76 2122707.61 -- .

02209 13693619.38 2122713.92 -- .

02210 13693627.80 2122720.24 -- .

ITEM DESCRIPTION UNIT QTY

1911  NOGALITOS
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42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

02301 13693687.64 2122706.98 -- .

02302 13693719.01 2122730.66 -- .

02303 13693749.59 2122747.70 -- .

02304 13693806.34 2122796.69 -- .

02305 13693659.94 2122738.64 -- .

02306 13693715.14 2122780.26 -- .

02307 13693723.08 2122786.25 -- .

02308 13693755.37 2122810.52 -- .

02309 13693791.00 2122837.22 -- .

ITEM DESCRIPTION UNIT QTY
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

02401 13693833.48 2122817.19 -- .

02402 13693844.27 2122825.42 -- .

02403 13693878.21 2122851.06 -- .

02404 13693902.99 2122869.50 -- .

02405 13693921.89 2122883.34 -- .

02406 13693947.01 2122901.87 -- .

02407 13693964.25 2122914.56 -- .

02408 13693818.96 2122858.35 -- .

02409 13693886.93 2122909.47 -- .

02410 13693922.80 2122935.84 -- .

02411 13693937.61 2122946.66 -- .

ITEM DESCRIPTION UNIT QTY

1849  NOGALITOS
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

NOGALITOS ST

SL 353

CONSTRUCTION PLAN

SIDEWALK

VARIES

POINT NORTHING EASTING ELEV DESC

02501 13694022.26 2122957.26 -- .

02502 13693995.14 2122988.67 -- .

02503 13694008.10 2122998.13 -- .

02504 13694030.03 2123013.92 -- .

ITEM DESCRIPTION UNIT QTY
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN
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VARIES
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    POINT TABLE INFORMATION
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COMPANIES TO FIELD VERIFY UTILITIES
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COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY
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PRIOR TO BEGINNING CONSTRUCTION.
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PRIOR TO BEGINNING CONSTRUCTION.
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GUARANTEED TO BE ACCURATE. CONTRACTOR
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REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER
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STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:
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DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.
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R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

SW MILITARY B

SL 13

684+00 685+00 686+00

1230 SW MILITARY DR

SOUTH PARK MOTOR PLEX

1224 SW MILITARY DR

A&M TOTAL CAR CARE

1218 SW MILITARY DR

MONARCH DENTAL

6
3
4
.0

686+00 687+00 688+00

1202 SW MILITARY DR

MONARCH DENTAL
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6
3
3
.5

6
3
4
.0

ITEM DESCRIPTION UNIT QTY
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W
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DIV. NO.
FEDERAL AID PROJECT NO.
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DGN:
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

SW MILITARY B

SL 13

691+00 692+00

1114 SW MILITARY DR

SAN ANTONIO AUTO TITLE SERVICES

63
1.0

631.5

631.5

632.0

632.
5

633.0

693+00 694+00

1102 SW MILITARY DR

BIBLE BAPTIST CHURCH

630
.5

630.5
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1.0

63
1.0

ITEM DESCRIPTION UNIT QTY
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FEDERAL AID PROJECT NO.

SHEET NO.
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DGN:
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BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

SW MILITARY B

SL 13

695+00 696+00

1020 SW MILITARY DR

CRICKET WIRELESS

1016 SW MILITARY DR

PREMIER RENTAL-PURCHASE

1012 SW MILITARY DR

MOTHER'S WINDOW TINT

62
9.

5

62
9.

5

630.0

63
0.

0

630.5

697+00 698+00

1012 SW MILITARY DR

MOTHER'S WINDOW TINT

1008 SW MILITARY DR

PIZZA HUT

1006 SW MILITARY DR

CRICKET WIRELESS

62
8.

5

6
2
9
.0

6
2
9
.5

ITEM DESCRIPTION UNIT QTY
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INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

SW MILITARY B

SL 13

701+00 702+00 703+00

910 SW MILITARY DR

WIC NUTRITION

626.0

626.5

627.
0

6
2
7
.0

627
.5

627.5

62
8
.0

703+00 704+00 705+00

902 SW MILITARY DR

LA FAMILIA AUTO INSURANCE

842 SW MILITARY DR

JC FOOD MART

625.5

6
2
5
.5

6
2
6
.0

6
2
6
.0626.5

6
2
7
.0

ITEM DESCRIPTION UNIT QTY
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INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

SW MILITARY B

SL 13

708+00 709+00

814 SW MILITARY DR

DEBI'S BRIDAL

800 SW MILITARY DR

SOUTHWAY FORD PREOWNED CENTRAL

6
2
3
.5

624.0

624.5

ITEM DESCRIPTION UNIT QTY
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ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER
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DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.
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COUNTY
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CONT. NO. SECT. NO. JOB NO.
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Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

SW MILITARY B

SL 13

939+00 940+00 941+00

709+00 710+00 711+00

62
2.5

62
2.

5

6
2
3
.0

623.0

62
3.

0

623.5

62
3.5

6
2
3
.5

6
2
4
.0

62
4.

5

SHT 75  -  1113507_Qty.xlsm

ITEM DESCRIPTION UNIT QTY
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2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES
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    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR
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NOTES:
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES
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*  FOR CONTRACTOR INFORMATION ONLY
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UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

MILITARY DRIVE

SL 13

1058+00 1059+00 P
I
 
 

S
T

A
 
1
0
5
9

+
2
5
.
0
7

1060+00

6
0
8
.5

6
0
9
.0

6
0
9
.5

6
1
0
.0

6
10
.56

11
.0

6
11
.5

6
12
.0

6
12
.5

6
12
.5

6
13
.0

6
13
.5

6
14
.0

6
14
.5

6
15
.5

ITEM DESCRIPTION UNIT QTY

SHEET 3 OF 7
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MILITARY DR

SL 13

STA 1058+00 TO STA 1060+00

3202 SE MILITARY DR
BROADWAY NATIONAL BANK
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CONSTRUCTION PLAN
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

MILITARY DRIVE

SL 13

1091+00 1092+00 1093+00

W

3406 SE MILITARY DR

6
2
3
.0

6
2
6
.0

1093+00 1094+00 1095+00

3630 SE MILITARY DR

M & W PROFESSIONAL BLDG

626.5

627.0

6
2
7
.5

627.5

628.0

6
2
8
.5

629.0

ITEM DESCRIPTION UNIT QTY

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
0
9
5

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
0
9
3

+
0
0

SHEET 4 OF 7

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
0
9
3

+
0
0

N

N

MILITARY DR

SL 13

MILITARY DR

SL 13

STA 1091+00 TO STA 1095+00
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INTERIM REVIEW
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8/15/2018

STATEDGN:

DWG: DIST.
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DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK
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COUNTY
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CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.
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CONSTRUCTION PLAN

SIDEWALK
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

MILITARY DRIVE

SL 13

1095+00 1096+00 1097+00

3702 SE MILITARY DR

J. ANTHONY'S
6
2
8
.5

6
2
9
.5

6
3
0
.0

630.5

6
3
1.0

6
3
2
.5

6
3
2
.5

632.5

63
3.0

63
3.0

1097+00 1098+00 1099+00

T

PBX

6
3
2
.5

633.5

634.0

634.5

635.0

635.5

636.0

636.5

637.0

ITEM DESCRIPTION UNIT QTY

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
0
9
9

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
0
9
7

+
0
0

SHEET 5 OF 7

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
0
9
7

+
0
0

N

N

MILITARY DR

SL 13

MILITARY DR

SL 13

STA 1095+00 TO STA 1099+00

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
0
9
5

+
0
0
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8/15/2018
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DGN:
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COUNTY
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CONT. NO. SECT. NO. JOB NO.
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CONSTRUCTION PLAN
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

MILITARY DRIVE

SL 13

1099+00 1100+00 1101+00

1259+00 1260+00 1261+00

PBX
PBX

3735 SE MILITARY DR

GOODSPEED AUTO BODY SHOP

3730 SE MILITARY DR

FAIRLAWN ELEMENTARY

3719 SE MILITARY DR

RANCHO GRANDE MEXICAN RESTAURANT

6
3
5
.5

6
3
7
.5

6
3
8
.0

638.0

6
3
8
.5

6
3
8
.5

639.0

6
3
9
.0

639.5

639.5
640.0

640.0

ITEM DESCRIPTION UNIT QTY

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
1
0
1

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
0
9
9

+
0
0

SHEET 6 OF 7

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
2
6
1

+
0
0

N

MILITARY DR

SL 13

STA 1099+00 TO STA 1101+00

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
2
5
9

+
0
0

MILITARY DR

SL 13

D
R

F
A
I

R
L

A
W

N

D
R

F
A
I

R
L

A
W

N

STA 1259+00 TO STA 1261+00
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8/15/2018

STATEDGN:
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COUNTY
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Texas Department of Transportation

c

CONSTRUCTION PLAN
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

MILITARY DRIVE

SL 13

1123+00 1124+00

HOUSING & URBAN DEVELOPMENT

56
7.

0

56
7.

5

5
6
8
.0

56
9.0

56
9.

5

5
7
0
.0

570
.5

57
1.0

57
2.

0

5
7

2
.5

5
7
4
.5

ITEM DESCRIPTION UNIT QTY

SHEET 7 OF 7

N
MILITARY DR

SL 13

STA 1122+50 TO END PROJECT

180



D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:

P
:
\
1
1
1
\
3
5
\
0
7
\
d
e
s
i
g
n
\

C
i
v
i
l
\

R
o
a
d

w
a
y
\

M
i
l
i
t
a
r
y
 

D
r
\
1
1
1
3
5
0
7
_

M
i
l
i
t
a
r
y

D
r
_

W
B
0
1
.
d
g
n

P
l
o
t
t
e
d
 
o
n
:

8
/
1
5
/
2
0
1
8

0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL
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8/15/2018

STATEDGN:
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COUNTY
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BYDESCRIPTIONDATEREV. NO.
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Texas Department of Transportation
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CONSTRUCTION PLAN

SIDEWALK
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

MILITARY DRIVE

SL 13

1149+00 1150+00

6
0
1
.0

601.5

6
0
1.
5

602.0

602.5

603.
5

1160+00 1161+00

2503 SE MILITARY DR

GOLDEN CHICK

600.5

601.0

601.5

602.0

602.5

6
0
3
.0

ITEM DESCRIPTION UNIT QTY

BEGIN PROJECT TO STA 1050+50

SHEET 1 0F 10

N

MILITARY DR

SL 13

STA 1159+75 TO STA 1061+25

N

MILITARY DR

SL 13

181
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8/15/2018
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DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.
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DGN:
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COUNTY
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Texas Department of Transportation
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CONSTRUCTION PLAN

SIDEWALK

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

MILITARY DRIVE

SL 13

1184+00 1185+00

2819 SE MILITARY DR

APARTMENTS

CIELO HILLS

6
1
5
.0

6
15
.5

6
16
.0

6
17
.5

6
18
.0

6
18
.5

6
1
9
.5

6
2
0
.0

1190+00 1191+00

6
3
3
.0

6
3
4
.0

6
3
4
.5

6
3
5
.0

6
3
5
.5

63
6.0

6
3
6
.5

6
3
7
.0

6
3
7
.5

638.0

638.5

639.0

639.5

64
2
.5

6
4
3
.0

ITEM DESCRIPTION UNIT QTY

SHEET 2 0F 10

MILITARY DR

SL 13

STA 1189+50 TO STA 1091+50

MILITARY DR

SL 13

STA 1183+50 TO STA 1185+50

N

N

182
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CONSTRUCTION PLAN
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    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

MILITARY DRIVE

SL 13

1203+00 1204+00

3131 SE MILITARY DR

PETER PIPER PIZZA

6
5
3
.5

654
.0

654.5

654.
5

655.0
655.5

655.5
656.0

656.0 656.5
657.0

657.5

657.5

658.0

658.5

658.5

659.0

659.5

660.0

660.0

660.5
661.0

661.5

662.0

662.5

663.0

663.5

664.0
ITEM DESCRIPTION UNIT QTY

SHEET 3 0F 10

MILITARY DR

SL 13

STA 1202+50 TO STA 1204+50

N

183
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ENGINEER:
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P
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DIAMOND PROPERTIES INC

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
2
8
2

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
2
8
2

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
2
8
4

+
0
0

N
N

O
A

K
 

V
A

L
L

E
Y
 

D
R

STA 280+00 TO STA 284+00

193

SHEET 1 OF 5

IH 410 SBFR

IH 410 SBFR



D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:

P
:
\
1
1
1
\
3
5
\
0
7
\
d
e
s
i
g
n
\

C
i
v
i
l
\

R
o
a
d

w
a
y
\

S
W

L
o
o
p
4
1
0
\
1
1
1
3
5
0
7
_

S
W

L
o
o
p
4
1
0
_
0
4
.
d
g
n

P
l
o
t
t
e
d
 
o
n
:

8
/
1
5
/
2
0
1
8

0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

CONSTRUCTION PLAN

SIDEWALK

CONSTRUCTION PLAN

SIDEWALK

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

SW LOOP 410

284+00
285+00 P

T
 

S
T

A
 
2
8
5

+
2
4
.
9
6

286+00

286+00
287+00

288+00

752.5

753.0

753.5

753.
5

754.0
754.0

752
.5

75
3.

0

753.0

753
.5

754.0

ITEM DESCRIPTION UNIT QTY

284+00
285+00 P

T
 

S
T

A
 
2
8
5

+
2
4
.
9
6

286+00

103 ROCK VALLEY ST
IGLESIAS PARMENIO A &

102 ROCK VALLEY DR
PERALES MICHELLE C REV/TR

286+00
287+00

288+00

102 PARK VALLEY ST
WOLFE FERNANDO & ROCIO

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
2
8
4

+
0
0

N

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
2
8
6

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
2
8
6

+
0
0

N

STA 284+00 TO STA 288+00

194

SHEET 2 OF 5

IH 410 SBFR

IH 410 SBFR

P
A

R
K
 

V
A

L
L

E
Y

R
O

C
K
 

V
A

L
L

E
Y



D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:

P
:
\
1
1
1
\
3
5
\
0
7
\
d
e
s
i
g
n
\

C
i
v
i
l
\

R
o
a
d

w
a
y
\

S
W

L
o
o
p
4
1
0
\
1
1
1
3
5
0
7
_

S
W

L
o
o
p
4
1
0
_
0
5
.
d
g
n

P
l
o
t
t
e
d
 
o
n
:

8
/
1
5
/
2
0
1
8

0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

CONSTRUCTION PLAN

SIDEWALK

CONSTRUCTION PLAN

SIDEWALK

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND

2. REFER TO GUIDE SHEET     FOR A

PRIOR TO BEGINNING CONSTRUCTION.

COMPANIES TO FIELD VERIFY UTILITIES

SHALL COORDINATE WITH ALL UTILITY

GUARANTEED TO BE ACCURATE. CONTRACTOR

THE BEST RECORDS AVAILABLE AND ARE NOT

INDICATED IN THE PLANS ARE TAKEN FROM

UTILITIES AND DRAINAGE STRUCTURES

1. THE EXISTENCE AND LOCATION OF ALL

*  FOR CONTRACTOR INFORMATION ONLY

NOTES:

CONSTRUCTION PLAN

SIDEWALK

VARIES

SW LOOP 410

291+00 292+00 293+00

293+00 294+00 295+00

754.0

754.5

755.0

755.5

756.0

7
5
4
.5

755.0

755.0

7
5
5
.5

756.0

ITEM DESCRIPTION UNIT QTY

291+00 292+00 293+00

103 FORREST VLY

VEGA ELADIO

293+00 294+00 295+00

102 RANCH VALLEY DR

GONZALEZ NELLY J

N

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
2
9
3

+
0
0

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
2
9
3

+
0
0

N

STA 291+00 TO STA 295+00

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
2
9
5

+
0
0

195

SHEET 3 OF 5

IH 410 SBFR

IH 410 SBFR

F
O

R
E

S
T
 

V
A

L
L

E
Y

R
A

N
C

H
 

V
A

L
L

E
Y



D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:

P
:
\
1
1
1
\
3
5
\
0
7
\
d
e
s
i
g
n
\

C
i
v
i
l
\

R
o
a
d

w
a
y
\

S
W

L
o
o
p
4
1
0
\
1
1
1
3
5
0
7
_

S
W

L
o
o
p
4
1
0
_
0
6
.
d
g
n

P
l
o
t
t
e
d
 
o
n
:

8
/
1
5
/
2
0
1
8

0915 12 576SAT BEXAR

1"= 20'PLANSCALE:

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JAMES A. LUTZ 

84722 

REVIEW AND APPROVAL

8/15/2018

DESIGN

INTERIM REVIEW

DATE:

P.E. SERIAL NO:

ENGINEER:

PERMIT, BIDDING OR CONSTRUCTION.

DOCUMENT INCOMPLETE.  NOT INTENDED FOR

JOHN A. TYLER

105193

8/15/2018

STATEDGN:

DWG: DIST.

FED. RD.

DIV. NO.
FEDERAL AID PROJECT NO.

SHEET NO.

TEXAS
DGN:

CHK

DWG:

CHK

6

COUNTY

HIGHWAY NO.

CONT. NO. SECT. NO. JOB NO.

BYDESCRIPTIONDATEREV. NO.

2018

R

Texas Department of Transportation

c

CONSTRUCTION PLAN

SIDEWALK

CONSTRUCTION PLAN

SIDEWALK

CONSTRUCTION PLAN

SIDEWALK

42

    POINT TABLE INFORMATION

    LEGEND OF SYMBOLS, SLOPES, AND
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INDICATED IN THE PLANS ARE TAKEN FROM
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NOTES:
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VARIES
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6
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7
4
8
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7
4

9
.0

7
4

9
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7
5
0
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7
5
0
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7
5
1.0

7
5
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7
5
2
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