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CENTRAL CITY REHAB PROJECT

JOB NO. 11-4501 W. O. *17
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GENERAL NOTES

1. Almoteriols ond construction procedures within the scope of this controct shollbe approved
by the Son Antonio Woter System (SAWS) ond comply with the following os opplicable:

A. Current Texos Commission on Environmentol Quolity Design Criterio for Seweroge Systems
[31 TAC 217.1, 31 TAC 217.2, 31 TAC 217.3, ond 31 TAC 217.13 ond 213).

B. Current TXDOT “Stondord Specificotions for Construction of Highwoys, Streets ond Droinage."”
C. Current "Son Antonio Woter System Stondord Specifications for Construction.”
D. Current City of Son Antonio “Stondord Specifications for Public Works Construction.”

E. Current Bexor County Specificotions.
F. Current City of Son Antonio "Right - of - Woy Monogement ond Criterio Manual".
2. The Controctor/Foremon is to notify ond moke orrongements with the SAWS Construction

Inspector Division ot 233-3500 ond involve the home resident and/or property owners 48 hours
prior to excovotion.

3. The existence ond location of underground utilities indicoted on the plons ore token from
the best records ovoiloble ond ore not guoronteed to be occurote. The Controctor/Foremaon is
responsible for maintaining, supporting, and protecting the integrity of underground utilites ond
power poles during construction, ond is required to callthe following numbers 48 hours before
beginning ony excovotion.

Son Antonio Woter Sysiem 233-2010
Storm Waoter Engineering 207-5009
207-7720

COSA Traffic Signol Operotions

Texos Stote Wide One CollLocator 1-800-545-6005

Bexar Metropoliton Woter District 354-6536

4. If domaged, the Contractor/Foremon shollbe responsible for restoring existing fences, curbs,

streets, driveways, sidewalks, londscoping, structures, etc. to its original or better condition.

(No Seporate Poy Item)

5. Trench excovotion protection shollbe occomplished
bpa P-Excavation enching, and horing o© he

|nterpretations. The Controctor shollolso comply with the provisions included in item 550, Trench

Excavotion Sofety Protection, of the current Son Antonio Water System Specifications for Water and

Sonitary Sewer Construction.

6. The Controctor/Foremon shall avoid culting roots larger thon one inch in diometer when excovoting

neor existing trees. Excovation in vicinity of trees shall proceed with coution. The Controctor/Foremon

shali contact the City Arborist ot 207-8053 for guidonce.

os required by the provisions of Port 1926,

pational Safe
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